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PART 1 - GENERAL

1.1 Description

1.2 Related Work

1.3 Salvage Items

This section specifies requirements for the removal and

temporary storage of materials to be reused in the work,

or to remain property of the owner, removal or disposal
by others, reinstatement of materials to be reused and the
disposal of construction waste materials at approved
disposal sites. The work includes:

| The partial demolition and off-site removal of
the wharf Structures 406, 408, 409 and 411, to
the lines and grades as shown on the plan.

2 The removal, transportation, temporary storage
and stockpiling of items designated for salvage
or reuse under 1.4 Construction/Demolition.

3 The removal/reinstatement of all existing
material as may be required to properly install
the new work of this contract.

Section 01 10 10 General Instructions.
Section 01 14 10 Scheduling and Management of Work.

Section 01 35 44 Environmental Protection Procedures
for Marine Work.

Section 01 74 21 Waste Management and Disposal,
Construction/Demolition.

Section 05 50 00 Metal Fabrication.

Section 31 23 10 Excavation and Backfill.

Section 35 31 24 Rock Protection.

The following items are to remain the property of the
Owner and are to be carefully removed from the existing

work and stockpiled on site in area designated by the
Departmental Representative.

A Ladders on the harbour face of Structures 406
and 409.
2 Timber Fender piles on the harbour face of

Structure 406, 409, or 411 that are selected by
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the Departmental Representative to be salvaged
and remain the property of the Owner.

Steel Bollards or Mooring Cleats on the harbour
face of Structures 406, 408 and 409 that are
selected by the Departmental Representative to
be salvaged and remain the property of the
Owner.

Ballast Stone in existing Structures 406 and 409
designated by Departmental Representative to be
of suitable quality for salvage.

A1

Contractor to sort out and stockpile best
quality material for use as filter stone for
slope protection.

Material selected for re-use in the work to
be approved by Departmental
Representative.

Quantity not re-used by Contractor for
slope protection shall be placed at alternate
location on site or stockpiled in area
designated by the Departmental
Representative.

Existing armour stone on west slope of
containment area at east end of Structure
409 to be salvaged for re-use as slope
protection on new work. Remove and
stockpile on site in area designated by
Departmental Representative. Include the
costs of this work under item 1.4.1
Construction/Demolition. Installation on
slope of new work will be included in the
Armour Stone pay item.

All existing light, power poles and guy
wires designated for removal to be taken
down and set aside for pick-up by NB
Power. Light fixtures to be removed by NB
Power. Refer to Section 26 05 13 Electrical
Removal for additional requirements.

All excess materials in item .1 above, not required by
Departmental Representative, is to become the property
of the Contractor, removed from site by the Contractor,
transported and disposed of at an approved waste
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1.4 Measurement Procedures .1 Construction/Demolition: The costs associated with the

handling of removal, temporary storage of materials to
be reused, salvage materials, reinstallation of the
materials to be reused, including all labour, plant,
equipment and necessary materials, will constitute a
lump sum price, (LS), and will consist of, but not
necessarily be limited to, the following:

A1 Removal:

1

SN

The removal of the timber wheel guard,
fender piles, bollards, mooring cleats,
ladders and steel holdfasts where shown on
plan.

The partial removal of the wharf cribwork

and ballast rock where shown on plan and

that interferes with the new work.

The removal, temporary storage and

reinstatement of all material(s) and

equipment that interferes with the
installation of the new work.

Temporary services.

Cutting, removal and disposal of steel

H-piles and wheel guard assemblies

including timber guards, grab bars,

holdfasts, chocks and ladder rungs on SSP
sections.

All necessary excavation to complete work,

not covered under other payment sections.

All necessary excavation of the harbour

seabed bottom to complete the work.

.1 Contractor to make arrangements to
remove and dispose of any excess
harbour bottom material removed to
allow for the installation of the new
work. This item will not be measured
and will be considered incidental to
the work of this section.

Demolition and removal of the existing

concrete in the deck of Structure 411 as

required to install the new electrical
conduits and watermain pipe.

The removal and disposal/recycling of all

existing asphalt pavement to limits shown
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and as required to install the work of this
contract.

.10  All demolition and removal as required for
the construction of the structure.

.11 The removal of the dredged spoils that
interfere with the new work and disposal in
the containment cell located on site.

.12 The temporary removal, relocation and
reinstallation of electrical services such as
wires/cables/conduit/receptacle outlets,
power poles and any other services to allow
for new work.

.13 All work as per Environmental
requirements.

.14 Snowl/ice removal, if required, to allow
access to, and work on site.

Concrete Deck Slab and Beam Removal: Removal and
disposal of the concrete deck and beams will be
measured for payment in cubic metres, (M?3), of material
disposed of at an approved waste processing facility,
based on the dimensions specified. Included will be the
cost for transportation, handling and tipping fee to
dispose of the waste material at the approved disposal
site. The Contractor must provide copies of the weight
slips from the land fill site to the Departmental
Representative with the requests for payment.
| This item consists of all precast and cast-in-place
concrete components of the deck systems on
Structures 406 and 409 including all bollard and
mooring cleat bases, and concrete wheel guard.
2 This item includes the removal of the two
transition deck slabs at each end of Structure
411.
3 Salvage of the existing precast Structure 409 for
re-use by the Contractor off-site is an acceptable
alternative to demolition and disposal.

Treated Timber Disposal: The disposal of the treated
timber will be measured for payment in tonnes,
(Tonnes), of material disposed of at an approved land fill
disposal site. Included will be the cost for transportation,
handling and tipping fee to dispose of the waste material
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at the approved disposal site. The Contractor must
provide copies of the weight slips from the land fill site
to the Departmental Representative with the request for
payments.

A4 The Contractor, if requested by the Departmental
Representative, must provide the locations of the
disposal sites and confirmation of approval that the sites
will receive these materials, before the start of
demolition.

5 Mobilization and demobilization: There will not be any
separate item for payment for mobilization and
demobilization. Include the cost for this work in the
above item 1.4.1 Construction/Demolition for payment.

.6 Temporary Facilities: There will not be any separate
item for payment for the provision and maintenance of
temporary office for the Departmental Representative,
contractors on site office, equipment storage facility,
portable toilets, etc. Include the cost for this work in the
above item 1.4.1 Construction/Demolition for payment.

v Barriers/Security Devices: There will not be any
separate measurement for payment for the provision and
maintenance of barriers and security devices. Include
the cost for this work in the above item 1.4.1
Construction/Demolition.

PART 2 - PRODUCTS NOT APPLICABLE

PART 3 - EXECUTION

3.1 Execution A1 Inspect site and verify with Departmental Representative
materials and designated for removal.

3.2 Removal | Remove in their entirety all materials and objects
specified for removal including all fastenings. Carefully
remove materials designated to be reused, or to be
salvaged and store or stockpile on site in areas
designated by the Departmental Representative.

1 Any material that the Contractor salvages which
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3.3 Stockpiling

3.4 Concrete Deck

3.5 Restoration

are to be recycled for re-use will be properly
cleaned, and have all spikes or any other
fasteners removed. The material will be neatly
stockpiled on site in strapped bundles.

Do not disturb adjacent work designated to remain in
place.

Verify with Departmental Representative items to be
reused in the work.

Obtain the approval of the Department Representative
for the use of a storage site for the material to be re-used
in the work.

The concrete deck is to be disposed of at an approved
land fill site.

Upon completion of work, remove debris, trim surfaces
and leave work site in clean condition.

Reinstate areas and existing works outside areas of
demolition to conditions that existed prior to
commencement of work.





