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PART 1 - GENERAL 
 

 

1.1 Description  .1 This section specifies requirements for the removal and 
temporary storage of materials to be reused in the work, 
or to remain property of the owner, removal or disposal 
by others, reinstatement of materials to be reused and the 
disposal of construction waste materials at approved 
disposal sites. The work includes: 

 .1 The partial demolition and off-site removal of 
the wharf Structures 406, 408, 409 and 411, to 
the lines and grades as shown on the plan. 

 .2 The removal, transportation, temporary storage 
and stockpiling of items designated for salvage 
or reuse under 1.4 Construction/Demolition. 

 .3 The removal/reinstatement of all existing 
material as may be required to properly install 
the new work of this contract. 

 
1.2 Related Work  .1 Section 01 10 10 General Instructions. 

 
.2 Section 01 14 10 Scheduling and Management of Work. 
 
.3 Section 01 35 44 Environmental Protection Procedures 

for Marine Work. 
 
.4 Section 01 74 21 Waste Management and Disposal, 

Construction/Demolition. 
 
.5 Section 05 50 00 Metal Fabrication. 
 
.6 Section 31 23 10 Excavation and Backfill. 
 
.7 Section 35 31 24 Rock Protection. 
 

1.3 Salvage Items .1 The following items are to remain the property of the 
Owner and are to be carefully removed from the existing 
work and stockpiled on site in area designated by the 
Departmental Representative. 
.1 Ladders on the harbour face of Structures 406 

and 409. 
 .2 Timber Fender piles on the harbour face of 

Structure 406, 409, or 411 that are selected by 
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the Departmental Representative to be salvaged 
and remain the property of the Owner. 

 .3 Steel Bollards or Mooring Cleats on the harbour 
face of Structures 406, 408 and 409 that are 
selected by the Departmental Representative to 
be salvaged and remain the property of the 
Owner. 

 .4 Ballast Stone in existing Structures 406 and 409 
designated by Departmental Representative to be 
of suitable quality for salvage. 
.1 Contractor to sort out and stockpile best 

quality material for use as filter stone for 
slope protection. 

.2 Material selected for re-use in the work to 
be approved by Departmental 
Representative. 

.3 Quantity not re-used by Contractor for 
slope protection shall be placed at alternate 
location on site or stockpiled in area 
designated by the Departmental 
Representative. 

.4 Existing armour stone on west slope of 
containment area at east end of Structure 
409 to be salvaged for re-use as slope 
protection on new work. Remove and 
stockpile on site in area designated by 
Departmental Representative. Include the 
costs of this work under item 1.4.1 
Construction/Demolition. Installation on 
slope of new work will be included in the 
Armour Stone pay item. 

.5 All existing light, power poles and guy 
wires designated for removal to be taken 
down and set aside for pick-up by NB 
Power. Light fixtures to be removed by NB 
Power. Refer to Section 26 05 13 Electrical 
Removal for additional requirements. 

 
.2 All excess materials in item .1 above, not required by 

Departmental Representative, is to become the property 
of the Contractor, removed from site by the Contractor, 
transported and disposed of at an approved waste 
facility. 



          
Wharf Reconstruction, SITE WORK, PREPARATION Section 02 41 13 
Structures 406, 408 and 409 AND REMOVAL Page 3 
Lameque, NB  
Project No. R.068072.001  2014/12/01  
 

 
1.4 Measurement Procedures .1 Construction/Demolition: The costs associated with the 

handling of removal, temporary storage of materials to 
be reused, salvage materials, reinstallation of the 
materials to be reused, including all labour, plant, 
equipment and necessary materials, will constitute a 
lump sum price, (LS), and will consist of, but not 
necessarily be limited to, the following: 
.1 Removal: 

.1 The removal of the timber wheel guard, 
fender piles, bollards, mooring cleats, 
ladders and steel holdfasts where shown on 
plan. 

.2 The partial removal of the wharf cribwork 
and ballast rock where shown on plan and 
that interferes with the new work.  

.3 The removal, temporary storage and 
reinstatement of all material(s) and 
equipment that interferes with the 
installation of the new work. 

.4 Temporary services. 

.5 Cutting, removal and disposal of steel 
H-piles and wheel guard assemblies 
including timber guards, grab bars, 
holdfasts, chocks and ladder rungs on SSP 
sections. 

.6 All necessary excavation to complete work, 
not covered under other payment sections. 

.7 All necessary excavation of the harbour 
seabed bottom to complete the work. 
.1      Contractor to make arrangements to 

remove and dispose of any excess 
harbour bottom material removed to 
allow for the installation of the new 
work. This item will not be measured 
and will be considered incidental to 
the work of this section. 

.8 Demolition and removal of the existing 
concrete in the deck of Structure 411 as 
required to install the new electrical 
conduits and watermain pipe.  

.9 The removal and disposal/recycling of all 
existing asphalt pavement to limits shown 
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and as required to install the work of this 
contract. 

.10 All demolition and removal as required for 
the construction of the structure.  

.11 The removal of the dredged spoils that 
interfere with the new work and disposal in 
the containment cell located on site. 

.12 The temporary removal, relocation and 
reinstallation of electrical services such as 
wires/cables/conduit/receptacle outlets, 
power poles and any other services to allow 
for new work. 

.13 All work as per Environmental 
requirements. 

.14 Snow/ice removal, if required, to allow 
access to, and work on site. 

 
.2  Concrete Deck Slab and Beam Removal: Removal and 

disposal of the concrete deck and beams will be 
measured for payment in cubic metres, (M³), of material 
disposed of at an approved waste processing facility, 
based on the dimensions specified. Included will be the 
cost for transportation, handling and tipping fee to 
dispose of the waste material at the approved disposal 
site. The Contractor must provide copies of the weight 
slips from the land fill site to the Departmental 
Representative with the requests for payment. 
.1  This item consists of all precast and cast-in-place 

concrete components of the deck systems on 
Structures 406 and 409 including all bollard and 
mooring cleat bases, and concrete wheel guard.  

.2  This item includes the removal of the two 
transition deck slabs at each end of Structure 
411.  

.3  Salvage of the existing precast Structure 409 for 
re-use by the Contractor off-site is an acceptable 
alternative to demolition and disposal.  

 
.3  Treated Timber Disposal: The disposal of the treated 

timber will be measured for payment in tonnes, 
(Tonnes), of material disposed of at an approved land fill 
disposal site. Included will be the cost for transportation, 
handling and tipping fee to dispose of the waste material 
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at the approved disposal site. The Contractor must 
provide copies of the weight slips from the land fill site 
to the Departmental Representative with the request for 
payments. 

 
.4 The Contractor, if requested by the Departmental 

Representative, must provide the locations of the 
disposal sites and confirmation of approval that the sites 
will receive these materials, before the start of 
demolition. 

 
.5 Mobilization and demobilization: There will not be any 

separate item for payment for mobilization and 
demobilization. Include the cost for this work in the 
above item 1.4.1 Construction/Demolition for payment. 

 
.6 Temporary Facilities:  There will not be any separate 

item for payment for the provision and maintenance of 
temporary office for the Departmental Representative, 
contractors on site office, equipment storage facility, 
portable toilets, etc.  Include the cost for this work in the 
above item 1.4.1 Construction/Demolition for payment. 

 
.7 Barriers/Security Devices:  There will not be any 

separate measurement for payment for the provision and 
maintenance of barriers and security devices.  Include 
the cost for this work in the above item 1.4.1 
Construction/Demolition. 

 
PART 2 - PRODUCTS    
 

NOT APPLICABLE 
 
 

PART 3 - EXECUTION 
 

 

3.1 Execution   
 

 

.1  Inspect site and verify with Departmental Representative 
materials and designated for removal. 

 
3.2 Removal  

 
 

.1  Remove in their entirety all materials and objects 
specified for removal including all fastenings. Carefully 
remove materials designated to be reused, or to be 
salvaged and store or stockpile on site in areas 
designated by the Departmental Representative. 

           .1  Any material that the Contractor salvages which 



          
Wharf Reconstruction, SITE WORK, PREPARATION Section 02 41 13 
Structures 406, 408 and 409 AND REMOVAL Page 6 
Lameque, NB  
Project No. R.068072.001  2014/12/01  
 

are to be recycled for re-use will be properly 
cleaned, and have all spikes or any other 
fasteners removed. The material will be neatly 
stockpiled on site in strapped bundles. 

 
.2  Do not disturb adjacent work designated to remain in 

place. 
 
.3  Verify with Departmental Representative items to be 

reused in the work. 
 

3.3 Stockpiling  .1 Obtain the approval of the Department Representative 
for the use of a storage site for the material to be re-used 
in the work. 

 
3.4 Concrete Deck  

 
 

.1  The concrete deck is to be disposed of at an approved 
land fill site. 

 
3.5 Restoration  .1  Upon completion of work, remove debris, trim surfaces 

and leave work site in clean condition. 
 
.2  Reinstate areas and existing works outside areas of 

demolition to conditions that existed prior to 
commencement of work. 

 




