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PLAN OF EXISTING CONDITIONS LEGEND:
SCALE : 1:125
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PILE SCHEDULE

PILE PILE TIP ORDER PILE LENGTHS PILES
NUMBER ELEVATION METRES  FEET REQUIRED
1-10 -7.7 16.7 55 10
1143 —-6.2 13.7 45 32
4449 —8.1 15.3 50 6
50-53 -9.5 16.7 55 4
54—56 —11.1 18.3 60 3
TOTAL 56

PILE LENGTHS CALCULATED BASED ON:

— TOP OF PILES DRIVEN TO +7.2m, IE. 2.0m ABOVE DECK
— CUT OFF LENGTH 1.0m .

— PILE EXTENSION ABOVE TOP OF DECK 1.0m

PLAN OF NEW WORK
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REMOVALS:

REMOVE ALL EXISTING:

1. 600mm HIGH x 280mm DIAMETER CONCRETE FILLED STEEL
MOORING POSTS (7) FLUSH WITH TOP OF CONCRETE GUARD.

2. TEMPORARILY REMOVE FLOATING FENDERS (4).
3. LADDERS (7).

4. STEEL SHEET PILING: FROM 54200 INNER WHARF AND 30500 EXTENSION:
CUT OFF MAXIMUM 900mm ABOVE HARBOUR BOTTOM.

5. ENSURE OUTSIDE OF 84700 LONG VERTICAL FACE OF CONCRETE GUARD
AND DECK IS FLUSH, IE. REMOVE STEEL PLATES, CUT OFF BOLT ENDS,
ETC., TO FACILITATE INSTALLATION OF NEW WORK.

6. TEMPORARILY REMOVE AND REINSTALL ANY ELECTRICAL COMPONENTS, IE.
ELECTRICAL PANELS, DERRICK MOTOR, ETC., AND DERRICK, WHERE
REQUIRED, TO FACILITATE NEW WORK.

7. PROTECT LOOSE ELECTRICAL CABLES LAYING ON DECK TO ENSURE THEY
DO NOT GET DAMAGED DURING CONSTRUCTION.

8. TEMPORARILY REMOVE STEEL DERRICK (1).
9. STEEL LADDER HOLDFASTS WHERE NOT REQUIRED.

NEW WORK:

1. INSTALL NEW TREATED FENDER PILES (56
PILE SCHEDULE. NEW FENDER PILES TO

TO TIP ELEVATIONS SHOWN ON
E INSTALLED ADJACENT TO

EXISTING BEARING PILES, IE. 3050 c/c, AND AT THEIR MIDPOINTS,
IE. 1530 c¢/c. EVERY SECOND PILE
2. INSTALL NEW TIMBER WALES AND CHOCKS.

3. INSTALL NEW LADDERS (7) AND CLEATS (7) WHERE REQUESTED BY
HARBOUR AUTHORITY. CENTRE BETWEEN FENDER PILES.

4. INSTALL NEW UHMW WEARING STRIPS ON FENDER PILES.

5. REINSTALL EXISTING ELECTRICAL PANELS, ELECTRICAL MOTOR FOR
DERRICK (1), AND FLOATING FENDERS (4).

GENERALS NOTE:

1. BENCHMARK IS TOP OF CONCRETE GUARDS WITH ASSUMED ELEVATION
OF +5.5m ABOVE CHART DATUM.

O EXTEND 1.0m ABOVE TOP OF DECK.
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