NATIONAL RESEARCH COUNCIL CANADA

Montreal road Campus, Institutes and Laboratories Ottawa, Ontario, Canada

PREPARED BY: ADMINISTRATIVE SERVICES AND PROPERTY

MANAGEMENT, ENGINEERING SERVICES 1200 MONTREAL ROAD, M-19 (RM 340), OTTAWA, ONTARIO, CANADA KIA ØR6

PROJECT: PROJECT NO. = M23a-3966


BUILDING M-23a

RENOVATIONS - NANOLAB ROOMS 158, 160, 162, 164

DRAWING SHEET LIST:

STRUCTURAL	3966-501	- STRUCTURAL: ROOF PLAN AND DETAILS
ARCHITECTURAL	3966-AOO	COVER SHEETGENERAL DRAWING LIST/PROJECT INFO
	3966-AØ1	 ARCHITECTURAL PLAN: NEW & DEMOLISHING WORK MISCELLANEOUS DETAILS ARCHITECTURAL PLAN LEGEND ABBREVIATION LEGEND
	3966-AØ2	 ARCHT'L REFLECTED CEILING PLAN: NEW & DEMOLISHING WORK MISCELLANEOUS DETAILS REFLECTED CEILING PLAN LEGEND SPECIFIC DRAWING NOTES
	3966-AØ3	 LAB MILLWORK: PLANS, SECTIONS & ELEVATIONS DOOR & COLOR SCHEDULE
	3966-AØ4	PARTIAL ROOF PLANSNEW ROOF PLATFORM: PLANS & ELEVATIONS
	3966-AØ5	 ROOF SECTION AND DETAILS EXTENT OF NEW AND REMOVAL WORK
MECHANICAL	3966-MØ1	- MECHANICAL DEMOLITION PLANS
	3966-MØ2	 MECHANICAL NEW PLUMBING PLANS, PIPING DIAGRAM AND SCHEDULES
	3966-MØ3	- MECHANICAL - NEW VENTILATION PLANS AND SCHEDULES
ELECTRICAL	3966-EØ1	- ELECTRICAL DEMOLITION AND NEW WORK
	3966-EØ2	- ELECTRICAL ROOF WORK AND PANEL LOCATIONS
	3966-EØ3	- ELECTRICAL PANEL SCHEDULES
SPECIFICATIONS:	SEE SEPARATE	BINDED MANUAL






KEY PLAN LOCATION OTTAWA-MTL RD CAMPUS

de recherches Canada administratifs et gestion

NRC - CNRC

GENERAL NOTES

- CONTRACTORS TO CHECK AND VERIFY ALL DIMENSIONS ON SITE PRIOR TO DEMOLITION OR CONSTRUCTION AND REPORT ANY ERRORS OR OMISSIONS TO DEPARTMENTAL
- CONTRACTORS MUST VISIT THE SITE & FULLY FAMILIARIZE THEMSELVES WITH THE SCOPE OF THE WORK.
- CONTRACTORS MUST PREVENT THE SPREAD OF DUST & DEBRIS BEYOND THE WORK AREA AND CLEAN ALL SURFACES AT COMPLETION OF THEIR WORK, MAKE GOOD ALL SURFACES AFFECTED BY THIS WORK.
- G.C. TO PATCH AND MAKE GOOD ALL WALLS CEILINGS AND FLOORS WHERE MECHANICAL ELECTRICAL & ARCHITECTURAL ITEMS HAVE BEEN REMOVED.
- COORDINATE ALL SHUTDOWNS WITH THE DEPARTMENTAL REPRESENTATIVE.
- ARCHITECTURAL DRAWING 3966-A00 TO A05 TO BE READ IN CONJUNCTION WITH MECHANICAL DRAWINGS 3966-MOI TO MO3 AND ELECTRICAL DRAWING 3966-EØI TO EØ3 AND STRUCTURAL DRAWINGS S-ØI AND SPECS



BUILDING M-23A KEY PLAN

	NO1 10 50	-ALE	
1	NOV 2014	ISSUED FOR TENDER	JCW
0	22/10/2014	DESIGN FINAL REVIEW	JCW
No.	Date	Revision	By: Par:

Date Printed 28 NOV 2014

O Verify all dimensions and site conditions and be responsible

o Vérifier toutes les dimensions et l'etat des liéux et en assumer la responsabilité

B Location drawing no. C Drawing no.

BUILDING M-23a RENOVATIONS -NANOLAB ROOMS 158, 160, 162, 164

MONTREAL ROAD CAMPUS

- COVER SHEET


- GENERAL DRAWING LIST/PROJECT INFO


designed	conçu	date date
S.Hebb / J	C. Woods	NOV 2014
drawn	dessiné	scale échelle
JC. Woo	ods	1:5 and 1:50
checked	vérifié	sheet feuille
S. Hebb)	A01 of/de A05
approved	approuvé	W.O.no. D.T.no.
B. Vallieres / R. Craig		A1-004452-02

fichier CDAO

3966 - A00

Acad File: **3966-A01_A05-NOV201**





\A@2__'

-SAW-CUT & REMOVE EXIST'G MASONRY WALL FOR NEW OPENING TO

EXTENT SHOWN AS PER DEMOLITION PLAN 1/AØ1. _SAW-CUT NEAREST

TO JOINT IN BLOCK COURSING. REMOVE FROM FLOOR TO U/S OF

ROOF STEEL DECK. GRIND SMOOTH FLOOR FOR NEW FLOORING.

 $\langle _{9A} \rangle$ -AT FLOOR LEVEL, FILL ALL UN-USED HOLES WITH GROUT BEFORE

-REMOVE EXIST'G BLINDS INCL. TRACKS. PROVIDE NEW

/ FOR NEW WORK & REINSTATE TO MATCH AT COMPLETION.

/ PANEL TO REMAIN. RE-PAINT AS PER SCHEDU±LE.

 \langle 14 \rangle -EXIST. 150mm high TERRAZZO COVE WALL BASE TO REMAIN

SUIT APPLICATION OF WALL TYPE IN LOCATION SHOWN ONLY.

PROVIDE NEW PRESSED STEEL FRAME (50mm wide x THROAT

OPENING TO EQUAL PARTITION THICKNESS), SEE SPEC. PAINT,

\-EXISTING STEEL FRAME, SOLID WOOD CORE DOOR AND SIDE

-PROVIDE NEW DEMOUNTABLE METAL PARTITION IN FRONT OF

MASONRY WALL AS PER "ARCHITECTUAL LEGEND" ON THIS DWG AT

-PROVIDE CONT. 64mm STEEL STUD (25 gauge) TO SUPPORT

 $^{
m 2}$ ceiling Plan" & "ceiling legend" on DWG, AØ2. See SPEc.

(17A) -SAME AS "17" ABOVE, ADD PLASTIC FILM FACE. (RMS 162 & 164)

-PROVIDE CONT. PERIMETER "L" METAL TRIM AS PART OF

 $_{
m >}$ -Exisitng aluminum window to REMAIN.

MAINTAIN CLEARANCE UNDER EXISTING BEAMS AND STRUCTURAL

SLAB DECKS TO AVOID TRANSMISSION OF STRUCTURAL LOADS TO /

PROVIDE NEW SUSPENDED CEILING SYSTEM AS PER "REFLECTED"

-MAINTAIN EXIST. SEALED GLASS UNIT OF PLYWOOD PANEL FROM

OR ALTERED STATE, ASSEMBLY TO BE REPLACED BY G.I.C. AT HIS $\langle ^{29}
angle$ CONSTRUCTION TO REMAIN INCLUING INTERIOR

 $raket{2\emptyset}$ top and bottom portion of Window . Any DAMAGE, BREAKAGE/

(16) PARTITION AS SHOWN. USE DOUBLE TRACK SLIP JOINT TO

PART OF FIRST FLOOR WEST WING - NEW REF. CEIL. PLAN OF ROOMS 158, 160, 162 and 164

SPECIFIC DRAWING NOTES

 $^\prime$ NEW FLOORING APPLICATION/INSTALLATION.

TRACK TO WINDOW MULLION AS SHOWN.

SPEC.

REMOVE EXIST. WALL INSULATION FROM CEILING $^{
angle}$ to DECK IN ROOMS 158, 160,162 & 164. REPAIR & PATCH WALL TILES FOR EASE OF FRAMING INSTALLATION.

 \langle 22 \rangle on New Floor Plan, to be extended to U/S of ROOF STEEL DECK. (ALONG EXT'R WALL AT GRID -WHERE MECH'L DUCTS ARE REMOVED ABOVE

 \langle 23 \rangle ceiling grid, provide masonry infill to HORIZONTAL ALUMINUM BLINDS C/W TRACK, SEE SPEC. SECURE MATCH EXISTING CONCRETE BLOCK WALLTO U/S $\langle 23A \rangle$ of Roof DECK . WHERE NOTE"23A", DO NOT INFILL. $\langle 32 \rangle$ CAULK WITH SILICONE AT JUNCTION WITH DRYWALL. -EXISTING SUSPENDED CEILING TO BE REMOVED AS REQUIRED

(AO)/\-

\ -IN AREA OF CONTRACT, ABOVE CEILING GRID, (23B) PROVIDE INFILL (MSNRY AND/OR GROUT TO SUIT) TO MATCH FOR ALL HOLES & OPENINGS, (ANY SIZES) LEFT FROM PREVIOUS ALTERATIONS / RENOVATIONS.

BE REMOVED THAT IS CONTAINED IN ASBESTOS, (35) JOINTS. REMOVE IN ACCORDANCE WITH ASBESTOS ABATMENT TYPE-III, SEE SPEC. SECTION @2@82 (RM 162 & 164 ONLY AND ADJACENT FACING -150mm HIGH TERRAZZO COVE WALL BASE TO BE DEMOLISHED TO CORRIDOR). IF FOUND ELSWHERE, USE ABATMENT TYPE-II (SEE AREA NOTE "24A"), FOR EXTENT OF

> -EXISTING CONCRETE LINTEL AND EXTERIOR 25 MASONRY WALL TO REMAIN. INTERIOR FINISH TO REMAIN. PREPARE INTERIOR WALL TO SUIT INSTALLATION OF NEW WALL TYPE FRAMING.

MECH'L REMOVAL, REFER TO DIV. 15 DRAWINGS.

-PROVIDE NEW 19mm THICK FIR PLYWOOD BACKING $\langle 26 \rangle$ board for support for all window sills and BLIND TRACK. SECURE INTO MASONRY & METAL (39) FLASHING, EXTERIOR STUCCO FINISH TO REMAIN. STUDS @ 400mm O.C. SHIM AS REQ'D.

-PROVIDE CONT. BEAD OF CAULKING C/W BACKROD AT PERIMETER JUNCTIONS WITH NEW DRYWALL FINISH, NEW SILL WHILE PROVIDING FULL MILLWORK SCHEDULE (8/A@3). AIR/VAPOUR BARRIER SEAL.

.-EXISTING INSULATED COMPOSITE WINDOW PANEL $\langle 28 \rangle$ to remain (RMS 162 & 164). Exisiting window TRANSOM GLAZING TO REMAIN (RMS 158 & 160)

-EXISTING STONE SILL AND EXTERIOR WALL

MATCH FINISH TO COLOR SCHEDULE. REFER TO PLANS FOR DEPTH CONFIGURATION DETAILS.

-REMOVE EXISITNG PLYWOOD LAMINATE SILL, APRON (30) AND TRIM AND BLOCKING, BREAK & REMOVE PARTIAL UPSTAND. LEVEL WITH PLYWOOD SHIMS TO SUIT -PROVIDE NEW WALL FRAMING TYPE AS INDICATED INSTALATION OF NEW SILL.

TO BE REMOVED.

-PROVIDE NEW 19mm THICK FIR PLYWOOD SILL C/W \langle 31 \rangle Plastic Laminant (colour black #909-58 by "FORMICA" OR EQUIVALENT) ON ALL EXPOSED SURFACES INCLUDING ENDS. SECURE TO NOTE "26" WITH ADHESIVE...

ELECT'L FIXTURES, MECH'L

SUPPLY/RETURN DIFFUSERS-GRILLES

 $\langle ALI \rangle$

-RETURN PLASTIC LAMINATE UNDER NEW SILL EXTENTION.

-PROVIDE CONTINUOUS BEAD OF WHITE MILDEW PESISTANT SILICONE SEALANT. -EXTEND WINDOW SILL NOTE "31" ON BOTH SIDES OF

 $\langle ^{34} \rangle$ opening as shown. -ASBESTOS REMOVAL: EXISTING PIPING & DUCT TO / -AT WINDOW JAMBS AND HEAD, USE METAL CORNER

> , -FINISH END AT WINDOW FRAME WITH ALUMINUM J TRIMS. (36) CAULK JOINT BETWEEN J TRIM & WINDOW FRAME WITH WHITE MILDEW RESISTANT SILICONE SEALANT, SEE ALSO NOTE

> NRC UNDAMMAGED. -EXISTING STEEL BAR JOISTS 200mm DEEP, STEEL BEAM (38) BEYOND AND METAL DECK, INSULATION AND ROOFING TO

-REMOVE BLINDS AND HARDWARE AND HANDOVER TO

REMAIN AS IS. -EXISTING CONCRETE BLOCK UPSTAND, PARAPET


PROVIDE NEW BASE & UPPER CABINETS C/W PLASTIC (40) LAMINATE COUNTER. ALL UPEERS TO BE GLAZED. SEE PLAN , ELEVATION AND DETAILS 1-5 ON SHEET A@3. SEE

NEW DRYWALL CEILING BULKHEAD C/W 12.7mm GYPSUMBOARD ON 64mm METAL STUDS AT 400mm O.C.,

-PROVIDE 19mm×400mm× 800mm PLYWOOD BACKING IN BETWEEN STUDS (1400mm A.F.F.) FOR FIRE EXTINGUISHER


(AØ5) _____ L (16) Ⅎ⋓₌ℸℇ

INT'R CEILING DETAIL RMS 162 and 164 AØ2/ SCALE = 1:5




RMS 162 and 164

SCALE = 1:5



JAMB WINDOW DETAIL 5 RMS 162 and 164 SCALE = 1:5



SILL WINDOW DETAIL 6 RMS 162 and 164 SCALE = 1:5

-EXISTING OVERHEAD SHOWER, EYE WASH STATIONS AND ACCESS PANELS TO REMAIN.

-FUME HOOD SUPPLIER TO PROVIDE CUSTOM CONTAINMENT ALUMINUM DRIP PAN \langle 44angle around full base interior perimeter c/w sill treashold at front entry of WALK-IN UNIT. SEAL AIR TIGHT AT FULL PERIMETER. COORDINATE WITH MECH'L SPECS.


de recherches Canada Administrative Services Division des services and Property Management administratifs et gestion de l'immobilier

Conseil national

NRC - CNRC

GENERAL NOTES

- CONTRACTORS TO CHECK AND VERIFY ALL DIMENSIONS ON SITE PRIOR TO DEMOLITION OR CONSTRUCTION AND REPORT ANY ERRORS OR OMISSIONS TO DEPARTMENTAL REPRESENTATIVE.
- CONTRACTORS MUST VISIT THE SITE & FULLY FAMILIARIZE THEMSELVES WITH THE SCOPE OF THE WORK.
- CONTRACTORS MUST PREVENT THE SPREAD OF DUST & DEBRIS BEYOND THE WORK AREA AND CLEAN ALL SURFACES AT COMPLETION OF THEIR WORK, MAKE GOOD ALL SURFACES AFFECTED BY THIS WORK...
- G.C. TO PATCH AND MAKE GOOD ALL WALLS, CEILINGS AND FLOORS WHERE MECHANICAL ELECTRICAL & ARCHITECTURAL ITEMS HAVE BEEN REMOVED.
- COORDINATE ALL SHUTDOWNS WITH THE DEPARTMENTAL REPRESENTATIVE.
- ARCHITECTURAL DRAWING 3966-A00 TO AØ5 TO BE READ IN CONJUNCTION WITH MECHANICAL DRAWINGS 3966-MOI TO MO3 AND ELECTRICAL DRAWING 3966-EØI TO EØ3 AND STRUCTURAL DRAWINGS S-ØI AND SPECS.



NOT TO SCALE JCW NOV 2014 SSUED FOR TENDER 22/10/2014 DESIGN FINAL REVIEW JCW Date Printed 28 NOV 2014 Date imprimée

o Verify all dimensions and site conditions and be responsible

for same

o Vérifier toutes les dimensions et l'etat des liéux et en assumer la responsabilité

> A Detail no. No. du détail B Location drawing no. sur dessin no. BIC C Drawing no. dessin no.

BUILDING M-23a RENOVATIONS -NANOLAB ROOMS 158, 160, 162, 164

MONTREAL ROAD CAMPUS

- ARCHT'L REFLECTED CEILING PLAN: NEW & DEMOLISHING WORK

- MISCELLANEOUS DETAILS

- REFLECTED CEILING PLAN LEGEND SPECIFIC DRAWING NOTES

conçu date S.Hebb / J.-C. Woods NOV 2014 J.-C. Woods 1:5 and 1:50 checked A02 of/de A05 S. Hebb approuvé | W.O.no. A1-004452-02 B. Vallieres / R. Craig

3966 - A02 .cad File: **3966-A01_A05-NOV201**4

fichier CDAO

dessin no.

projet

ASPM A1 (841x594)

AØ2

SCALE = 1:50

PROVIDE 100mm Hg RUBBER BASE.

BASE FINISH, SEE SUPPLIER'S SPEC.

DWGS FOR EXTENT OF WORK

 4 \rangle SEE DIV. 15 FOR SERVICES REMOVAL.

 $\langle ^{4\Delta} \rangle$ EXTENT SHOWN ON MECH'L DWGS.

\ 6 / EXISTING PIPING TO REMAIN.

) DOORWAY, SEE SPEC.

INSTRUCTION.

-EXIST. TERRAZZO FLOOR C/W 150mm high COVE WALL BASE

TO REMAIN. PATCH FLOOR & PROVIDE NEW CARPET FINISH,

"STONEHARD STONECLAD GS" FLOOR SYSTEM AND 100mm Hg

REMOVE COMPLETELY EXIST. SUSPENDED CEILING SYSTEM

REMOVE ALL SMOKE DETECTORS. SEE ELECT'L AND MECH'L

REMOVE BASE CABINETS-FUMEHOODS (QTY 2) C/W EXHAUST

AND RELOCATE DESK AND OFFICE EQUIPMENT AS PER NRC'S

REMOVE WALL MOUNTED SHELVES AND BRAKETS. REMOVE

REMOVE EXISTING STEEL FRAME AND SOLID WOOD CORE

DOOR AND SIDE PANEL FROM EXIST'G MASONRY CORRIDOR

-REMOVE EXIST. SINK & WOOD CABINET INCL. TOP COUNTER.

REMOVE AND/OR DISCONNECT ALL PIPING SERVICES TO

 5 \rangle RE-INSTALLED OVER NEW WALL FRAMINGS. PAINT, COLOUR TO

-PROVIDE NEW CARPET TO TILE VINYL REDUCER STRIP AT

-REMOVE EXISTING CERAMIC TILE FLOORING, PATCH AND

 \backslash -PROVIDE SMOOTH TRANSITION BETWEEN EXIST'G CORRIDOR \setminus

(8B)-CONTINUE WALL TYPE FRAMING ABOVE DOOR HEAD FRAME

 8 Prepare flooring to suit application of New Resinous \langle 18 \rangle suspended ceiling system, see spec.

BE SELECTED BY ENGINEER, RE-CONECT AS PER MECH'L.

. -BUILD NEW WALL METAL PARTITION ENCLOSURE TO SUIT

-EXIST'G METAL HEATING CABINET REMOVED AND

FLOORING AS PER MANUFACTURES SPEC.

 \langle 8AangleVINYL TILE AND NEW RESINOUS FLOORING FINISH.

) INCL. ALL HANGERS, SUPPORTS, ETC. REMOVE ALL ELECT'L

FIXTURES, MECH'L SUPPLY/RETURN DIFFUSERS-GRILLES.

 $\langle 2A \rangle$ DUCTS CONNECTIONS (HAND OVER TO NRC UNDAMMAGED).


-EXIST. CERAMIC OR TERRAZZO TILE FLOOR C/W 150mm


 \langle $^{| \Delta}$ \rangle wall base to remain. Patch floor 4 provide NeW


WALL FINISH SURFACE MOUNTING.


['] AS PER DETAIL 6D/AØ3

 43 MAINTAIN OPERATION OF CONECTIONS.









Conseil national de recherches Canada Division des services administratifs et gestion

de l'immobilier

Leibe Engineering Associates

Consulting Engineers / Ingenieurs-Conseils 22 Antares Drive, Suite 201 Nepean, Ontario, K2E 7Z6 tel: (613) 723-7765 fax: (613) 723-0095



ISSUED FOR TENDER

· Verify all dimensions and site conditions and be responsible

• Vérifier toutes les dimensions et l'état des liéux et en assumer


RENOVATIONS - NANOLAB ROOMS 158, 160, 162 AND 164


ROOF PLANS AND DETAILS

JULY, 2014 AS SHOWN S01 of/de S01

dessin no.

ASPM A1 (841 x 594)





2 DEMOLISTION PLAN - ROOF

MECHANICAL NOTES:

\M-01 / SCALE 1:100

- 1. DISCONNECT AND REMOVE TWO EXISTING FUME HOODS C/W RELATED DUCTWORK AND PIPING AS SHOWN.
- 2. DISCONNECT AND REMOVE TWO EXISTING FLAMMABLE STORAGE CABINETS C/W RELATED DUCTWORK. KEEP THE CABINETS FOR FUTURE USE.
- 3. REMOVE ABANDONED EXHAUST DUCT AS SHOWN. ROOF PENETRATION AND CURB TO REMAIN FOR REUSE.
- 4. REMOVE EXISTING SUPPLY AIR DUCT C/W BOOSTER HEATING COILS AND VAV BOXES AS SHOWN. CAP FOR FUTURE CONNECTION.
- 5. REMOVE EXISTING RETURN AIR DUCT AND CAP FOR FUTURE CONNECTION AS SHOWN.
- 6. REMOVE EXISTING SUPPLY DIFFUSERS.
- 7. REMOVE EXISTING RETURN GRILLES.
- 8. DISCONNECT AND REMOVE EXISTING EXHAUST FANS AND RELATED DUCT.
- 9. DISCONNECT AND REMOVE EXISTING EXHAUST FANS AND PART OF EXHAUST DUCT BACK TO ROUND DUCTWORK INSIDE THE BUILDING. CAP FOR FUTURE CONNECTION.

10. NOT USED.

- 11. REMOVE GLASS SANITARY DRAIN PIPE TO CEILING SPACE BELOW AND CAP. EXISTING Ø50 VENT LINE TO REMAIN AND CAP FOR NEW CONNECTION. CAP EXISTING DOMESTIC HOT WATER PIPE.
- 12. REMOVE SERVICE STRIP INCLUDING ALL FAUCETS, PRESSURE GAUGES, PRESSURE REGULATORS, CUP DRAINS, AND VALVES ETC. AS SHOWN, REMOVE DOMESTIC WATER, SANITARY DRAIN, AND PLUMBING VENT PIPING BACK TO VERTICAL MAIN AND CAP FOR FUTURE CONNECTION. REMOVE PROPANE GAS PIPING BACK TO VERTICAL MAIN SHUT OFF VALVE AND CAP. REMOVE EXISTING COMPRESSED AIR PIPE BACK TO MAIN IN BASEMENT AND CAP.
- 13. REMOVE EXISTING SHUT OFF VALVES ON DOMESTIC COLD AND HOT WATER PIPING, REPLACE WITH BALL VALVES. PROVIDE NEW BALL VALVE ON VERTICAL COMPRESSED AIR PIPE.
- 14. REMOVE EXISTING STEAM CONVECTORS C/W ALL RELATED VALVES AND STEAM TRAP. REMOVE LOW PRESSURE STEAM AND CONDENSATE DRAIN PIPING BACK TO MAIN IN BASEMENT CEILING AND CAP.
- 15. REMOVE EXISTING HOT WATER RE-HEAT COILS AS SHOWN. REMOVE HOT WATER PIPING BACK AS SHOWN. PROVIDE NEW VALVES AND CAP FOR FUTURE CONNECTION.
- 16. REMOVE EXISTING HOT WATER BY-PASS VALVE. KEEP FOR REUSE IN NEW INSTALLATION.
- 17. REMOVE EXISTING THERMOSTATS AND RELATED CONTROL AIR TUBING.
- 18. REMOVE EXISTING DOMESTIC WATER AND DRAINAGE PIPING BACK TO THE CEILING SPACE BELOW AND CAP.
- 19. REMOVE EXISTING DOMESTIC COLD WATER PIPE BACK TO THE CEILING SPACE BELOW AND CAP. VENT PIPE TO REMAIN.
- 20. REMOVE EXISTING ABANDONED PROPANE GAS AND OXYGEN PIPE BACK TO THE CEILING SPACE BELOW AND CAP. COMPRESSED AIR PIPE TO REMAIN.
- 21. REMOVE ALL MECHANICAL INSULATION ON DUCTWORK AND PIPING IN ROOM 162, 164, AND CORRIDOR BETWEEN GRID 2 AND 5. EXISTING INSULATION MATERIAL CONTAIN ASBESTOS. REFER TO SPECS FOR ASBESTOS ABATEMENT PROCEDURE.
- 22. DISCONNECT AND TEMPORARILY REMOVE EXISTING RADIATORS C/W ALL VALVES AND TRAPS. RE-INSTALL IN FRONT OF THE NEW DRYWALL. EXTEND STEAM AND CONDENSATE PIPE TO NEW LOCATION. (100 mm AWAY FROM EXISTING WALL).

and Property Management

Division des services administratifs et gestion de l'immobilier

NAC - CNAC

GENERAL NOTES

- CONTRACTORS TO CHECK AND VERIFY ALL DIMENSIONS ON SITE PRIOR TO DEMOLITION OR CONSTRUCTION AND REPORT ANY ERRORS OR OMISSIONS TO DEPARTMENTAL REPRESENTATIVE.
- CONTRACTORS MUST VISIT THE SITE & FULLY FAMILIARIZE THEMSELVES WITH THE SCOPE OF THE WORK.
- PREVENT THE SPREAD OF DUST & DEBRIS BEYOND THE WORK AREA AND CLEAN ALL SURFACES AT COMPLETION.
- MAKE GOOD ALL SURFACES AFFECTED BY THIS WORK.
- COORDINATE ALL SHUTDOWNS WITH THE DEPARTMENTAL REPRESENTATIVE.
- PROVIDE ALL LABOUR AND MATERIAL REQUIRED TO FORM A COMPLETE, FUNCTIONAL SYSTEM AS DESCRIBED ON DRAWINGS.


	<u>LEGENDS</u>
	EXISTING
	DEMOLITION
	NEW
T	PNEUMATIC THERMOSTAT
	DIFFUSER (ROUND/SQUARE)
DCW	DOMESTIC COLD WATER
DHW	DOMESTIC HOT WATER
CA	COMPRESSED AIR
SAN	SANITARY DRAIN
———HWS———	HOT WATER SUPPLY
HWR	HOT WATER RETURN
——— PG ———	PROPANE GAS
02	OXYGEN
	STEAM TRAP
	PNEUMATIC CONTROL VALVE

1	NOY. 2014	ISSUED FOR TENDER	Z. N
0	NOV. 2014	ISSUED FOR REVIEW	Z. M
No.	Date	Revision	By: Par:

Date Printed Date imprimée

o Verify all dimensions and site conditions and be responsible

• Vérifier toutes les dimensions et l'état des liéux et en assumer la responsabilité



A Detail no. No. du détail

B Location drawing no. sur dessin no. C Drawing no.

BUILDING M-23A ROOM 164 NANO-LAB RENOVATIONS


MONTREAL ROAD CAMPUS


MECHANICAL DEMOLITION PLANS

conçu	date	date
M.	JUL. 2014	
dessiné	scale	échelle
M.	AS NOTED)
vérifié	sheet	feuille
C.	MO1 of/de N	<i>N</i> 03
approuvé	W.O.no.	D.T.no.
V.	A1-004452-	-15-03
	dessiné M. vérifié C. approuvé	JUL. 2014 dessiné scale AS NOTEC vérifié sheet M01 of/de N approuvé W.O.no.

dessin no.


3966-M01





1 PARTIAL GROUND FLOOR PLAN - DUCTWORK

M-03 SCALE 1:50



EXHAUST FAN

MANUFACTURER


REF		_
EQUIPMENT I. D.		23XAF11, 23XAF12
MODEL		TS-2
SYSTEM AIR FLOW	L/s	2360
FAN AIR FLOW	L/s	4483
E. S. P.	Pa	1000
ELECTRICAL		
POWER	V/PH/Hz	3/575
MOTOR	HP	10
REMARK		FOR REFERENCE ONLY, FAN C/W PLENUM SUPPLIED BY NRC.

STROBIC AIR

BIBO FILTER	<u>UNIT</u>	
MANUFACTURER		AAF
REF		-
EQUIPMENT I. D.		23FIL01
MODEL		GB3-212P-10H30W-304 SIZE 1x3
AIR FLOW	L/s	2360
P.D. (INITIAL/FINAL)	Pa	400/835
WEIGHT	kg	330
REMARK		C/W A COMPLETE SET OF PRE-FILTERS AND
		HEPA FILTERS

CRILLES AND DIFFLISERS

MANUFACTURER		E. H. PRICE		
REF		SD1	SD2	SD3
MODEL		ø254/600x600/ASCDA/3/B12	ø203/600x600/ASCDA/3/B12	ø203/600x600/ASCDA/3/B12
AIR FLOW	L/s	165.1	118.0	106.2
REMARK		N/A	N/A	N/A
REF		SD4	SD5	RG1
MODEL		1219/SDAI100/4/14/ø254	1219/SDAI100/4/14/ø254	600x300/80/B12
AIR FLOW	L/s	165.1	141.6	N/A
REMARK		N/A	N/A	CORE ONLY



2 PARTIAL ROOF PLAN - DUCTWORK M-03 SCALE 1:50

MECHANICAL NOTES:

- PROVIDE (1) NEW COUNTERTOP FUME HOOD AS SHOWN. REFER TO SPECS FOR DETAILS. PROVIDE ALL RELATED PIPE AND DUCTWORK CONNECTION
- 2. PROVIDE (2) NEW WALK-IN FUME HOODS C/W CONTAINMENT PAN AS SHOWN. REFER TO SPECS FOR DETAILS. PROVIDE ALL RELATED PIPE AND DUCTWORK CONNECTION AS SHOWN.
- 3. INSTALL (2) EXISTING CHEMICAL STORAGE CABINETS AS SHOWN. INSTALL THE YELLOW (CS1) CABINET IN ROOM 164, INSTALL THE GRAY (CS2) CABINET IN ROOM 162.
- 4. PROVIDE EXHAUST DUCTWORK FOR NEW FUME HOODS AS SHOWN. PROVIDE BALANCING DAMPER ON EACH CONNECTION TO THE FUME HOOD. BALANCE AIR FLOW AS SPECIFIED. THE MAIN EXHAUST DUCTWORK RUNS UP TO THE ROOF THROUGH EXISTING ROOF OPENING AND CONNECT TO NEW BIBO HEPA FILTER UNIT. INSULATE PART OF THE EXHAUST DUCTWORK AS PER SPECS.
- 5. PROVIDE EXHAUST DUCTWORK FOR CHEMICAL STORAGE CABINETS AS SHOWN. BALANCE AIR FLOW TO 23.5 L/S EACH.
- 6. PROVIDE SUPPLY DUCTWORK AS SHOWN. CONNECT TO EXISTING SUPPLY DUCTWORK. INSULATE NEW SUPPLY DUCTWORK AS PER SPEC.
- 7. PROVIDE NEW SUPPLY DIFFUSERS C/W ROUND TAKE-OFF, BALANCING DAMPER AND INSULATED FLEXIBLE DUCTWORK. REFER TO SCHEDULE FOR DETAILS. BALANCE AIR FLOW TO EACH DIFFUSER AS PER SCHEDULE.
- 8. PROVIDE BALANCING DAMPER ON EXISTING RETURN DUCTWORK. BALANCE AIR FLOW TO 400.0 L/S.
- 9. PROVIDE RETURN GRILLES AS SHOWN. REFER TO SCHEDULE FOR DETAILS.
- 10. PROVIDE NEW HEATING COIL IN THE NEW SUPPLY DUCTWORK AS SHOWN. REFER TO SCHEDULE FOR DETAILS. CONNECT TO EXISTING HOT WATER SUPPLY AND RETURN PIPE.
- 11. PROVIDE 50¢ COPPER PIPE FROM EXHAUST DUCTWORK IN CEILING SPACE, C/W BALL VALVE IN CEILING SPACE, CONNECT TO NEW CHEMICAL AND FLAMMABLE STORAGE CABINET UNDER THE NEW FUME HOOD 23FHD05. PIPE TO BE TYPE "L" COPPER PIPE WITH SOLDERING JOINT.
- 12. INSTALL EXHAUST FANS ON SUPPORT PLATFORM PROVIDED BY STRUCTURAL. EXHAUST FAN PROVIDED BY NRC. REFER TO SCHEDULE FOR DETAILS. TWO EXHAUST FANS AND PLENUM WILL BE SUPPLIED UNASSEMBLED AT GROUND LEVEL BY NRC.
- 13. PROVIDE BIBO (BAG-IN-BAG-OUT) HEPA FILTER UNIT ON SUPPORT PLATFORM PROVIDED BY STRUCTURAL. REFER TO SCHEDULE FOR DETAILS.
- 14. PROVIDE NEW EXHAUST DUCTWORK AS SHOWN. CONNECT TO NEW EXHAUST DUCTWORK FROM ROOM 164 AND 162, AS WELL AS EXISTING EXHAUST DUCTWORK FROM ROOM 069 AND 165.

DDC SEQUENCE OF OPERATION:

- 1. ACCEPTABLE DDC CONTROL SUB-CONTRACTOR IS AIRTRON CANADA, (613)247-7938.
- 2. MODULATE CONTROL VALVE ON HEATING COIL HC1 TO MAINTAIN ROOM TEMPERATURE SETPOINT SET BY SMART SENSOR LOCATED IN ROOM 164.
- 3. EXHAUST FAN 23XAF11 AND 23XAF12 SHOULD OPERATE CONSTANTLY IN A LEAD/LAG FASHION. WHEN LEAD FAN FAILS, ACTIVATE THE LAG FAN AND SEND A LEVEL 2 ALARM. WHEN BOTH FANS FAIL, SEND A LEVEL 1 ALARM. ALTERNATE LEAD AND LAG FAN ON A BI-WEEKLY BASIS.

NRC - CNRC

LEGENDS

EXISTING

DIFFUSER (ROUND/SQUARE)

DIFFUSER (LINEAR) RETURN GRILLE

RECTANGLE DUCTWORK

— — — — ROUND DUCTWORK

— – — FLEXIBLE DUCTWORK

BALANCE DAMPER

1	NOY. 2014	199UED FOR TENDER	Z. M.
Ø	NOY. 2014	ISSUED FOR REVIEW	Z. M.
No.	Date	Revision	By: Par:

o Verify all dimensions and site conditions and be responsible

• Vérifier toutes les dimensions et l'état des liéux et en assumer la responsabilité

Date Printed

A Detail no. No. du détail sur dessin no.

B Location drawing no. C Drawing no.

Date imprimée

dessin no.

BUILDING M-23A ROOM 164 NANO-LAB RENOVATIONS


MONTREAL ROAD CAMPUS

MECHANICAL NEW VENTILATION PLANS AND SCHEDULES


designed Z.	conçu M.	JUL. 2014
drawn Z.	dessiné M.	AS NOTED échelle
checked R.	vérifié C.	sheet feuille MO3 of/de MO3
approved	approuvé	W.O.no. D.T.no.
В.	V.	A1-004452-15-03

3966-M03

ASPM A1 (841x594)




ELECTRICAL - DEMOLITION E01 SCALE: 1:50



ELECTRICAL - NEW WORK E01 SCALE: 1:50

ASPM A1 (841x594)




ELECTRICAL - NEW LIGHTING AND FIRE ALARM E01 SCALE: 1:100

LEGI	END		
	EXISTING SURFACE MOUNTED FLUORESCENT LIGHT FIXTURE		
	EXISTING RECESSED FLUORSCENT LIGHT FIXTURE		
X	NEW RECESSED LED LIGHT FIXTURE 'X' INDICATES LIGHT TYPE		
х	NEW SUSPENDED LED STRIP LIGHT 'X' INDICATES LIGHT TYPE		
\$	SINGLE-GANG LIGHT SWITCH '3'= 3-WAY		
00	START-STOP STATION FOR BOOSTER PUMP C/W PILOT LIGHT		
	a-MOUNT ABOVE COUNTER		
В	5-15R DUPLEX RECEPTACLE GFR-GROUND FAULT RECEPT.		
\biguplus	RECEPTACLE OTHER THAN 5-15R		
8	JUNCTION BOX		
4	OUTLET FOR DATA WIRING (WIRING NIC)		
0	HEAT DETECTOR		
×	EXISTING SURFACE MOUNTED ELECTRICAL PANEL		
N	EXISTING RECESSED ELECTRICAL PANEL		

DRAWING NOTES \bigcirc

- 1. EXISTING PANEL L9 TO REMAIN. FED FROM LD-9. PANEL ALSO KNOWN AS
- 2. EXISTING PANEL L54 TO REMAIN. SHARES FEED FROM LD-9 WITH PANEL L9.
- 3. EXISTING PANEL LD. SQUARE D I-LINE.
- 4. EXISTING PANEL PD. SQUARE D I-LINE.
- 5. REMOVE EXISTING HEAT DETECTOR. RETAIN WIRING FOR NEW HEAT DETECTORS. RECEPTACLE OR JUNCTION BOX WITH UNKNOWN CIRCUIT, TO BE REMOVED. FOR
- BIDDING PURPOSES ASSUME CIRCUIT IS FROM PANEL L9.
- 7. EXISTING SURFACE RACEWAY TO BE REMOVED.
- WALK-IN FUMEHOOD. REQUIRES 1X 120V, 15A CIRCUIT FOR DUPLEX RECEPTACLES AND LIGHTS. ALSO REQUIRES THE FOLLOWING: LEFT SIDE: L6-20R GFI, L21-30R GFI, EACH WITH WEATHERPROOF COVERS. RIGHT SIDE: L6-30R GFI, L21-30R GFI, EACH WITH WEATHERPROOF COVERS. SURFACE MOUNTED ON SIDE: L6-20R, L6-30R. FUMEHOOD INCLUDES KNOCKOUTS FOR THESE RECEPTACLES. REFER TO ELEVATION FOR MORE DETAILS. REFER TO PANEL SCHEDULE FOR CIRCUITS TO BE USED.
- CABINET MOUNTED FUMEHOOD REQUIRES 1X 120V, 15A CIRCUIT, 1X 208V, 20A. INSTALL 2x 5-15R DUPLEX RECEPTACLES ON ONE SIDE OF FUMEHOOD. INSTALL 1x 5-15R DUPLEX RECEPTACLE AND 1x 6-20R RECEPTACLE ON OTHER SIDE OF FUMEHOOD. FUMEHOOD INCLUDES KNOCKOUTS FOR THESE RECEPTACLES. REFER TO PANEL SCHEDULE FOR CIRCUITS TO BE USED.
- 10. EXISTING PANEL P1. SQUARE D NF TYPE.
- 11. L15-50R TWIST-LOCK RECEPTACLE FOR NEW CHILLER. SOURCE FROM NEW PANEL L164 AND PROVIDE 3P50A BREAKER. FEED WITH 3 #6 + GROUND IN 21mm EMT.
- 12. L15-50R TWIST-LOCK RECEPTACLE FOR NEW CHILLER. SOURCE FROM NEW PANEL L164 AND PROVIDE 3P40A BREAKER. FEED WITH 3 #6 + GROUND IN 21MM EMT.
- 13. 10HP VFD FOR 23XAF11. FEED FROM NEW SPLITTER WITH 3 #12 IN 16mm EMT. CONTINUE FEED TO EXISTING DISCONNECT ON ROOF UNITS. REFER TO DRAWING EO2, NOTE 6 AND PARTIAL SINGLELINE DETAIL.
- 14. 10HP VFD FOR 23XAF12. FEED FROM FROM NEW SPLITTER WITH 3 #12 IN 16MM EMT. CONTINUE FEED TO EXISTING DISCONNECT ON ROOF UNITS. REFER TO DRAWING EO2, NOTE 6 AND PARTIAL SINGLELINE DETAIL.
- 15. NEW PANEL L164.
- 16. BOOSTER PUMP 23CWP06. 0.75HP, 600V, 3ø. FEED FROM PANEL P1 USING 3P15A BREAKER. PROVIDE COMBINATION MAGNETIC STARTER, HOA SWITCH AND REMOTE START/STOP STATION C/W PILOT LIGHT IN LAB 164.
- 17. L6-20R & L6-30R RECEPTACLES SURFACE MOUNTED ON SIDE OF FUMEHOOD. CIRCUIT AS SHOWN ON PANEL SCHEDULE.
- 18. EXISTING 2x 53mm TELECOM. CONDUITS.
- 19. NEW 41mm AND 27mm TELECOM. CONDUITS ARE TO END IN CEILING SPACE NEAR EXISTING 53mm TELECOM CONDUITS. PROVIDE COLLARS AND GROUND BUSHINGS AND GROUND CONNECTION TO EXISTING CONDUITS.



de recherches Canada administratifs et gestion de l'immobilier

RRC - CRRC

GENERAL NOTES

- READ THIS DRAWING IN CONJUNCTION WITH ARCHITECTURAL AND MECHANICAL DRAWINGS AND SPECIFICATIONS.
- CONTRACTORS TO CHECK AND VERIFY ALL DIMENSIONS ON SITE PRIOR TO DEMOLITION OR CONSTRUCTION AND REPORT ANY ERRORS OR OMISSIONS TO NRC DEPARTMENTAL REPRESENTATIVE.
- CONTRACTORS MUST VISIT THE SITE & FULLY FAMILIARIZE THEMSELVES WITH THE SCOPE OF THE WORK.
- PREVENT THE SPREAD OF DUST & DEBRIS BEYOND THE WORK AREA AND CLEAN ALL SURFACES AT COMPLETION.
- MAKE GOOD ALL SURFACES AFFECTED BY THIS WORK.
- COORDINATE ALL SHUTDOWNS WITH THE NRC DEPARTMENTAL REPRESENTATIVE.
- FILL ALL HOLES, PATCH & PAINT ALL SURFACES IN CONTRACT AREA. COLOUR SCHEME TO MATCH EXISTING.
- REMOVE MEANS REMOVE AND DISPOSE OF OFF SITE UNLESS OTHERWISE NOTED.
 - PROVIDE LABELS TO NEW DEVICES TO INDICATE POWER SOURCE. UPDATE PANEL SCHEDULES AFTER JOB COMPLETION.
- REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR FINAL PLACEMENT OF LIGHT FIXTURES.
- ALL WIRE TO BE IN EMT UNLESS OTHERWISE NOTED.

0	DEC. 2014	ISSUED FOR TENDER	DIF
No.	Date	Revision	By: Par:


Date Printed Date imprimée

projet

dessin no.

o Verify all dimensions and site conditions and be responsible

o Vérifier toutes les dimensions et l'etat des liéux et en assumer la responsabilité



No. du détail B Location drawing no. sur dessin no. C Drawing no.

A Detail no.

BUILDING M-23A RENOVATIONS -NANOLAB

ROOMS 158, 160, 162, 164 MONTREAL ROAD CAMPUS


ELECTRICAL DEMOLITION AND NEW WORK

designed	conçu	date	date
DIF		JULY 2014	
drawn DIF	dessiné	AS NOTED	échelle
checked K.X.L.	vérifié	sheet E01 of/de 3	feuille
approved	approuvé	W.O.no.	D.T.no.
R.C.		A1-004452-	-02


dwg.no.

3966-E01

0 10 20mm 40 60 80 100 120 140 160 180 200m




PANELS P1, PD & LD LOCATIONS N.T.S.




PANEL EP3 LOCATION E02

E02


ASPM A1 (841x594)




TYPICAL WALK-IN FUMEHOOD ELECTRICAL ELEVATION E02 N.T.S.



ELECTRICAL - ROOF DEMOLITION E02



ELECTRICAL - ROOF NEW WORK E02



DRAWING NOTES \bigcirc

- 1. REMOVE ELECTRICAL FOR EXHAUST FAN 23XAF11 INCLUDING DISCONNECT IN ROOM 164 AND ALL WIRE AND CONDUIT BACK TO SOURCE.
- 2. REMOVE ELECTRICAL FOR EXHAUST FAN 23XAF12 INCLUDING DISCONNECT
- IN ROOM 164 AND ALL WIRE AND CONDUIT BACK TO SOURCE. 3. REMOVE WIRING AND DISCONNECT BACK TO SOURCE. FOR BIDDING
- PURPOSES ASSUME FAN IS FED FROM PANEL L9 OR L54. 4. REMOVE ELECTRICAL FOR EXHAUST FAN 23XAF26 INCLUDING DISCONNECT IN ROOM 165 AND ALL WIRE AND CONDUIT BACK TO SOURCE. FAN IS CIRCUITED FROM L54-20/22/24.
- 5. REMOVE ELECTRICAL FOR EXHAUST FAN 23XAF24 INCLUDING DISCONNECT IN ROOM 165 AND ALL WIRE AND CONDUIT BACK TO SOURCE. FAN IS CIRCUITED FROM L54-19/21/23.
- 6. EXHAUST UNIT IS EXISTING, BEING RELOCATED FROM ANOTHER BUILDING BY NRC. EXISTING DISCONNECTS WILL ALREADY BE MOUNTED TO UNIT AND CONNECTED TO FANS. CONTRACTOR IS RESPONSIBLE FOR CONNECTING NEW POWER FEED FROM NEW STARTERS TO THESE EXISTING DISCONNECTS. CONFIRM EXACT LOCATION OF EXISTING DISCONNECTS WITH NRC PROJECT MANAGER. DOUBLE CHECK CONNECTIONS FROM DISCONNECTS TO FAN TO ENSURE THEY WERE NOT DAMAGED OR LOOSENED IN TRANSIT.
- 7. 5-20R GFR RECEPTACLE WITH WEATHERPROOF COVER TO MEET THE REQUIREMENTS OF OEC 26-704. MOUNT A MIN. OF 750MM ABOVE FINISHED ROOF. CIRCUIT FROM L9-15 USING #12 WIRE IN CONDUIT.

and Property Management

administratifs et gestion de l'immobilier RRC - CRRC

de recherches Canada

GENERAL NOTES

- READ THIS DRAWING IN CONJUNCTION WITH ARCHITECTURAL AND MECHANICAL DRAWINGS AND SPECIFICATIONS.
- CONTRACTORS TO CHECK AND VERIFY ALL DIMENSIONS ON SITE PRIOR TO DEMOLITION OR CONSTRUCTION AND REPORT ANY ERRORS OR OMISSIONS TO NRC DEPARTMENTAL REPRESENTATIVE.
- CONTRACTORS MUST VISIT THE SITE & FULLY FAMILIARIZE THEMSELVES WITH THE SCOPE OF THE WORK.
- PREVENT THE SPREAD OF DUST & DEBRIS BEYOND THE WORK AREA AND CLEAN ALL SURFACES AT COMPLETION.
- MAKE GOOD ALL SURFACES AFFECTED BY THIS WORK.
- COORDINATE ALL SHUTDOWNS WITH THE NRC DEPARTMENTAL REPRESENTATIVE.
- FILL ALL HOLES, PATCH & PAINT ALL SURFACES IN CONTRACT AREA. COLOUR SCHEME TO MATCH EXISTING.
- REMOVE MEANS REMOVE AND DISPOSE OF OFF SITE UNLESS OTHERWISE NOTED.
 - PROVIDE LABELS TO NEW DEVICES TO INDICATE POWER SOURCE. UPDATE PANEL SCHEDULES AFTER JOB COMPLETION.
- REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR FINAL PLACEMENT OF LIGHT FIXTURES.
- ALL WIRE TO BE IN EMT UNLESS OTHERWISE


·			
0	DEC. 2014	ISSUED FOR TENDER	DIF
No.	Date	Revision	By: Par:

Date imprimée

Verify all dimensions and site conditions and be responsible for same

No. du détail

o Vérifier toutes les dimensions et l'etat des liéux et en assumer la responsabilité



B Location drawing no. sur dessin no. C Drawing no.

BUILDING M-23A RENOVATIONS -NANOLAB ROOMS 158, 160, 162, 164

MONTREAL ROAD CAMPUS

ELECTRICAL ROOF WORK AND PANEL LOCATIONS

designed	DIF	conçu	JULY 2014	aate
drawn	DIF	dessiné	AS NOTED	échelle
checked	K.X.L.	vérifié	sheet E02 of/de 3	feuille
approved	I	approuvé	W.O.no.	D.T.no.
	R.C.		A1-004452-	-02

dessin no.

3966-E02

EXISTING PANEL L9 (AKA LP9) 120/208 VOLTS LOCATION CORRIDOR OUTSIDE ROOM 162 100A A.BUSSING 100A FROM PANEL LD 4 FLUSH MTG. SQUARE D NQO TYPE CIRC. DESCRIPTION DESCRIPTION BKR. | CIRC. BKR. 1 | 2P30* | ROOM 164, 30A, 208V RECEPTACLE LIGHTS ROOMS 162 & 164 1P15* 2 LIGHTS ROOM 158 & 160 1P15* | 4 ROOM 160 RECEPTACLE 1P15* 6 5 3P20 SPARE ROOM 158 RECEPTACLE 1P15* | 8 ROOM 165A RECEPTACLE 10 11 | 2P20* | ROOM 164, 20A, 208V RECEPTACLE HALL 165A RECEPTACLE 1P15 | 12 13 ROOM 164 FUMEHOOD 1P15* | 14 15 | 1P15* | ROOM 164 RECEPTACLE ROOM 164 FUMEHOOD 1P15* | 16 17 | 1P15* | ROOM 164 RECEPTACLE ROOM 164 FUMEHOOD 1P15* 18 ROOM 162 RECEPTACLE 1P15* 20 19 1P15 SPARE ROOM 162 RECEPTACLE 21 | 1P15* | ROOM 162 RECEPTACLE 1P15* 22 1P15 **24** 25 | 1P15* | ROOM 160 RECEPTACLE 1P15* 26 ROOM 158 RECEPTACLE 1P15 ROOM 165A FUMEHOOD 1P15 **28** 1P15 HALL RECEPTACLE UNKNOWN 1P15 30 NOTES

EXISTING PANEL SCHEDULE FOR EXISTING PANEL L9 E03 /

*DENOTES CIRCUIT AFFECTED BY THIS PROJECT

1	20/208	VOLTS						
	3	PHASE	LOCATION	ROOM 164		25A A.	.BUSSING	
	4	WIRE	FEEDER	4 #1/0 TECK FRO			MTG.	
		WINL	TYPE	SQUARE D NQO			WITG.	
CIRC.	BKR.		DE	SCRIPTION	DESCRIPTION		BKR.	CIRC
1	2P20	164 WAL	K-IN FUME	HOOD	162 WALK-IN FUMEHOOD		2P20	2
3	1	L6-20R	GFI TL REC	EPTACLE	L6-20R GFI TL RECEPTACLE			4
5	3P30	164 WAL	K-IN FUME	HOOD	162 WALK-IN FUMEHOOD		3P30	6
7	1	L21-30F	R GFI TL RE	CEPTACLE	L21-30R GFI TL RECEPTACLE	Ξ		8
9								10
11	2P30	164 WALK-IN FUMEHOOD			162 WALK-IN FUMEHOOD		2P30	12
13		L6-30R GFI TL RECEPTACLE			L6-30R GFI TL RECEPTACLE			14
15	3P30	164 WALK-IN FUMEHOOD		HOOD	162 WALK-IN FUMEHOOD		3P30	16
17		L21-30R GFI TL RECEPTACLE			L21-30R GFI TL RECEPTACLE	Ξ		18
19								20
21	2P20	164 WALK-IN FUMEHOOD		HOOD	162 WALK-IN FUMEHOOD		2P20	22
23		L6-20R	L6-20R GFI TL RECEPTACLE		L6-20R GFI TL RECEPTACLE			24
25	2P30	164 WAL	K-IN FUME	HOOD	162 WALK-IN FUMEHOOD		2P30	26
27		L6-30R	L6-30R GFI TL RECEPTACLE		L6-30R GFI TL RECEPTACLE			28
29	3P40	164 CHI	LLER		162 CHILLER		3P50	30
31]							32
33								34
35	1P15	164 CABINET	MOUNT FUMEHOO	DD 5-15R RECEP. & LIGHT	162 WALK-IN FUMEHOOD 15A DUPLEX	AND LIGHT	1P15	36
37	2P20	164 CABINE	T MOUNT FUME	HOOD 20A RECEPTACLE	164 WALK-IN FUMEHOOD 15A DUPLEX	AND LIGHT	1P15	38
39								40

PANEL SCHEDULE FOR NEW PANEL L164 N.T.S.

EXISTING PANEL L9 (AKA LP9) 120/208___ VOLTS LOCATION CORRIDOR OUTSIDE ROOM 162 100A A.BUSSING FLUSH MTG. 100A FROM PANEL LD SQUARE D NQO TYPE CIRC. BKR. DESCRIPTION DESCRIPTION BKR. CIRC. 1 2P30** SPARE 1P15** 2 LIGHTS ROOMS 158/160/162/164 RECEPTACLES ROOM 164 1P15** 4 1P15** 6 5 3P20 SPARE RECEPTACLES ROOM 164 7 RECEPTACLES ROOM 162 1P15** 8 9 ROOM 165A RECEPTACLE 10 11 | 2P20** | SPARE HALL 165A RECEPTACLE P15 12 13 RECEPTACLES ROOM 162 1P15** 14 15 | 1P20*** HVAC RECEPTACLE ON ROOF RECEPTACLES ROOM 160 1P15** 16 17 1P15** SPARE 1P15** RECEPTACLES ROOM 158/60 18 19 1P15 SPARE 1P15** 20 RECEPTACLES ROOM 158 1P15** 22 21 | 1P15** | SPARE **SPARE** 23 P15 **24** 1P15** 26 25 | 1P15** | SPARE SPARE 27 1P15 ROOM 165A FUMEHOOD SPARE 1P15 **28**

UNKNOWN

NOTES **REUSE EXISTING BREAKER ***NEW BREAKER

29 1P15 HALL RECEPTACLE



NEW PANEL SCHEDULE FOR EXISTING PANEL L9

P15 30

de recherches Canada administratifs et gestion de l'immobilier




GENERAL NOTES

- A READ THIS DRAWING IN CONJUNCTION WITH ARCHITECTURAL AND MECHANICAL DRAWINGS AND SPECIFICATIONS.
- B CONTRACTORS TO CHECK AND VERIFY ALL DIMENSIONS ON SITE PRIOR TO DEMOLITION OR CONSTRUCTION AND REPORT ANY ERRORS OR OMISSIONS TO NRC DEPARTMENTAL REPRESENTATIVE.
- C CONTRACTORS MUST VISIT THE SITE & FULLY FAMILIARIZE THEMSELVES WITH THE SCOPE OF THE WORK.
- D PREVENT THE SPREAD OF DUST & DEBRIS BEYOND THE WORK AREA AND CLEAN ALL SURFACES AT COMPLETION.
- MAKE GOOD ALL SURFACES AFFECTED BY THIS WORK.
- COORDINATE ALL SHUTDOWNS WITH THE NRC DEPARTMENTAL REPRESENTATIVE.
- FILL ALL HOLES, PATCH & PAINT ALL SURFACES IN CONTRACT AREA. COLOUR SCHEME TO MATCH EXISTING.
- REMOVE MEANS REMOVE AND DISPOSE OF OFF SITE UNLESS OTHERWISE NOTED.
 - PROVIDE LABELS TO NEW DEVICES TO INDICATE POWER SOURCE. UPDATE PANEL SCHEDULES AFTER JOB COMPLETION.
- REFER TO ARCHITECTURAL REFLECTED CEILING PLAN FOR FINAL PLACEMENT OF LIGHT FIXTURES.
- K ALL WIRE TO BE IN EMT UNLESS OTHERWISE

0	DEC. 2014	ISSUED FOR TENDER	DIF
No.	Date	Revision	By: Par:

Verify all dimensions and site conditions and be responsible for same

o Vérifier toutes les dimensions et l'etat des liéux et en assumer la responsabilité



A Detail no. No. du détail B Location drawing no. sur dessin no. C Drawing no.

BUILDING M-23A

MONTREAL ROAD CAMPUS

RENOVATIONS -NANOLAB ROOMS 158, 160, 162, 164

ELECTRICAL PANEL SCHEDULES

designed DIF	conçu	JULY 2014	date
drawn DIF	dessiné	AS NOTED	échelle
checked K.X.L.	vérifié	sheet E03 of/de 3	feuille
approved	approuvé	W.O.no.	D.T.no.
R.C.		A1-004452-	02

ASPM A1 (841x594)

3966-E03