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PART 1 - GENERAL 
 

 

1.1 Description  .1 This section specifies requirements for the removal and 
temporary storage of materials to be reused in the work, 
reinstatement of materials to be reused and the disposal 
of construction waste materials at an approved disposal 
sites or for storage on site as directed by the 
Departmental Representative. The work includes: 

 .1  The partial removal of the wharf structures 302 
and 304, to the lines and grades shown on plan.

 .2 The removal of the concrete deck from 
structures 302, 304 and 405, and storage on 
storage on site as directed by the Departmental 
Representative. 

 .3 The excavation and disposal of the excavated 
material: 1) wharf backfill material and 2) 
excavated materials from the harbour bottom 
and channel bottom in the existing dredged 
spoils containment cell. 

 .4 The total removal of the wheel guard, steel 
angles, steel plates, ladders and concrete deck 
over the area shown on plan. 

.5 The construction of access roads. 
  

1.2 Related Work  .1 Section 01 14 10: Scheduling and Managing of Work. 
 
.2 Section 01 35 44: Environmental Protection Procedures 

for Marine Work. 
 
.3 Section 01 74 21: Waste Management and Disposal. 
 
.4 Section 31 23 10: Excavation, Trenching and 

Backfilling. 
  

1.3 Measurement 
 Procedures  

.1 Construction/Demolition/Mob/Demob: Costs 
associated with the removal and disposal of 
construction waste material, the storage of materials to 
be reused, the reinstallation of the materials to be 
reused, temporary facilities, access roads including all 
labour, plant, equipment and necessary materials, will 
constitute a lump sum price, (LS), and shall consist of, 
but not be limited to, the following: 
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 .1  Removal and disposal: 

.1 The partial removal of the steel piling and 
disposal. 

.2 The removal and disposal of the steel 
angles, steel plates, holdfast and steel 
ladders. 

 
 .2  Removal and Storage on Site: 

.1 The removal and storage on site of the 
concrete deck. 

 
.3 Removal and disposal on site: 

.1 The excavation, transportation and 
disposal of the excavated material: 1) 
wharf backfill material and 2) excavated 
materials from the harbour and channel 
bottoms in the existing dredged spoils 
containment cell. 

 
.4 Temporary facilities and work plate-form: 

.1 The supply, installation, maintenance and 
removal of temporary facilities. 

.2 The design, approvals, construction and 
removal of the work plate-form. 

 
.2 Treated Timber Disposal: The removal and disposal of 

debris will be measured for payment by the tonne of 
material disposed of at an approved waste processing 
facility.  Included will be the cost for transportation, 
handling and tipping fee to dispose of the waste 
material at the approved disposal site.  The Contractor 
must provide copies of the weight slips from the land 
fill site to the Departmental Representative with the 
request for payments. 

 .1 All treated timber: wheel guard and chocks, etc. 
must be disposed at an approved regional land 
fill disposal site. 

 
.3 Concrete deck slab removal: The removal and storage 

on site of the concrete deck will be measured for 
payment by the square metre of material removed and 
that is stored in the wharf backup area where directed 
by the Departmental Representative. 
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.4 Temporary Facilities:  There will not be any separate 

item for payment for the provision and maintenance of 
temporary office for the Departmental Representative, 
contractors on site office, equipment storage facility, 
portable toilets, etc.  Include the cost for this work in 
the above item 1.3.1 for payment. 

 
.5 Temporary Work Plate-form:  There will not be any 

separate item for payment for construction of 
temporary access structures.  Include the cost for this 
work in the above item 1.3.1 for payment. 

 
.6 Barriers/Security Devices:  There will not be any 

separate item for payment for the provision and 
maintenance of barriers and security devices.  Include 
the cost for this work in the above item 1.3.1 for 
payment. 

 
.7 There will not be any payment for snow and ice 

removal. Include the cost of doing this work in the 
items for payment. 

 
 

PART 2 - PRODUCTS    
 

NOT APPLICABLE 
 
 

PART 3 - EXECUTION 
 

 

3.1 Execution   
 

 

.1  Inspect site and verify with Departmental 
Representative materials and designated for removal.  

 
3.2 Removal  

 
 

.1  Remove in their entirety all materials and objects 
specified for removal including all fastenings. Carefully 
remove materials designated to be reused.  
.1  Any material that the Contractor salvages which 

are to be recycled for re-use will be properly 
cleaned.  The treated timbers will have all 
spikes or any other fasteners and holdfast 
removed. The material will be neatly stockpiled 
on site in strapped bundles.  
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.2  Do not disturb adjacent work designated to remain in 
place. 

 
.3  Verify with Departmental Representative items to be 

reused in the work. 
 

3.3 Stockpiling  .1 Obtain the approval of the Department Representative 
for the use of a storage site for the materiel to be re-
used in the work. 

 
3.4 Concrete Deck  
 Removal  
 

.1  The concrete deck will be removed and stored on site at 
a location approved by the Departmental 
Representative. 

 
.2 The reinforced concrete deck is constructed with two 

rows of reinforcing steel, top and bottom, and the deck 
thickness varies between 150 mm to 185 mm. 

 
.3 The concrete deck will be cut into sections 

approximately 2 metres by 6 metres for storage on site.
 
.4 The concrete deck will not be reused in this project. 
 

3.5 Restoration  .1  Upon completion of work, remove debris, trim surfaces 
and leave work site in clean condition.  

 
.2  Reinstate areas and existing works outside areas of 

demolition to conditions that existed prior to 
commencement of work. 

 


