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PART 1 - GENERAL 
 

 

1.1 Location of 
 Work  
 
 
 

 

.1  In general, work under this contract consists of the 
furnishing of all plant, labour, equipment, hardware and 
materials for the reconstruction of the retaining wall 
structures (302) and (304) at the public wharf in Le 
Goulet, Gloucester Co., NB.  The work is to be 
completed in strict compliance with specification and 
accompanying drawings and subject to all terms and 
conditions of contract. 

 
1.2 Description of 
 Work   

.1  In general, work under this Contract shall consist of, 
but not be limited to, the following: 
.1 The removal and disposal of the wheel guard, 

ladders, holdfasts, steel plates, steel angles and 
construction waste at an approved land-based 
disposal site. 

.2 The removal of the steel sheet piling that 
interferes with the new construction and 
disposal at an approved land-based disposal site 
or recycled facility. 

.3 The removal and storage of the concrete deck, 
excavated backfill and harbor bottom material 
in the wharf back up area where directed by the 
Departmental Representative. 

.4 The removal and replacement of the concrete 
culvert with a new concrete culvert. 

.5 Supply and installation of steel H-piles. 

.6 Design and installation of cathodic protection 
system for all H-piles in new work. 

.7 Supply and installation of pre-fabricated 
concrete wall panels. 

.8 Supply and installation of cast-in-place concrete 
wall and concrete wall beam where shown on 
plan. 

.9 The supply and installation of wall end closures 
where shown on plan. 

.10 The supply and installation of the concrete 
navigational light base.  The navigational light 
to be supplied and installed by others. 

.11 The supply and installation the concrete anchor 
blocks. 
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.12 The supply and installation the tie rods. 

.13 The supply and installation of filter fabric where 
shown on plan. 

.14 The supply and installation of granular sub-base 
and base materials. 

.15 The supply and installation of armour stone, 
filter stone, core stone, scour protection and 
random rip-rap (R5) and where shown on plan. 

.16 The installation of a splash pad (drainage pad) 
where shown on plan. 

.17 The installation of a timber wheel guard. 
 .18 The fabrication, supply and installation of new 

ladders. 
 .19 The fabrication and installation of new 

galvanized steel holdfasts and grab bars. 
  
1.3 Familiarization 
 With Site  
 
 

.1  Before submitting a bid it is recommended that bidders 
visit the site to verify the site conditions. 

 
.2 Contractor shall make own assessment of the site 

conditions, wharf structures, and the difficulties in 
carrying out the work as specified. 

 
.3 Tenderers must have personal protection equipment and

take all the safety precautions necessary to assure their 
safety during the site visit. 

 
.4 The site is exposed to the marine environment, tidal 

waters, currents in the channel and severe weather.  For 
these reasons bidders should become familiar with the 
marine conditions at the site. 

 
.5 Tenderers are advised to consult the Tide Tables issued 

by Fisheries and Oceans as a guide to the tidal 
conditions affecting the work. 

 
1.4 Temporary 
 Work Platform 
 
 

.1 The existing Structure is not considered structurally 
adequate to support construction equipment. 

 
2  Contractor to provide temporary platform to access the 

work. Work platform to consist of independent pile 
supported structure or other approved system that 
allows safe access to the work. 
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.3  Contractor to submit details and procedure for safe 
access to the work and installation of the new training 
wall components.  

 
.4  Contractor to submit, for review, detailed procedure 

and drawings for temporary work platform.  
 
.5  Submittal to be stamped by professional engineer 

licenced to practice in the province of New Brunswick, 
Canada. 

 
1.5 Contractor’s 
 Use of Site  

.1  The Contractor is advised that the construction 
operations including storage of materials, for this 
contract must not interfere with the fishing activity 
and/or the operations at the wharf.  Plan and execute 
work to minimize interferences.  Consult harbour 
authority and follow their directions. The contact 
person is: Paul-Aimé Mallet, work phone number (506) 
336-8611 and cell phone (506) 336-5142. 

 
.2 The Contractor will be solely responsible for arranging 

the storage of materials on or off the site, and any 
materials stored at the site which interfere with any of 
the day to day activities at or near the site will be 
moved promptly at the Contractor's expense upon 
request by the Departmental Representative. 

 
.3 Exercise care so as not to obstruct or damage public 

and private property in the area. 
 

1.6 Setting out 
  Work  

.1  Assume full responsibility for and execute complete 
layout of work to locations, lines and elevations 
indicated.  

 
.2  Provide devices needed to layout and construct work.  
 
.3  Supply such devices as straight edges and templates 

required to facilitate Departmental Representative's 
inspection of work. 

 
.4  Supply stakes and other survey markers required for 

laying out work. 
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.5 Setting out the work, mobilization, demobilization, and 
other costs associated with the work but not included as 
part of specific bid items will be considered as 
incidental to the Site Work Preparation and Removal in 
the lump sum bid item in section 02 41 13. 

 
1.7 Term Engineer  

 
 

.1  Unless specifically stated otherwise, the term Engineer 
where used in the Specifications and on the Drawings 
shall mean the Departmental Representative as defined 
in the General Conditions of the Contract.  

 
1.8  Measurement  
 Procedures  
 
 

.1  Notify Departmental Representative sufficiently in 
advance of operations to permit required measurements 
for payment. 

 
.2 Items to be measured for payment are the following: 
 .1 Construction/Demolition/Mob/Demob: Section 

02 41 13 - Site Work Preparation and 
Demolition. 

 .2 Treated Timber Disposal: Section 02 41 13 - 
Site Work Preparation and Demolition. 

.3 Concrete Deck slab Removal: Section 02 41 13 
- Site Work Preparation and Demolition. 

.4 Concrete Anchor Blocks: Section 03 30 00 – 
Cast-in-Place concrete 

.5 Concrete Beam: Section 03 30 00 – Cast-in-
Place concrete 

.6 Cast in Place Concrete Wall: Section 03 30 00 –
Cast-in-Place concrete. 

.7 Navigational Light Base:  Section 03 30 00 – 
Cast-in-Place concrete 

.8 Precast Wall Panels Type ‘A’, ‘C’, ‘E’ and ‘F’: 
Section 03 41 00 – Precast Structural Concrete.

.9 Precast Wall Panels Type ‘B’ and ‘D’ (Ladder 
Panels): Section 03 41 00 – Precast Structural 
Concrete. 

.10 Tie-rods: Section 05 50 00 – Metal 
Fabrications. 

.11 Holdfasts: Section 05 50 00 – Metal 
Fabrications. 

.12 Grab Bars: Section 05 50 00 – Metal 
Fabrications. 

.13 Wall Panel Support Clips:  Section 05 50 00 – 
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Metal Fabrications. 
.14 H-Pile Erection Bracings: Section 05 50 00 – 

Metal Fabrications. 
.15 Miscellaneous Steel: Section 05 50 00 – Metal 

Fabrications. 
.16 Timber Wheel Guard: Section 06 30 00 – 

Treated Dimension Timber. 
.17 Treated Dimension Timber: Section 06 30 00 – 

Treated Dimension Timber. 
.18 Cathodic Protection: Section 26 42 00 – 

Cathodic Protection. 
.19 Filter Fabric:  Section 31 32 21 – Geotextiles. 
.20 H-Piles: Section 31 62 16 - Steel H-Piles. 
.21 Granular Sub-Base:  Section 32 11 16 – 

Granular Sub-Base Materials. 
.22 Granular Base:  Section 32 11 23 – Granular 

Base Materials. 
.23 Pipe Culvert: Section 33 42 13. 
.24 Scour Stone: Section 35 31 24 – Rock 

Protection. 
.25 Core Rock: Section 35 31 24 – Rock Protection.
.26 Filter Rock: Section 35 31 24 – Rock 

Protection. 
.27 Armour Stone: Section 35 31 24 – Rock 

Protection. 
.28 Random Rip-Rap (R5): Section 35 31 24 – 

Rock Protection. 
.29 Drainage Pad Stone:  Section 35 31 24 – Rock 

Protection. 
 
.3 There will not be any separate payments made for the 

cost of snow and ice removal at the construction site, 
for access roads and storage sites or extra payment due 
to delays caused by ice movements and winter storms 
or because of interference by the operation of the 
harbour. 

 
.4 Pay applicable federal, provincial and municipal taxes. 
 

1.9 Documents 
  Required   

 
 

.1 Maintain at job site, one copy each of the following: 
 .1 Contract Drawings 
 .2 Specifications 
 .3 Addenda 
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 .4 Reviewed Shop Drawings 
 .5 Change Orders 
 .6 Other modifications to Contract 
 .7 Field Test Reports 
 .8 Copy of Approved Work Schedule 
 .9 Health and Safety Plan and other safety related 

documents 
 .10 Copy of New Brunswick Occupational Health 

and Safety Act. 
 .11 Fire Safety Hot Work Permit. 
 .12 Permits, Codes and Acts 
 .13 Waste Management Plan. 
 .14 Other documents as stipulated elsewhere in the 

Contract Documents. 
 

1.10 Permits  
 

 

.1  In accordance with the General Conditions obtain and 
pay for building permit, certificates, licenses and other 
permits as required by municipal, provincial and federal
authorities. 

 
.2  Provide appropriate notifications of project to 

municipal and provincial inspection authorities. 
 
.3  Obtain compliance certificates as prescribed by 

legislative and regulatory provisions of municipal, 
provincial and federal authorities as applicable to the 
performance of work.  

 
.4  Submit to Departmental Representative, copy of 

application forms and approval documents received 
from above referenced authorities.  

 
1.11 Codes and 
 Standards  

.1 Perform work in accordance with the National Building
Code of Canada and any other code of provincial or 
local application including all amendments up to 
project tender closing date provided that in any case of 
conflict or discrepancy, the more stringent requirements 
shall apply. 

 
 .2  Materials and workmanship must meet or exceed 

requirements of specified standards, codes and 
referenced documents. 
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1.12 Abbreviations  
 

.1 Following abbreviations of standard specifications have 
been used in this specification and on drawings. 
CGSB -Canadian Government Specifications Board 
CSA -Canadian Standards Association 
NLGA -National Lumber Grades Authority 
ASTM -American Society for Testing and Materials 
NBC -National Building Code 
ACI -American Concrete Institute. 
HSS – Hollow Structural Steel. 

 
1.13 Interpretation of 
 Documents  
 

.1 Supplementary to the Order of Precedence article of the 
General Conditions, the Division 01 Sections take 
precedence over the technical division sections of these 
Specifications. 

 
1.14 Existing Services .1 Before commencing work, establish locations and 

extent of any service lines in area of work and notify 
Departmental Representative of findings. 

 
.2  Be aware that the Harbour Facilities must be kept 

operational for the full duration of Work of this 
Contract. Services to areas used by the public, fishers 
and harbour users must also be maintained at all times 
as directed. 

 
1.15 Chart Datum  .1 All elevations used in this specification and 

accompanying drawings are referred to the chart datum 
which is Lowest Normal Tides (L.N.T.) for the purpose 
of the contract.  The value of the benchmark (B.M.) as 
shown on the drawings indicates elevations above chart 
datum. 
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PART 1 - GENERAL 
 

 

1.1 Submittals  
 

 

.1  Upon acceptance of bid and prior to commencement of 
work, submit to Departmental Representative the 
following work management documents:  
.1  Work Schedule as specified herein.  
.2  Shop Drawing Submittal Schedule specified in 

section 01 33 00. 
.3  Health and Safety Plan specified in section 

01 35 29. 
  

1.2 Work Schedule  
 

 

.1  Contractor is advised that fisherman and fish buyers 
will be utilizing these facilities starting mid-April to 
end of the fishing season into late fall.  The lobster 
fishery will be in effect from May to end of June and 
for this reason structure 405 cannot be taken out of 
service from April 15 to end of June. 

 
.2 The contractor will coordinate his work with the 

Harbour Authority’s directives. 
 
.3 Upon acceptance of bid submit: 

.1 Detail work schedule within 7 calendar days of 
contract award.  

.2  Schedule to indicate all calendar dates from 
commencement to completion of all work 
within the time stated in the accepted bid.  

.3  Provide sufficient details in schedule to clearly 
illustrate entire implementation plan, depicting 
efficient coordination of tasks and resources, to 
achieve completion of work on time and permit 
effective monitoring of work progress in 
relation to established milestones. 

 
.4  Work schedule content to include as a minimum the 

following:  
.1 Bar (GANTT) Charts, indicating all work 

activities, tasks and other project elements, their 
anticipated durations, planned dates for 
achieving key activities and major project 
milestones.  

 
.5 Work schedule must take into consideration and reflect 

the work phasing, and operational restrictions as 
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indicated on drawings. 
 
.6  Schedule work in cooperation with the Departmental 

Representative. Incorporate within Work Schedule, 
items identified by Departmental Representative during 
review of schedule. 

 
.7  Completed schedule shall be approved by Departmental 

Representative. When approved, take necessary 
measures to complete work within scheduled time.  Do 
not change schedule without Departmental 
Representative's approval.  

 
.8 Ensure that all sub trades and subcontractors are made 

aware of the work restraints and operational restrictions 
specified.  

 
.9  Schedule Updates:  

.1  Submit on a weekly basis.  

.2  Provide information and pertinent details 
explaining reasons for necessary changes to 
implementation plan.  

.3  Identify problem areas, anticipated delays, 
impact on schedule and proposed corrective 
measures to be taken. 

 
.10  Departmental Representative will make interim reviews 

and evaluate progress of work based on approved 
schedule. Frequency of such reviews will be as decided 
by Departmental Representative. Address and take 
corrective measures on items identified by reviews and 
as directed by Departmental Representative. Update 
schedule accordingly.  

 
.11  In every instance, change or deviation from the Work 

Schedule, no matter how minimal the risk or impact on 
safety or inconvenience to tenant or public might 
appear, will be subject to prior review and approval by 
the Departmental Representative.  

 
1.3 Operational 
 Restrictions  

 
 

.1  The Contractor must recognize that fishing activity 
and/or operations of the wharf will be affected by 
implementation of this contract. The Contractor must 
perform the work with utmost regard to the safety and 
convenience of harbour users. All work activities must 
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be planned and scheduled with this in mind. 
 
.2 The Contractor will not be permitted to disturb any 

portion of the Harbour without providing temporary 
facilities as necessary to ensure safe and direct passage 
through disturbed or otherwise affected areas. 

 
1.4 Project  
 Meetings   

 
 

.1 Departmental Representative will arrange project 
meetings. 

 
.2 Departmental Representative will assume responsibility 

for setting times and recording minutes. 
 
.3 All project meetings will take place on site of work 

unless otherwise directed by the Departmental 
Representative. 

 
.4 The Contractor’s superintendent and sub-contractors 

are to be present at all project meetings. 
 

1.5 Work  
 Coordination   

 
 

.1  The General Contractor is responsible for coordinating 
the work of the various trades and predetermining 
where the work of such trades interfaces with each 
other. 
.1 Designate one person from own employ having 

overall responsibility to review contract 
documents and shop drawings, plan and manage 
such coordination.  

 
.2  Work Cooperation:  

.1  Ensure cooperation between trades in order to 
facilitate the general progress of the work and 
avoid situations of spatial interference.  

.2  Ensure that each trade provides all other trades 
reasonable opportunity for the completion of 
the work and in such a way as to prevent 
unnecessary delays, cutting, patching and the 
need to remove and replace completed work.  

 
.3  No extra costs to the Contract will be considered by the 

Departmental Representative as a result of Contractor's 
failure to effectively coordinate all portions of the 
Work.  Disputes between the various trades as a result 
of their not being informed of the areas and extent of 
interface work shall be the sole responsibility of the 
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General Contractor to be resolved at own cost.  
1.6  Other Contracts  1  Further contracts may be let during the period that this 

Contract is in progress. 
 
.2  Cooperate with other Contractors in carrying out their 

respective work and carry out all instructions from the 
Departmental Representative in this regard. 

 
.3  Connect properly and coordinate work with that of 

other Contractors 
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PART 1 - GENERAL 
 

 

1.1 Administrative 
 
 

.1 Submit to Departmental Representative submittals 
listed for review.  Submit with reasonable promptness 
and in orderly sequence so as to not cause delay in 
Work. Failure to submit in ample time is not considered 
sufficient reason for an extension of Contract Time and 
no claim for extension by reason of such default will be 
allowed.  

 
.2 Work affected by submittal shall not proceed until 

review is complete.  
 
.3 Present shop drawings, product data, samples and 

mock-ups in SI Metric units. 
 
.4 Where items or information is not produced in SI 

Metric units, converted values are acceptable. 
 
.5 Review, stamp, sign and date submittals prior to 

submission to Departmental Representative. This 
review represents that necessary requirements have 
been determined and verified, or will be, and that each 
submittal has been checked and co-ordinated with 
requirements of Work and Contract Documents. 
Submittals not stamped, signed, dated and identified as 
to specific project will be returned without being 
examined and shall be considered rejected.  

 
.6 Notify Departmental Representative, in writing at time 

of submission, identifying deviations from 
requirements of Contract Documents stating reasons for 
deviations.  Identify variations from Contract 
Documents and Product or system limitations, which 
may be detrimental to successful performance of the 
complete Work. 

 
.7 Verify the precision of field measurements related to 

the adjacent works affected by this job.  
 
.8 Contractor’s responsibility for errors and omissions in 

submission is not relieved by Departmental 
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Representative’s review of submissions. 
 
.9 Contractor’s responsibility for deviations in submission 

from requirements of Contract Documents is not 
relieved by Departmental Representative’s review of 
submission, unless Departmental Representative gives 
written acceptance of specific deviations. 

 
.10 Make any changes in submissions which Departmental 

Representative may require consistent with Contract 
Documents and resubmit as directed by Departmental 
Representative.  

 
.11 Notify Departmental Representative, in writing, when 

resubmitting, of any revisions other than those 
requested by Departmental Representative. 

 
.12 Keep one reviewed copy of each submission on site 
 

1.2 Shop Drawings 
 and Product Data   
 
 

.1 The term "shop drawings" means drawings, diagrams, 
illustrations, schedules, performance charts, brochures 
and other data which are to be provided by Contractor 
to illustrate details of a portion of Work.  

 
.2 Coordinate each submission with requirements of work 

and Contract Documents.  Individual submissions will 
not be reviewed until all related information is 
available.  

 
.3 Utilize Submittal Register and Transmittal Form. Exact 

format of Submittal Form will be agreed upon by the 
Contractor and Departmental Representative.  

 
.4 Identify Project, Contractor, sub-contractor or supplier, 

pertinent drawing and detail number and specification 
Section number, as appropriate.  

 
.5 Provide space for Contractor’s and Departmental 

Representative's review stamps.  
 
.6 Allow at least ten (10) working days for Departmental 

Representative’s review of each submission. 
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.7 Accompany submissions with transmittal letter, in 
duplicate, containing: 

.1 Date 

.2 Project title and number 

.3 Contractor's name and address 

.4 Identification and quantity of each shop 
drawing, product data and sample 

.5 Other pertinent data. 

.8 Submissions include: 

.1 Date and revision dates 

.2 Project title and number 

.3 Name and address of: 
.1 Subcontractor 
.2 Supplier 
.3 Manufacturer 

 
.9 Contractor's stamp, signed by Contractor's authorized 

representative certifying approval of submissions, 
verification of field measurements and compliance with 
Contract Documents.  

 
.10 After Departmental representative’s review, distribute 

copies. Instruct parties to promptly report any inability 
to comply with provisions. 

 
.11 Submittals not requested will not be recognized or 

processed.  
 
.12 Cross-reference shop drawing information to applicable 

portions of Contract Documents. 
 

1.3 Samples  
 
 

.1 Submit for review samples in duplicate as requested in 
respective specification Sections. Label samples with 
origin and intended use. 
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.2 Deliver samples prepaid to Departmental 
representative's business address. 

 
.3 Notify Departmental Representative in writing, at time 

of submission, of deviations in samples from 
requirements of Contract Documents. 

 
.4 Adjustments made on samples by Departmental 

Representative are not intended to change Contract 
Price. If adjustments affect value of Work, state such in 
writing to Departmental Representative prior to 
proceeding with Work. 

.5 Make changes in samples which Departmental 
Representative may require, consistent with Contract 
Documents. 

.6  Reviewed and accepted samples will become standard 
of workmanship and material against which installed 
Work will be verified. 

1.4 Mock-Ups  .1 Erect mock-ups in accordance with 35 31 24 – 
Production of Stone for specific requirements of stone 
samples 

1.5 Pit Photographs  .1 Submit progress photographs in accordance with 
paragraph 1.4 of present section. 

.2 The Contractor shall take photographs documenting 
progress during the stone production. 

.3 The Departmental Representative shall be provided one 
set of all photographs taken. The Contractor shall 
obtain, from the photographer, a written release 
stipulating that the Departmental Representative shall 
have unrestricted use of all photography provided as 
specified herein. Copies of the written release shall be 
provided to the Departmental Representative. 

.4 Photography of pit and work site documenting major 
production events and stone piling progress shall be 
taken at a minimum of once every week. Ground 
photography shall include a date stamp on the face of 
the photo 
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1.6 Certifications 
 And Transcripts  

.1 Immediately after award of Contract, submit Workers' 
Compensation Board status. 

.2 The Contractor shall: 

.1 When specified in individual Specification 
Sections, submit certification by manufacturer 
to Departmental Representative, in quantities 
required. 

.2 Indicate material or Product conforms to or 
exceeds specified requirements.  Submit 
supporting reference data, affidavits, and 
certifications as appropriate. 

.3 Certificates may be recent or previous test 
results on material or Product, but must be 
acceptable to Departmental Representative. 

.3 Submit copies of the insurance policies immediately 
after the aware of the contract. 
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PART 1 - GENERAL 
 

 

1.1 Section  
 Includes  
 
 

.1  Fire Safety Requirements. 
 
.2  Hot Work Permit. 
 

1.2 Related Work    
 

.1  Section 01 35 29 Health and Safety Requirements. 
 

1.3 References   
 
 

.1  Fire Protection Standards issued by Fire Protection 
Services, Labour Program Division of Service Canada: 
.1  FCC No. 301-June 1982 Standard for 

Construction Operations.  
.2  FCC No. 302-June 1982 Standard for Welding 

and Cutting. 
.3 FCC standards, may be viewed at the Regional 

Fire Protection Services' office (previously 
known as the Fire Commissioner of Canada) 
located at 99 Wyse Road, 8th Floor, Dartmouth, 
NS, Tel: (902) 426-6053. 

 
1.4 Definitions   
 
 

.1  Hot Work defined as:  
.1  Welding work  
.2  Cutting of materials by use of torch or other 

open flame devices  
.3  Grinding with equipment, which produces 

sparks.  
.4  Use of open flame torches.  

 
1.5 Submittals   
 
 

.1  Submit copy of Hot Work Procedures and sample of 
Hot Work permit to Departmental Representative for 
review, within 14 calendar days after contract award. 

  
1.6 Fire Safety  
 Requirements   
 
 

.1  Implement and follow fire safety measures during 
Work. Comply with following:  
.1  National Fire Code.  
.2  Fire Protection Standards FCC 301 and FCC 
 302.  
.3  Federal and Provincial Occupational Health and 

Safety Acts and Regulations.  
 
.2  In event of conflict between any provisions of above 

authorities the most stringent provision will apply. 
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Should a dispute arise in determining the most stringent 
requirement, Departmental Representative will advise 
on the course of action to be followed. 

 
1.7 Hot Work  
 Authorization   
 

.1  Obtain Departmental Representative's written 
“Authorization to Proceed” before conducting any form 
of Hot Work on site. 

 
.2 To obtain authorization submit to Departmental 

Representative: 
.1 Contractor's typewritten Hot Work Procedures 

to be followed on site as specified below. 
.2 Description of the type and frequency of Hot 

Work required. 
.3 Sample Hot Work Permit to be used. 
 

.3 Upon review and confirmation that effective fire safety 
measures will be implemented and followed during 
performance of hot work, Departmental Representative 
will give authorization to proceed as follows: 
.1 Issue one written "Authorization to Proceed" 

covering the entire project for duration of work 
or; 

.2 Subdivide the work into pre-determined, 
individual activities, each activity requiring a 
separately written authorization to proceed. 

 
.4 Requirement for individual authorization will be based 

on: 
.1 Nature or phasing of work; 
.2 Risk to Facility operations; 
.3 Quantity of various trades needing to perform 

hot work on project or; 
.4 Other situation deemed necessary by 

Departmental Representative to ensure fire 
safety on premises. 

 
.5 Do not perform any Hot Work until receipt of 

Departmental Representative's written "Authorization 
to Proceed" for that portion of work. 
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1.8 Not Work 
 Procedures  

.1 Develop and implement safety procedures and work 
practices to be followed during the performance of Hot 
Work 

 
.2 Hot Work Procedures to include: 
 

.1  Requirement to perform hazard assessment of 
site and immediate work area before hand for 
each hot work event in accordance with Safety 
Plan specified in section 01 35 29. 

 
.2  Use of a Hot Work Permit system with 

individually written permit issued by 
Contractor's Superintendent to specific worker 
or subcontractor granting permission to proceed 
with Hot Work. 

 
.3 Permit required for each Hot Work event. 
 
.4  Designation of a person on site as a Fire Safety 

Watcher responsible to conduct a fire safety 
watch for a minimum duration of 60 minutes 
immediately following the completion of the 
Hot Work.  

 
.5  Compliance with fire safety codes, standards 

and occupational health and safety regulations 
specified.  

 
.3  Generic procedures, if used, must be edited and 

supplemented with pertinent information tailored to 
reflect specific project conditions.  Label document as 
being the Hot Work Procedures for this contract. 

 
.4  Procedures shall clearly establish responsibilities of:  

.1  Worker performing hot work,  

.2  Person issuing the Hot Work Permit,  

.3  Fire Safety Watcher,  
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.4  Subcontractor(s) and Contractor. 
 

.5  Brief all workers and subcontractors on Hot Work 
Procedures and of Permit system. Stringently enforce 
compliance. 

 
.6  Failure to comply with fire safety procedures may 

result in the issue of a Non-Compliance notification as 
specified in Section 01 35 29 

 
1.9 Hot Work  
 Permit   
 
 

.1  Hot Work Permit to include the following: 
.1  Project name and project number;  
.2  Area where hot work will be performed;  
.3  Date of issue;  
.4  Description of hot work type needed;  
.5  Special precautions to be followed, including 

type of fire extinguisher needed;  
.6  Name and signature of permit issuer.  
.7  Name of worker to which the permit is issued.  
.8  Permit validity period not to exceed 8 hours. 

Indicate start time/date and termination 
time/date.  

.9  Worker's signature with time/date of hot work 
completion.  

.10  Stipulated time period of safety watch.  

.11  Fire Safety Watcher's signature with time/date. 
 

.2  Permit to be typewritten form. Industry Standard forms 
shall only be used if all data specified above is included 
on form.  

 
.3  Each Hot Work Permit to be completed in full, signed 

and returned to Contractor's Superintendent for safe 
keeping on site. 

 
1.10 Documents  
 on Site   

.1  Keep Hot Work Permits and Hazard assessment 
documentation on site for duration of Work. 
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  .2  Upon request, make these available to Departmental 

Representative or to authorized safety Representative 
for inspection. 
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PART 1 - GENERAL  
 
1.1 Definitions   
 
 

.1  COSH: Canada Occupational Health and Safety 
Regulations made under Part II of the Canada Labour 
Code. 

 
.2  Competent Person: means a person who is:  

.1  Qualified by virtue of personal knowledge, 
training and experience to perform assigned 
work in a manner that will ensure the health and 
safety of persons in the workplace, and;  

.2  Knowledgeable about the provisions of 
occupational health and safety statutes and 
regulations that apply to the Work and;  

.3  Knowledgeable about potential or actual danger 
to health or safety associated with the Work.  

 
.3  Medical Aid Injury: any minor injury for which 

medical treatment was provided and the cost of which 
is covered by Workers' Compensation Board of the 
province in which the injury was incurred.  

 
.4  PPE: personal protective equipment  
 
.5  Work Site: where used in this section shall mean areas, 

located at the premises where Work is undertaken, used 
by Contractor to perform all of the activities associated 
with the performance of the Work.  

 
1.2 Submittals  
 
 

.1  Make submittals in accordance with Section 01 33 00.  
 
.2  Submit site-specific Health and Safety Plan prior to 

commencement of Work.  
.1  Submit within 5 work days of notification of 

Bid Acceptance. Provide 2 copies. 
.2  Departmental Representative will review Health 

and Safety Plan and provide comments.  
.3  Revise the Plan as appropriate and resubmit 

within 5 work days after receipt of comments.  
.4  Departmental Representative's review and 

comments made of the Plan shall not be 
construed as an endorsement, approval or 
implied warranty of any kind by Canada and 
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does not reduce Contractor's overall 
responsibility for Occupational Health and 
Safety of the Work. 

.5  Submit revisions and updates made to the Plan 
during the course of Work. 

 
.3  Submit name of designated Health & Safety Site 

Representative and support documentation specified in 
the Safety Plan. 

 
.4  Submit building permit, compliance certificates and 

other permits obtained. 
 
.5  Submit copy of Letter in Good Standing from 

Provincial Workers Compensation or other department 
of labour organization.  
.1  Submit update of Letter of Good Standing 

whenever expiration date occurs during the 
period of Work. 

 
.6  Submit copies of reports or directions issued by 

Federal, Provincial and Territorial health and safety 
inspectors. 

 
.7  Submit copies of incident reports. 
 
.8  Submit WHMIS MSDS - Material Safety Data Sheets. 
 

1.3 Compliance  
 Requirements  
 
 

.1  Comply with Occupational Health and Safety Act for 
Province of New Brunswick, and General Regulations 
made pursuant to the Act. 

 
.2  Comply with Canada Labour Code - Part II (entitled 

Occupational Health and Safety) and the Canada 
Occupational Health and Safety Regulations (COSH) 
as well as any other regulations made pursuant to the 
Act. 
.1  The Canada Labour Code can be viewed at: 

www.http://laws.justice.gc.ca/en/L-2/  
.2  COSH can be viewed at: 

www.http://laws.justice.gc.ca/eng/SOR-86-304/ 
n e .html  

.3  A copy may be obtained at: Canadian 
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Government Publishing Public Works & 
Government Services Canada Ottawa, Ontario, 
K1A 0S9 Tel: (819) 956-4800 (1-800-635-
7943) Publication No. L31-85/2000 E or F)  

.3  Observe construction safety measures of:  
.1 Part 8 of National Building Code  
.2 Municipal by-laws and ordinances. 
 

.4  In case of conflict or discrepancy between above 
specified requirements, the more stringent shall apply.  

 
.5  Maintain Workers Compensation Coverage in good 

standing for duration of Contract. Provide proof of 
clearance through submission of Letter in Good 
Standing. 

 
.6  Medical Surveillance: Where prescribed by legislation 

or regulation, obtain and maintain worker medical 
surveillance documentation.  

 
1.4 Responsibility  
 
 

.1  Be responsible for health and safety of persons on site, 
safety of property on site and for protection of persons 
and environment adjacent to the site to extent that they 
may be affected by conduct of Work.  

 
.2  Comply with and enforce compliance by all workers, 

sub-contractors and other persons granted access to 
Work Site with safety requirements of Contract 
Documents, applicable federal, provincial, and local 
by-laws, regulations, and ordinances, and with site-
specific Health and Safety Plan.  

 
1.5 Site Control  
 and Access   
 
 

.1  Control the Work and entry points to Work Site. 
Approve and grant access only to workers and 
authorized persons. Immediately stop and remove non-
authorized persons.  
.1  Departmental Representative will provide 

names of those persons authorized by 
Departmental Representative to enter onto 
Work Site and will ensure that such authorized 
persons have the required knowledge and 
training on Health and Safety pertinent to their 
reason for being at the site, however, Contractor 
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remains responsible for the health and safety of 
authorized persons while at the Work Site.  

.2  Isolate Work Site from other areas of the premises by 
use of appropriate means.  
.1  Erect fences, hoarding, barricades and 

temporary lighting as required to effectively 
delineate the Work Site, stop non-authorized 
entry, and to protect pedestrians and vehicular 
traffic around and adjacent to the Work and 
create a safe environment.  

.2  Post signage at entry points and other strategic 
locations indicating restricted access and 
conditions for access.  

.3  Use professionally made signs with bilingual 
message in the 2 official languages or 
international known graphic symbols. 

 
.3  Provide safety orientation session to persons granted 

access to Work Site.  Advise of hazards and safety rules 
to be observed while on site. 

 
.4  Ensure persons granted site access wear appropriate 

PPE. Supply PPE to inspection authorities who require 
access to conduct tests or perform inspections. 

 
.5  Secure Work Site against entry when inactive or 

unoccupied and to protect persons against harm. 
 

1.6   Protection  
 
 

.1  Give precedence to safety and health of persons and 
protection of environment over cost and schedule 
considerations for Work. 

 
.2  Should unforeseen or peculiar safety related hazard or 

condition become evident during performance of Work, 
immediately take measures to rectify situation and 
prevent damage or harm.  Advise Departmental 
Representative verbally and in writing. 

 
1.7 Filling of 
 Notice  
 
 

.1  File Notice of Project with pertinent provincial health 
and safety authorities prior to beginning of Work.  
.1  Departmental Representative will assist in 

locating address if needed. 
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1.8 Permits  
 
 

.1  Post permits, licenses and compliance certificates. 
 
.2  Where a particular permit or compliance certificate 

cannot be obtained, notify Departmental Representative 
in writing and obtain approval to proceed before 
carrying out applicable portion of work. 

 
1.9 Hazard  
 Assessments   
 
 

.1  Perform site specific health and safety hazard 
assessment of the Work and its site. 

.2  Carryout initial assessment prior to commencement of 
Work with further assessments as needed during 
progress of work, including when new trades and 
subcontractors arrive on site.  

 
.3  Record results and address in Health and Safety Plan.  
 
.4  Keep documentation on site for entire duration of the 

Work.  
 

1.10 Project/Site  
 Conditions  
 
 

 .1  Following are potential health, environmental and 
safety hazards at the site for which Work may involve 
contact with:  
.1  Existing hazardous and controlled products 

stored on site:  
.1 Gasoline dispensing station. 
.2 Waste oil storage tank. 

 
.2 Existing hazardous substances or contaminated 

materials: 
.1 Creosoted and Copper Chromate 

Arsenic (CCA) treated timbers used for 
the wheel guard in the wharf 
construction. 

 
.3  Known latent site and environmental 

conditions:  
.1 Structural condition of wharf. 

.1 The existing condition of the 
training wall is not suitable to 
support loads. 

.2  Marine Environment. 
.1 Work above and in the water.  

 .2  Strong currents in channel. 
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.3 Site exposed to waves. 

.4 Site exposed to marine storms. 
.3 Seasonal conditions: 
 Winter. 

.1 Cold weather, freezing rain and 
snow. 

.2 Working surfaces, equipment and 
materials covered in ice. 

.3 Ice in harbour. 

.4 Hypothermia. 
.4 Rusty nails, spikes, metal parts and 
bolts. 
 

.4  Facility on-going operations:  
 .1 Vessel movement. 
 .2 Loading and unloading on wharf.
 .3 Fishers attending their vessels. 

.4 Wharf traffic. 
.5 Structural Condition of the concrete deck and 

steel sheet piling. 
.1 The concrete deck and steel sheet piling 

are deteriorated. 
.2 Vehicle traffic is not permitted on the 

concrete deck.  There are voids under 
the concrete deck.  

.3 Construction equipment is restricted to 
the center of the structure.  There are 
holes in the steel sheet piling and it is 
weak. 

 
.2  Above items shall not be construed as being complete 

and inclusive of potential health and safety hazards 
encountered during Work. 

 
.3  Include above items in the hazard assessment of the 

Work. 
 
.4  MSDS Data sheets of pertinent hazardous and 

controlled products stored on site can be obtained from 
Departmental Representative. 

 
1.11 Meetings  
 

.1  Attend pre-construction health and safety meeting, 
convened and chaired by Departmental Representative, 
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prior to commencement of Work, at time, date and 
location determined by Departmental Representative. 
Ensure attendance of:  
.1  Superintendent of Work 
.2  Designated Health & Safety Site Representative 
.3  Subcontractors 

 
.2  Conduct regularly scheduled tool box and safety 

meetings during the Work in conformance with 
Occupational Health and Safety regulations. 

 
.3  Keep documents on site. 
 

1.12 Health and  
 Safety Plan  
 
 

.1  Prior to commencement of Work, develop written 
Health and Safety Plan specific to the Work.  
Implement, maintain, and enforce Plan for entire 
duration of Work and until final demobilization from 
site. 

 
.2  Health and Safety Plan shall include the following 

components:  
.1  List of health risks and safety hazards identified 

by hazard assessment.  
.2  Control measures used to mitigate risks and 

hazards identified.  
.3  On-site Contingency and Emergency Response 

Plan as specified below.  
.4  On-site Communication Plan as specified 

below.  
.5  Name of Contractor's designated Health & 

Safety Site Representative and information 
showing proof of his/her competence and 
reporting relationship in Contractor's company. 

.6  Names, competence and reporting relationship 
of other supervisory personnel used in the Work 
for occupational health and safety purposes. 

 
.3  On-site Contingency and Emergency Response Plan 

shall include: 
 

.1  Operational procedures, evacuation measures 
and communication process to be implemented 
in the event of an emergency. 
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.2  Evacuation Plan: site and floor plan layouts 

showing escape routes, marshalling areas. 
Details on alarm notification methods, fire 
drills, location of fire fighting equipment and 
other related data. 

 
.3  Name, duties and responsibilities of persons 

designated as Emergency Warden(s) and 
deputies. 

 
.4  Emergency Contacts: name and telephone 

number of officials from:  
.1  General Contractor and subcontractors.  
.2  Pertinent Federal and Provincial 

Departments and Authorities having 
jurisdiction.  

.3  Local emergency resource organizations. 
 

.5 Harmonize Plan with Facility's Emergency 
Response and Evacuation Plan. Departmental 
Representative will provide pertinent data 
including name of PWGSC and Facility 
Management contacts. 

 
.4  On-site Communication Plan:  

.1  Procedures for sharing of work related safety 
information to workers and subcontractors, 
including emergency and evacuation measures. 

.2  List of critical work activities to be 
communicated with Facility Manager which 
have a risk of endangering health and safety of 
Facility users.  

 
.5  Address all activities of the Work including those of 

subcontractors.  
 
.6  Review Health and Safety Plan regularly during the 

Work.  Update as conditions warrant to address 
emerging risks and hazards, such as whenever new 
trade or subcontractor arrive at Work Site.  

 
.7  Departmental Representative will respond in writing, 
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where deficiencies or concerns are noted and may 
request re-submission of the Plan with correction of 
deficiencies or concerns.  

 
.8  Post copy of the Plan, and updates, prominently on 

Work Site.  
 

1.13 Safety  
 Supervision   
 
 

.1  Employ Health & Safety Site Representative 
responsible for daily supervision of health and safety of 
the Work.  

 
.2  Health & Safety Site Representative may be the 

Superintendent of the Work or other person designated 
by Contractor and shall be assigned the responsibility 
and authority to: 
.1  Implement, monitor and enforce daily 

compliance with health and safety requirements 
of the Work  

.2  Monitor and enforce Contractor's site-specific 
Health and Safety Plan. 

.3  Conduct site safety orientation session to 
persons granted access to Work Site. 

.4  Ensure that persons allowed site access are 
knowledgeable and trained in health and safety 
pertinent to their activities at the site or are 
escorted by a competent person while on the 
Work Site. 

.5  Stop the Work as deemed necessary for reasons 
of health and safety. 

 
.3  Health & Safety Site Representative must:  

.1  Be qualified and competent person in 
occupational health and safety.  

.2  Have site-related working experience specific to 
activities of the Work.  

.3  Be on Work Site at all times during execution of 
the Work. 

 
.4  All supervisory personnel assigned to the Work shall 

also be competent persons. 
 
.5  Inspections: 

.1  Conduct regularly scheduled safety inspections 
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of the Work on a minimum bi-weekly basis. 
Record deficiencies and remedial action taken. 

 
1.14  Training  
 
 

.1  Use only skilled workers on Work Site who are 
effectively trained in occupational health and safety 
procedures and practices pertinent to their assigned 
task.  

 
.2  Maintain employee records and evidence of training 

received.  Make data available to Departmental 
Representative upon request. 

 
.3  When unforeseen or peculiar safety-related hazard, or 

condition occur during performance of Work, follow 
procedures in place for Employee's Right to Refuse 
Work in accordance with Acts and Regulations of 
Province having jurisdiction and advise Departmental 
Representative verbally and in writing.  

 
1.15 Minimum Site  
 Safety Rules  
 
 

.1  Notwithstanding requirement to abide by federal and 
provincial health and safety regulations; ensure the 
following minimum safety rules are obeyed by persons 
granted access to Work Site:  
.1  Wear appropriate PPE pertinent to the Work or 

assigned task; minimum being hard hat, safety 
footwear, safety glasses and hearing protection.

.2  Immediately report unsafe condition at site, 
near-miss accident, injury and damage. 

.3  Maintain site and storage areas in a tidy 
condition free of hazards causing injury. 

.4  Obey warning signs and safety tags. 
 

.2  Brief persons of disciplinary protocols to be taken for 
non-compliance. 

 
1.16 Correction of  
 Non-Compliance   
 
 

.1  Immediately address health and safety non-compliance 
issues identified by authority having jurisdiction or by 
Departmental Representative. 

 
.2  Provide Departmental Representative with written 

report of action taken to correct non-compliance of 
health and safety issues identified. 
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.3  Departmental Representative will stop Work if non-
compliance of health and safety regulations is not 
corrected in a timely manner.  

 
1.17 Incident  
 Reporting   
 
 

.1  Investigate and report the following incidents to 
Departmental Representative:  
.1  Incidents requiring notification to Provincial 

Department of Occupational Safety and Health, 
Workers Compensation Board or to other 
regulatory Agency. 

.2  Medical aid injuries.  

.3  Property damage in excess of $10,000.00,  

.4  Interruptions to Facility operations resulting in 
an operational lost to a Federal department in 
excess of $5000.00.  

 
.2  Submit report in writing.  
 

1.18 Hazardous  
 Products   
 
 

.1  Comply with requirements of Workplace Hazardous 
Materials Information System (WHMIS).  

 
.2  Keep MSDS data sheets for all products delivered to 

site.  
.1  Post on site.  
.2  Submit copy to Departmental Representative. 
 

1.19 Blasting  
 

.1  Blasting or other use of explosives is not permitted on 
site without prior receipt of written permission from 
Departmental Representative. 

 
1.20 Powder Actuated 
 Devices   
 

.1  Use powder actuated fastening devices only after 
receipt of written permission from Departmental 
Representative. 

 
1.21 Confined  
 Spaces  
 

.1  Abide by occupational health and safety regulations 
regarding work in confined spaces. 

 
1.22 Site Records  
 
 

.1  Maintain on Work Site copy of safety related 
documentation and reports stipulated to be produced in 
compliance with Acts and Regulations of authorities 
having jurisdiction and of those documents specified 
herein.  
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.2  Upon request, make available to Departmental 
Representative or authorized Safety Officer for 
inspection.  

 
1.23 Posting of  
 Documents   
 
 

.1  Ensure applicable items, articles, notices and orders are 
posted in conspicuous location on Work Site in 
accordance with Acts and Regulations of Province 
having jurisdiction.  

 
.2  Post other documents as specified herein, including:  

.1  Site specific Health and Safety Plan. 

.2  WHMIS data sheets. 
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PART 1 - GENERAL 
 

 

1.1 References  
 
 

.1  WHMIS: Workplace Hazardous Materials Information 
System, Health Canada. 

 
.2  Transportation of Dangerous Goods Act. Transport 

Canada, updated 2009-08-27. 
 
.3  Guidelines for the Use of Explosives In or Near 

Canadian Fisheries Waters, Department of Fisheries and 
Oceans Canada, 1998. 

 
.4  MBCA: Migratory Birds Convention Act, Environment 

Canada, 1994. 
 
.5  Canadian Coast Guard Regulations, Department of 

Fisheries and Oceans Canada. 
 
.6  Canadian Shipping Act, Transport Canada, 2001. 
 
.7  AWPA: American Wood Preserver Association. 
 

1.2 Definitions  
 
 

.1  Hazardous Material: Product, substance, or organism 
that is used for its original purpose; and that is either 
dangerous goods or a material that may cause adverse 
impact to the environment or adversely affect health of 
persons, animals, or plant life when released into the 
environment.  

 
.2  Wetlands: land where the water table is at, near or above 

the surface or which is saturated for a long enough 
period to promote such features as wet-altered soils and 
water tolerant vegetation. Wetlands include organic 
wetlands or "peatlands" and mineral wetlands or mineral 
soil areas that are influenced by excess water but 
produce little or no peat  

 
.3  Watercourse: refers to the bed and shore of a river, 

stream, lake, creek, pond, marsh, estuary or salt-water 
body that contains water for at least part of each year.  

 
.4  Alien species: refers to a species or subspecies 
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introduced outside its normal distribution whose 
establishment and spread threaten ecosystems, habitats 
or species with economic or environmental harm. 

 
.5  Buffer zone: a vegetated land that protects watercourses 

from adjacent land uses. It refers to the land adjacent to 
watercourses, such as streams, rivers, lakes, ponds, 
oceans, and wetlands, including the floodplain and the 
transitional lands between the watercourse and the drier 
upland areas.  

 
1.3 Transportation  
 
 

.1  Transport hazardous materials and hazardous waste in 
compliance with Federal Transportation of Dangerous 
Goods Act.  

 
.2  Do not overload trucks when hauling material. Secure 

contents against spillage.  
 
.3  Maintain trucks clean and free of mud, dirt and other 

foreign matter.  
 
.4  Avoid potential release of contents and of any foreign 

matter onto highways, roads and access routes used for 
the Work. Take extra care when hauling hazardous 
materials. Immediately clean any spillage and soils.  

 
.5  Before commencement of work, advise the 

Departmental Representative of the existing roads and 
temporary routes proposed to be used to access work 
areas and to haul material to and from the site.  

 
1.4 Hazardous  
 Material  
 Handling  
 

.1  Handle and store hazardous materials on site in 
accordance with WHMIS procedures and requirements. 

 
.2  Store all hazardous liquids in location and manner to 

prevent their spillage into the environment.  
 
.3  Maintain written inventory of all hazardous materials 

kept on site. List product name, quantity and storage 
date.  

 
.4  Keep MSDS data sheets on site for all items. 
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1.5 Petroleum, Oil  
 and Lubricants  
 
 

.1  Comply with Federal and Provincial laws, regulations, 
codes and guidelines for the storage of fuel and 
petroleum products on site. 

 
.2  Do not place fuel storage tanks and store fuel or other 

petroleum products within a 30 metre buffer zone of 
watercourses and wetlands. Do not fuel or lubricate 
equipment within this 30 metre buffer zone. Obtain 
approval from Departmental Representative of 
acceptable location on site for fuel storage and 
equipment service.  

 
.3  Do not dump petroleum products or any other 

deleterious substances on ground or in the water.  
 
.4  Be diligent and take all necessary precautions to avoid 

spills and contaminate the soil and water (both surface 
and subsurface) when handling petroleum products on 
site and during fueling and servicing of vehicles and 
equipment.  

 
.5  Maintain on site appropriate emergency spill response 

equipment consisting of at least one 250-litre (55 gallon) 
overpack spill kit for containment and cleanup of spills. 

 
.6  Maintain vehicles and equipment in good working order 

to prevent leaks on site.  
 
.7  In the event of a petroleum spill, immediately notify the 

Departmental Representative and the Canadian Coast 
Guard (CCG) at 1-800-565-1633 (24 hour report line). 
Perform clean-up in accordance with all regulations and 
procedures stipulated by authority having jurisdiction.  

 
1.6 Disposal of  
 Wastes  
 
 

.1  Do not bury rubbish, demolition debris and waste 
materials on site.  

 
.2  Dispose and recycle demolition debris and waste 

materials to Waste Facility.  
 
.3  Do not dispose of hazardous waste, volatile materials 

(such as mineral spirits, paints, thinners etc.) and 
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petroleum products into waterways, storm or sanitary 
sewers or in waste landfill sites.  

 
.4  Dispose of hazardous waste in accordance with 

applicable federal and provincial laws, regulations, 
codes and guidelines. 

 
.5  Concrete waste:  

.1  Do not discharge residual or rejected concrete on 
site. 

.2  Immediately clean any accidental release of 
concrete on site prior to solidification.  

.3  Do not wash and clean concrete vehicles on site. 

.4  Perform dumping of residual material and truck 
cleaning operations only at the concrete plant. 
Follow environmental regulations and good 
practices as approved by the Provincial 
Department of the Environment and other 
authorities having jurisdiction.  

 
1.7 Water Quality  
 
  

.1  Conduit excavation work of a watercourse or wetland in 
such a manner to limit turbidity and reduce sediment 
suspension in the water to an absolute minimum at all 
times. 
.1 Maintain appropriate production speed and 

momentum of the excavation equipment.  Make 
adjustments as required and as approved by 
Departmental Representative. 

.2 Strategically position excavator equipment and 
haul vehicles to avoid over the water swings of 
excavated material whenever possible. 

 
.2 Where work may affect the water quality adjacent to 

water intake lines used by lobster Holding Facilities, 
Fish Processing Facilities and other harbor users, 
schedule work in corporation with the Harbour 
Authority as directed by Departmental Representative to 
minimize interference and impact to harbour users. 

 
.3 Visually monitor the water turbidity on the surrounding 

areas adjacent to the work and up to the established 
dredge limit of 200 metres. 
.1 Should excessive change occur in the turbidity 
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beyond the dredge limit which differs from 
existing conditions of the surrounding water 
bodies, such as a distinct color difference; notify 
the Departmental Representative to obtain 
appropriate mitigation measures to be followed. 

 
.4 Water quality during suction dredging: 

.1 Minimize out-fall of the dredge material at the 
disposal site by placing the pipeline outfall at 
or near the water level surface. 

.2 Restrict vessel traffic adjacent to the disposal 
site to an absolute minimum to avoid the re-
suspension of dredge material from propeller 
wash. 

 
.5  Water contamination by preservative treated wood: 

.1 Preservative treated lumber and timber, whether 
plant or site treated, shall be cured for a 
minimum of 30 days from date of the treatment 
application before their installation in areas 
which will be in contact with the water. 

.2  Do not cut treated wood lumber over the surface 
of a watercourse or wetland. 

.3  Do not use liquid applied preservative products 
over the surface of a watercourse or wetland. 

.4  Wood treated with Chromate Copper Arsenate 
(CCA) or Ammoniac Copper Zinc Arsenate 
(ACZA) must be CSA or AWPA approved. 

.5  Do not use timber and lumber treated with 
creosote, petroleum and pentachlorophenol for 
any part of the Work.  

 
.6  Do not wash down equipment within a 30 meter buffer 

zone of a wetland, watercourse or other identified 
environmentally sensitive area. 

 
  
1.8 Socioeconomic 
 Restrictions  
 
 

.1  Abide by municipal and provincial regulations for any 
restrictions on work performed during the night time 
and on flood lighting of the site. Obtain applicable 
permits. 

 
.2  Place flood lights in opposite direction of adjacent 
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residential and business areas. 
 
.3  Equip equipment and machinery with purposely 

designed mufflers to reduce noise on site to lowest 
possible level. Maintain mufflers in good operating 
condition at all times.  

 
1.9 Bird and 
  Habitat  
 

.1  Become knowledgeable with abide by the Migratory 
Birds Convention Act (MBCA) in regards to the 
protection of migratory birds, their eggs, nests and their 
young encountered on site and in the vicinity.  

 
.2  Minimize disturbance to all birds on site and adjacent 

areas during the entire course of the Work.  
 
.3  Do not approach concentrations of seabirds, waterfowl 

and shorebirds when anchoring equipment, accessing 
wharves or ferrying supplies.  

 
.4  During night time work, position flood lights in opposite 

direction of nearby bird nesting habitat.  
 
.5  Do not use beaches, dunes and other natural previously 

undisturbed areas of the site to conduct work unless 
specifically approved by the Departmental 
Representative.  

 
.6  Should nests of migratory birds in wetlands be 

encountered during work, immediately notify 
Departmental Representative for directives to be 
followed.  
.1  Do not disturb nest site and neighbouring 

vegetation until nesting is completed.  
.2  Minimize work immediately adjacent to such 

areas until nesting is completed.  
.3  Protect these areas by following 

recommendations of Canadian Wildlife Service.
  

1.10 Fish and Fish 
  Habitat   
 
 

.1  Be aware of the risk for contamination of the fish habitat 
at the site as a result of alien species being introduced in 
the water. 

 
.2  To minimize the possibility of fish habitat 
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contamination, all construction equipment which will be 
immersed into the water of a watercourse, or has the 
possibility of coming into contact with such water 
during the course of the work, must be cleaned and 
washed to ensure that they are free of marine growth 
and alien species.  
.1  Equipment shall include boats, barges, cranes, 

excavators, haul trucks, pumps, pipe lines and 
other all miscellaneous tools and equipment 
previously used in a marine environment.  

 
.3  Cleaning and washing of equipment shall be performed 

immediately upon their arrival at the site and before use 
in or over the body of water.  

 
.4  Conduct cleaning and washing operations as follows:  

.1  Scrap and remove heavy accumulation of mud 
and dispose appropriately.  

.2  Wash all surfaces of equipment by use of a 
pressurized fresh water supply.  

.3  Immediately follow with application of a heavy 
sprayed coating of undiluted vinegar or other 
environmentally approved cleaning agent to 
thoroughly remove all plant matter, animals and 
sediments.  

.4  Check and remove all plant, animal and 
sediment matter from the all bilges and filters.  

.5  Drain standing water from equipment and let 
fully dry before use.  

.6  Upon removal from the water, drain standing 
water from equipment and let fully dry before 
removal off the site.  

 
.5  Do not perform cleaning and wash down within a 30 

metre buffer zone of a wetland, watercourse or other 
identified environmentally sensitive area.  

 
.6  Record of Assurance Logbook:  

.1  Maintain an on-going log of past and present 
usage and wash downs of all equipment to 
illustrate mitigation measures undertaken against 
fish habitat contamination by alien species.  

.2  Write data in a hard cover bound logbook,  
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.3  Include the following:  
.1 Date and location where equipment was 

previously used in a watercourse or 
wetland;  

.2 Type of work performed.  

.3 Dates of wash down for each piece of 
equipment;  

.4 Cleaning method and cleaning agent(s)    
used.  

.7  Keep Record of Assurance Logbook updated from 
project to project. Upon request, submit logbook to 
Departmental Representative for review.  

 
.8  Abide by requirements and recommendations of the 

Federal Department of Environment and the Department 
of Fisheries and Oceans - Habitat Protection and 
Sustainable Development Branch in cleaning and wash 
down of equipment.  

 
1.11 Air Quality  
 
 

.1  Keep airborne dust and dirt resulting from the work on 
site to an absolute minimum.  

 
.2  Apply dust control measures to roads, parking lots and 

work areas.  
 
.3  Spray surfaces with water or other environmentally 

approved product. Use purposely suited equipment or 
machinery and apply in sufficient quantity and 
frequency to provide effective result and continued dust 
control during the entire course of the work.  

 
.4  Do not use oil or any other petroleum products for dust 

control.  
 

1.12 Fires  
 

.1  Fires and burning of rubbish on site is not permitted.  
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PART 1 - GENERAL 
 

 

1.1 Inspection   
 
 

.1  Give timely notice requesting inspection of Work 
designated for special tests, inspections or approvals by 
Departmental Representative or by inspection 
authorities having jurisdiction. 

 
.2  In accordance with the General Conditions, 

Departmental Representative may order any part of 
Work to be examined if Work is suspected to be not in 
accordance with Contract Documents. 

 
.3  If Contractor covers or permits to be covered Work 

designated for special tests, inspections or approvals 
before such is made, uncover Work until particular 
inspections or tests have been fully and satisfactorily 
completed and until such time as Departmental 
Representative gives permission to proceed. 

 
.4  Pay costs to uncover and make good work disturbed by 

inspections and tests. 
 

1.2 Testing  
 
 

.1  Tests on materials, equipment and building systems as 
specified in various sections of the Specifications is the 
responsibility of the Contractor except where stipulated 
otherwise. 

 
.2  Unspecified tests may also be made by Departmental 

Representative, at the discretion of the Departmental 
Representative. The costs of these tests will be paid for 
by the Departmental Representative. 

 
.3  Where tests or inspections reveal work not in 

accordance with contract requirements, Contractor shall 
pay costs for additional tests and inspections incurred 
by Departmental Representative as required to verify 
acceptability of corrected work. 

 
1.3 Independent 
 Inspection  
 Agency  
 

.1 Departmental Representative may engage and 
 Agencies for purpose of inspecting and testing portions 

of Work except for the following which remain part of 
Contractor's responsibilities: 
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 .1  Inspection and testing required by laws, 

ordinances, rules, regulations or orders of public 
authorities. 

 
.2  Inspection and testing performed exclusively 

for Contractor's convenience. 
.3  Tests as specified within various sections 

designated to be carried out by Contractor under 
the supervision of Departmental Representative.

 
.2 Provide sufficient advance notice to Departmental 

Representative of time when the Work will be ready for 
testing by designated Testing Agency in order for 
Departmental Representative to make attendance 
arrangements with such Agency. When directed by 
Departmental Representative notify the Agency 
directly. 

 
.3  When specified or directed, submit representative 

samples of materials, in required quantities, to Testing 
Agency for testing purposes. Submit with reasonable 
promptness and in an orderly sequence so as not to 
cause delay in Work. 

 
.4  Provide labour and facilities to obtain, handle and 

deliver samples. 
 
.5  Provide sufficient space on site for Testing Agency's 

exclusive use to store equipment and cure test samples.
 
.6  Employment of Independent Inspection and Testing 

Agencies by Departmental Representative does not 
relax responsibility to perform Work in accordance 
with Contract Documents 

 
1.4 Access to  
 Work   
 
 

.1  Facilitate Departmental Representative's access to 
Work. If part of Work is being fabricated at locations 
other than construction site, make preparations to allow 
access to such Work whenever it is in progress. 

 
.2  Furnish labour and facility to provide access to the 

work being inspected and tested. 
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.3  Co-operate to facilitate such inspections and tests. 
 

1.5 Rejected Work  
 
 

.1  Remove and replace defective Work, whether result of 
poor workmanship, use of defective or damaged 
products and whether incorporated in Work or not, 
which has been identified by Departmental 
Representative as failing to conform to Contract 
Documents. 

 
.2  Make good damages to new and existing construction 

and finishes resulting from removal or replacement of 
defective work. 
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PART 1 - GENERAL  
 

 

1.1 Requirements 
of Regulatory  

 Agencies  
 
 

.1  Prior to use, have weigh scales certified as meeting 
requirements of Statutes of Canada, Chapter 36, 
Weights and Measures Act 1970-71-72 and subsequent 
amendments. Display certificate in a prominent 
position. 

 
1.2 Measurement 
 Procedures  

.1 Include cost of certification, installation, maintenance 
and removal of scales or use of local commercial scales 
in items of work to be measured by mass (Section 35 
31 24). 

  
1.3 Equipment  .1 Weigh scales: electronic truck scale of sufficient 

capacity to weigh loaded vehicles in a single operation.

.2 Existing certified commercial scales may be utilized if 
available and approved by Engineer. 

.3 The supply of labor, materials, tools, equipment, 
protection, transportation, administration fees, profits 
and necessary financing, etc., to complete the work 
stipulated in this project, shall be included in each of 
the items at the locations. 

 
1.4 Scale House  .1 To enclose mass indicator and in which Engineer’s 

representative can perform work and maintain records. 
.2 To be weatherproof and have minimum 750 lx of 

illumination, one sliding window facing scale platform, 
one other window for cross ventilation, shelf desk at 
least 0.6 x 1.8 m, and heat to maintain inside 
temperature at 20oC. The Entrance door is not to face 
onto scale platform. 

 
1.5 Operation  
 

.1 Engineer’s representatives at scales will monitor 
weighing of materials when available. 

.2 Provide sufficient number of weigh tickets in triplicate, 
with consecutive serial numbers. Obtain Engineer’s 
approval of design. 

1.6 Maintenance  .1 Maintain scale platform and scale mechanism clean and 
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free from gravel, asphalt, snow, ice and debris. 

.2 Maintain approach and exit ramps in good condition 
free from sags and ruts. 

.3 Have scales recertified if requested by Departmental 
Representative. 

 
1.7 Weigh scales .1 The following specifies requirements for materials 

measured by mass: 
.1 No weigh scales required on site. 
.2 The Contractor to use scale on route to the work 

site. 
.3 Weigh scale used or proposed for the work shall 

be approved by the Departmental 
Representative and certified as meeting the 
requirements of Weights and Measures Act 
Statues of Canada 1976-77, chapter 36. 

.4 Departmental Representative may weigh 
materials to be measured by mass. 

.5 Provide approved weigh slips in quadruplicate 
with consecutive serial numbers. 

.6 Weigh slips to be signed by the Departmental 
Representative at time of delivery. 
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PART 1 - GENERAL 
 

 

1.1  Site Access  
 

.1 Provide and maintain adequate access to project site. 
 
.2 If authorized to use existing roads for access to project 

site, maintain such roads for duration of contract and 
make good damage resulting from Contractor's use of 
roads. 

 
1.2 Departmental 
 Representative  
 Site Office  
 
 

.1  Contractor will be responsible to provide an maintain a 
site office, including electricity, heat, lights and 
telephone. Locate site office as directed by 
Departmental Representative. 

 
2 Provide all required facilities and shelter by legislation 

or code for use of workers and Departmental 
Representative and/or their identified field staff. 

 
.3 The Departmental Representative will pay for long 

distance charges. 
 

1.3 Site Utilities  
 

.1 Provide sanitary facilities, fresh water and electricity, 
in accordance with governing regulations and 
ordinances. Contractor will make his own 
arrangements for utilities and they will be provided at 
Contractor's expense 

 
1.4 Material  
 Storage  
 
 

.1  Locate site storage trailers where directed by 
Departmental Representative. Place in location of least 
interference with existing Facility operations.  

 
.2  Material storage space on site is limited. Coordinate 

delivery to minimize storage period on site before 
being needed for incorporation into work. 

 
1.5 Power  
 

.1 Arrange, pay for and maintain temporary electrical 
power supply in accordance with governing 
regulations and ordinances. 

 
.2  Supply and install all temporary facilities for power 

such as pole lines, meter socket, underground cables, 
etc. as required and to approval of local power supply 
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authority. 
1.6 Removal of 
 Temporary  
 Facilities  

.1 Remove temporary facilities from site when work is 
completed. 
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PART 1 - GENERAL 
 
1.1  General   .1  Conduct cleaning and disposal operations to comply with 

local ordinances and anti-pollution laws. 
 

.2  Store volatile waste in covered metal containers, and 
remove from premises at end of each working day. 

 
1.2  Cleaning During .1  Maintain work site in a tidy condition, free from 
 Construction  accumulations of waste material and debris.  Clean areas on 

a daily basis. 
 

.2  Provide on-site containers for collection of waste materials 
and debris. 

 
.3  Use separate collection bins, clearly marked as to purpose, 

for source separation and recycling of waste and debris in 
accordance with waste management requirements specified. 

 
.4  Remove waste materials, and debris from site on a daily 

basis. 
 
1.3  Final Cleaning  .1  In preparation for acceptance of the project on an interim or 

final certificate of completion perform final cleaning. 
 

.2  Broom clean and wash exterior paved surfaces and walks; 
rake clean other surfaces of grounds. 

 
.3  Ensure work site and adjacent access and wharf structures 

are returned to pre-construction conditions. 
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PART 1 - GENERAL 
 

 

1.1 Related Work  .1 Section 01 35 44 – Environmental Protection 
Procedures for Marine Work. 

  
1.2 General  

 
 

.1  Carry out work placing maximum emphasis on the areas 
of: 

 .1 Waste reduction; 
 .2 Diversion of waste from landfill and; 
 .3 Material Recycling. 
 

1.3 Waste  
 Reduction  

 
 

.1  Develop waste reduction strategy for work. 
 
.2  Structure program to prioritize actions, with waste 

reduction as first priority, followed by salvage and 
recycling effort, then disposal as solid waste. 

 
.3  Identify materials and equipment to be: 
 .1 Salvaged for resale by Contractor. 
 .2 Sent to recycling facility. 
 .3 Sent to waste processing/landfill site for their 

recycling effort. 
 .4 Disposed of in approved landfill site. 
 
.4  Reduce construction waste during installation work. 

Undertake practices which will minimize waste and 
optimize full use of new materials on site, such as: 

 .1 Use of a central cutting area to allow for easy 
access to off-cuts; 

 .2 Use of off-cuts for blocking and bridging 
elsewhere. 

 .3 Use of effective and strategically placed 
facilities on site for storage and staging of left-
over or partially cut materials (such as plywood, 
dimension timber, etc.) to allow for easy 
incorporation into work whenever possible 
avoiding unnecessary waste. 

 
.5  Develop other strategies and innovative procedures to 

reduce waste. 
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1.4  Material Source 
 Separation Process 
 
 

.1  Develop and implement material source separation 
process at commencement of work as part of 
mobilization and waste management at site. 

.2  Provide on-site facilities to collect, handle and store 
anticipated quantities of reusable, salvageable and 
recyclable materials. 

 
.3  Establish methods whereby hazardous and toxic waste 

materials, and their containers, encountered or used in 
the course work are properly isolated, stored on site and 
disposed in accordance with applicable laws and 
regulations from authorities having jurisdiction. 

  
1.5  Disposal  
 Requirements  
 
 

.1  Dispose of waste only at approved waste processing 
facility or landfill sites approved by authority having 
jurisdiction. 

 
.2  Contact the authority having jurisdiction prior to 

commencement of work, to determine what, if any, 
construction waste materials have been banned from 
disposal in landfills. Take appropriate action to isolate 
such banned materials at site of work and dispose in 
strict accordance with provincial and municipal 
regulations. 

 
.3  Collect, bundle and transport salvaged materials to be 

recycled in separated categories and condition as 
directed by recycling facility. Ship materials only to 
approved recycling facilities. 

 
.4 Sale of salvaged items by Contractor to other parties not 

permitted on site. 
  

1.6 Removal  
 

.1 Removal in entirety items designated for removal. 
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PART 1 - GENERAL 
 

 

1.1 Section  
 Includes  
 

.1  Administrative procedures preceding inspection and 
acceptance of Work by Departmental Representative.  

 
1.2 Related Sections  
 

.1  Section 01 78 00 - Closeout Submittals.  
 

1.3 Inspection and  
 Declaratrion  
 
 

.1  Contractor's Inspection: Coordinate and perform, in 
concert with subcontractors, an inspection and check of 
all Work. Identify and correct deficiencies, defects, 
repairs and perform outstanding items as required to 
complete work in conformance with Contract 
Documents. 
.1  Notify Departmental Representative in writing 

when deficiencies from Contractor's inspection 
have been rectified and that Work is deemed to 
be complete and ready for Departmental 
Representative's inspection of the completed 
work.  

 
.2  Departmental Representative's Inspection: Accompany 

Departmental Representative during all substantial and 
final inspections of the Work.  
.1  Address defects, faults and outstanding items of 

work identified by such inspections.  
.2  Advise Departmental Representative when all 

deficiencies identified have been rectified.  
 
.3  Note that Departmental Representative will not issue a 

Certificate of Substantial Performance of the work until 
such time that Contractor performs following work and 
turns over the specified documents:  
.1  The documents required per closeout submittals 

section 01 78 00. 
 
.4  Correct all discrepancies before Departmental 

Representative will issue the Certificate of Completion.
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PART 1 - GENERAL 
 

 

1.1 Section  
 Includes  
 

.1  Project Record Documents. 
 
 

1.2 Project Records  
 Documents  
 
 

.1  Departmental Representative will provide 2 white print 
sets of contract drawings and 2 copies of Specifications 
Manual specifically for "as-built" purposes. 

 
.2  Maintain at site one set of the contract drawings and 

specifications to record actual as-built site conditions. 
 
.3  Maintain up-to-date, real time as-built drawings and 

specifications in good condition and make available for 
inspection by the Departmental Representative upon 
request. 

 
.4  As-Built Drawings: 

.1  Record changes in red ink on the prints. Mark 
only on one set of prints and at completion of 
work, neatly transfer notations to second set 
(also by use of red ink). 

.2   Submit both sets to Departmental 
Representative prior to application for 
Certificate of Substantial Performance.  

.3  Stamp all drawings with "As-Built Drawings". 
Label and place Contractor's signature and date. 

.4  Show all modifications, substitutions and 
deviations from what is shown on the contract 
drawings or in specifications. 

.5  Record following information: 
.1  Depths of various elements of 

foundation in relation to survey datum.  
.2  Field changes of dimension and detail;  
.3  Location of all capped or terminated 

services and utilities; 
.4  All design elevations, sections, plans 

and details dimensioned and marked-up 
to consistently report finished 
installation conditions; 

.5  Any details produced in the course of 
the contract by the Departmental 



                                                                  
Training Wall Reconstruction, CLOSEOUT Section 01 78 00 
Structures 302 & 304 SUBMITTALS Page 2 
Le Goulet, NB 
Project No. R.044301.001 December 2014  

Representative to supplement or to 
change existing design drawings; 

.6  All change orders issued over the course 
of the contract must be documented on 
the finished as-built documents, 
accurately and consistently depicting the 
changed condition as it applies to all 
affected drawing details. 

 
.6  As-built Specifications: legibly mark in red 

each item to record actual construction, 
including: 
.1 Changes made by Addenda and Change 

Orders. 
 .2 Mark up both copies of specifications; 

stamp "as-built", sign and date similarly 
to drawings as per above clause. 

 
.5  Maintain As-built documents current as the contract 

progresses. Departmental Representative will conduct 
reviews and inspections of the documents on a regular 
basis. Failure to maintain as-built current and complete 
to satisfaction of the Departmental Representative shall 
be subject to financial penalties in the form of progress 
payment reductions and holdback assessments. 
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