PWGSC List of Contents Section 000000
Harbour Improvement Page 1

Phase 5

Seal Cove Wharf, Grand Manan

Charlotte County, N.B.

Project No. R.000498.001

Section Title Pages

Division 00 - Procurement and Contracting Requirements
00 00 01 List of Drawings 1
00 01 12 Specification Approval Sheet

Division 01 - General Requirements

01 10 10 General Instructions 9
01 29 00 Payment Procedure 2
01 29 83 Payment Procedures for Testing Laboratory Services 2
01 33 00 Shop Drawings and Other Submittal Procedures 5
01 35 24  Special Procedures on Fire Safety Requirements 4
01 35 25 Special Procedures on Lockout Requirements 5
01 35 29 Health and Safety Requirements 11
01 35 43 Environmental Procedures 3
01 45 00 Testing and Quality Control 3
01 50 00 Temporary Facilities 2
01 56 00 Temporary Barriers and Enclosures 2
01 61 00 Common Products Requirements 4
01 74 11 Cleaning 1
01 74 19 Construction/Demolition Waste Management and Disposal 3
01 78 00 Closeout Submittals 2
Division 02 — Existing Conditions

02 41 16 Site work, Demolition, and Removal 2
Division 03 - Concrete

03 05 10 Concrete General 4
03 10 00 Concrete Forming and Accessories 3
03 20 00 Concrete Reinforcing 4
03 30 00 Cast-in-Place Concrete 5
Division 23 — Heating, Ventilation & Air Conditioning

23 82 21.01 Electric Heating Controls 2
23 82 39.01 Unit Heaters — Electric 2
Division 26 - Wood, Plastics and Composites

26 05 00 Common Work Results for Electrical 9
26 05 10 Wood Products 2
26 05 11 Power Pedestals 3
26 05 20 Wire and Box Connectors (0-1000V) 3
26 05 21  Wires and Cables 3
26 05 28 Grounding - Secondary 3
26 05 29 Hangers and Supports for Electrical Systems 2
26 05 31 Splitters, Junction Pull Boxes, and Cabinets 3
26 05 32 Outlet Boxes, Conduit Boxes and Fittings 2
26 05 34 Conduits, Conduit Fastenings and Conduit Fittings 3



PWGSC List of Contents Section 000000
Harbour Improvement Page 2

Phase 5

Seal Cove Wharf, Grand Manan

Charlotte County, N.B.

Project No. R.000498.001

26 05 43.01 Installation of Cables in Trenches and in Ducts 2
26 11 13.01 Outdoor Distribution Module 4
26 12 16.01 Dry Type Transformers up to 600V Primary 2
26 24 01 Service Equipment 2
26 24 16.01 Panel Boards - Breaker Type 3
26 27 26 Wiring Devices 3
26 28 13.01 Fuses - Low Voltage 2
26 28 16.02 Moulded Case Circuit Breakers 2
26 28 23 Disconnect Switches — Fused 2
26 29 01 Contactors 2
26 29 04 Surge Suppression 2
26 29 10 Motor Starters to 600V 3
26 50 00 Lighting 5
26 52 00 Emergency Lighting 2
26 56 20.01 Site Lighting 6
Division 27 - Communications

27 05 13 Communication Services 1
27 05 26 Grounding and Bonding for Communications Systems 2
27 05 28 Pathways for Communications Systems 2
27 10 05 Structured Cabling for Communications Systems 4
27 27 27 Power Monitoring System 5
Division 31 - Earthwork

31 05 17 Aggregate Materials 4
31 23 10 Excavation, Trenching and Backfilling 5
31 23 25 Gravel Fill 2
Division 32 - Exterior Improvements

32 11 16.01 Granular Sub-base 4
32 11 23 Aggregate Base Course 4
32 91 19.13 Topsoil Placement and Grading 5
32 92 19.16 Hydraulic Seeding 5
Division 33 - Utilities

33 05 13 Manholes and Catch Basin Structures 6
33 41 00 Storm Utility Drainage Piping 10
33 65 76 Direct Buried Underground Cable Ducts 3
33 71 73.02 Underground Electrical Service 2
33 71 73.03 Underground Telephone Services 2

Division 34 - Transportation
34 71 13.25 Vehicle W-Beam Guide Rail 4




PWGSC List of Drawings Section 00 00 01
Harbour Improvements Page 1

Phase 5

Seal Cove, Grand Manan

Charlotte County, N. B.

Project No. R.000498.001

DRAWING NO. TITLE Date
1 of 4 Existing Site Plan November 2013
2 of 4 Plan of New Work November 2013
3 of 4 Plan of New Work Sheet 2 November 2013
4 of 4 Sections and Details November 2013
E1l of 9 Power December 2013
E2 of 9 Lighting and Communications December 2013
E3 of 9 Electrical Power Distribution

Single Line & Schedules December 2013
E4 of 9 Service Building and Details December 2013
E5 of 9 Gangway Equipment Mounting Details December 2013
E6 of 9 Power Pedestal and Distribution

Module Details December 2013
E7 of 9 Site Lighting Details December 2013
E8 of 9 Float Equipment Mounting Details December 2013

E9 of 9 Electrical Service Building December 2013



PWGSC SPECIFICATION APPROVAL Section 00 00 02

Harbour Improvements Page 1
Phase 5

Seal Cove, Grand Manan

Charlotte County, N.B.

Project No. R.000498.001

SPECIFICATION APPROVALS

1. APEROVED Bvr L =9 pane: Doec. .3;;} 2013
2. TENDERED BY:@/ DATE ¢ DAND/12/30




	ES000000
	ES000001
	ES000107



