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PART 1 - GENERAL

1.1 GENERAL 1

1.2 MEASUREMENT AND .1
PAYMENT

1.3 SUBMITTALS 1
.2
1.4 COORDINATION 1
1.5 SHIPMENT, 1
PROTECTION, AND
STORAGE
.2

PART 2 - PRODUCTS

2.1 DESIGN 1

This section contains the requirements for the
supply, installation, testing and
commissioning of electric piston-rod
collection pumps, controls and motors.

This Section is to be read in conjunction with
the provided process and instrumentation
drawings and general arrangement drawings.

Payment for provision of all i1tems specified
in this Section shall be by Lot Price. No
separate payment will be made for work
specified in the Contract Documents. All costs
incurred by Contractor in meeting with the
requirements of this Section shall be included
in the bid price for the Work.

Submit Shop Drawings In accordance with
Section 01 33 00.

Provide Operation and Maintenance (O&V) Data
for i1ncorporation in the O& Manual as
specified in Sections 01 33 00 and 01 45 00.

Coordinate with other Divisions to ensure that
there i1s no conflict with the work.

Accept pumps, motors, and accessories in
original shipping containers and inspect for
damage. Refer to and fill out Form 100 in
Appendix Q.

Unload equipment and store in a cool dry place
protected from damage by the elements.

Pumps to be electric piston-rod well

collection pumps.

1 Supply and install two pumps (one duty
pump and one stand-by pump) in the
Leachate Pump Station Cell No.1.
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2.1 DESIGN
(Cont~d)

2.2 PUMP OPERATION

2.3 MATERIALS OF
CONSTRUCTION

2.4 ELECTRIC POWER

2.5 PUMP MOTOR/
ACTUATOR

(Cont™d)

A (Cont™d)

-1 Maximum flow: 1.44 m3/h
2 Design Head: 12.0 m
-3 Tag No.:

-1 LP - P-01510.

.2 LP - P-01520.

2 Supply and install two pumps (one duty
pump and one stand-by pump) in the
Leachate Pump Station Cell No.2.
-1 Maximum flow: 1.44 m3/h
2 Design Head: 12.0 m
-3 Tag No.:

-1 LP - P-01510.
.2 LP - P-01520.

The supply of process pumps under this Section
shall come from a single Manufacturer.

The pump shall remove Leachate from a well
casing of 324 mm diameter HDPE pipe.

The fluid inlet shall be located at the bottom
of the pump intake cylinder and be capable of
removing Leachate to O submergence depth.

Leachate shall be discharged through the
eductor pipe and surface discharge tee.

Standard materials of construction shall be
stainless steel, Buna Nitrile Seal, Delrin,
fiberglass, and stainless steel.

Required voltage: 400v / 3ph / 50Hz.

No electric power shall enter into well.

Pump Electric Motor shall be a totally
enclosed fan cooled motor.

Electric motor shall be explosion proof and
rated for variable speed control.

The electric motor and linear actuator shall
be located above surface grade on top of the
well head.
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2.5 PUMP MOTOR/ -4
ACTUATOR
(Cont"d)

2.6 PUMP INTERNAL -1
.2
-3
.4
-5
.6

2.7 FINISHES -1

2.8 CONTROL PANEL -1
.2
-3

The linear actuator shall reciprocate up and
down providing mechanical power to the down
hole piston pump via a fiberglass drive rod.

The fTluid discharge pipe (eductor pipe) for
the pump will be HDPE or steel and shall serve
as the tension member between the top and
bottom of the pump.

The bottom Piston Pump with foot valve
assembly of stainless steel and Delrin
construction are to be provided.

The continuous fiberglass sucker-rod and rod
connection assembly to be provided.

Both the foot valve and drive piston valve
shall be free floating, self cleaning ball
check valves.

Stainless steel screen.

Viton seal kits for seal plate and piston.

Finish in accordance with Section 43 90 10 and
Section 43 90 20.

Local control panels are to be included in the
Vendor Packages, as indicated on Drawings.

Provide NEMA 4x 316 stainless steel enclosure
for indoor duty, for each pump system as noted
on contract drawings. Panels shall be iIn
conformance with the requirements of Division
26.

Provide the following hardwired 1/0 from the

PLC:

1 Pump 1 running status.

2 Pump 2 running status.

.3 Fault alarm (contact opens in alarm
conditions).

-4 High High level alarm (contact opens in
alarm condition).
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2.9 SPARE PARTS 1

PART 3 - EXECUTION

3.1 MANUFACTURER®S 1
REPRESENTATIVE

Provide a list of all spare parts which would
be expected to be required under normal
conditions for a period of five (5) years. At
the Departmental Representative"s request,
provide a price for these parts.

Manufacturer®s Representative shall be
required to attend the site to iInstruct the
Contractor, witness the installation and
supervise testing, to ensure the equipment is
installed and operated as intended, and
provide training to the staff of the
Departmental Representative.

Duties of the Manufacturer®s Representative

include, but are not limited to the following:

1 Installation Training: Instruct the
Contractor in the methods and precautions
to be followed in the installation of the
pump. Attest to the Contractor®s
understanding of installation
requirements as required by Form 101 in
Appendix Q.

2 Installation: Ensure that the pump is
installed as required to provide
satisfactory service. Cooperate with the
Contractor as documented by Form 102 in
Appendix Q.

-3 Testing: Support the Contractor to ensure
and verify that the pump, including all
component parts, operates as iIntended.
Cooperate with the Contractor to fulfill
the requirements for satisfactory
performance of the equipment as
documented by Form 103 in Appendix Q.

-4 Commissioning: Attend the commissioning
of the process system which includes the
pump specified in this section to ensure
that the pump functions as intended iIn
the process system.

Factory Acceptance Testing:

1 Prior to shipping, conduct factory
performance testing. The testing shall
include the complete pump assembly,
including pump, variable speed drive and
motor .

2 Arrange and pay for Departmental
Representative to witness factory
testing.
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3.1 MANUFACTURER"S
REPRESENTATIVE
(Cont"d)

3.2 FACTORY
ACCEPTANCE TESTING

3.3 INSTALLATION

3.4 TESTING

3.5 COMMISSIONING

3.6 TRAINING

-3

(Cont™d)

-3 Prepare and submit to the Departmental
Representative for review a report
showing all test results.

Prior to shipping, ensure that factory
performance testing is carried out and that
the equipment meets the specified
requirements.

Ensure that witnessing of factory testing by a
Departmental Representative is arranged well
in advance.

Ensure the pump is installed as required to
provide satisfactory service. Coordiante work
with all affected disciplines.

Complete and submit documentation in
accordance with Form 102 in Appendix Q.

Ensure that the pump, including all component
parts, operates as intended.

Fultill the requirements for satisfactory
performance of the equipment as documented by
Form 103 in Appendix Q.

Commission the pumps specified In this section
to ensure that the pump functions as intended
in the process system.

Train staff designated by the Departmental
Representative in the operation and
maintenance of the equipment.

Use a complete set of draft operations and

maintenance manuals for the equipment as part
of training instruction materials.

END OF SECTION




