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Part 1 General 

1.1 SCOPE OF WORKS 

.1 The list of works listed in this section is indicative and non-limitative. It does not exclude 
works described in other sections of the specifications, shown on drawings or necessary 
for a complete execution of the works in the spirit of the plans. 

.2 The works of the present section concern the restoration of 4 historic existing doors of the 
Armoury: 

.1 The door of west square tower on North façade 

.2 The door of east square tower on North façade 

.3 The door of south-east tower of East wing 

.4 The back door on south façade of East Wing leading to yard. 

1.2 RELATED REQUIREMENTS 

.1 Section 08 52 05 – Replacement of wood windows 

.2 Section 08 03 14 – Historic works – wood door repairs. 

.3 Section 08 50 00 – New wood windows 

.4 Section 08 52 05 – Historic works - Existing wood windows 

.5 Section 09 91 13 – Exterior painting works 

1.3 REFERENCES 

.1 Architectural Woodwork Manufacturers' Association of Canada (AWMAC): 

.1 Architectural Woodwork Quality Standards Illustrated, Eighth Edition, Version 
2.0, 2005 (referred to hereinafter as "QSI"). 

.2 Health Canada / Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS). 

.3 The Society for Protective Coatings (SSPC): 

.1 SSPC-SP5/NACE No.1-2007, White Metal Blast Cleaning 

1.4 SUBMITTALS 

.1 Data sheets: 

.1 Submit data sheets for the epoxy wood adhesive. 

.2 Include application instructions for prescribed materials. 

.3 Submit two copies of Material Safety Data Sheets (WHMIS) in accordance to 
prescriptions of section 01 35 29.06 – health and safety, for epoxy repair 
products. Indicate VOC content.  

.2 Submit require shop drawings in accordance with Section 01 33 00 - Submittal 
Procedures. 
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.3 Submit shop drawings prepared, at a scale of 1: 5, for the splicings and indicating 
pertinent details relating to configuration, materials and realization of assemblies. Provide 
shop drawings for the restoration works of the historic doors. Drawings must illustrate the 
locations and dimensions of components to replace as well as the method of anchoring of 
the new pieces of wood. 

.4 Provide, at request of Departmental Representative, invoices, purchase orders, and 
suppliers' certificates of tests realized by the supplier and all other documents allowing to 
establish the conformity of used materials to specification prescriptions. Allow free 
access to source provision of supply of materials. 

1.5 MOCK-UPS 

.1 Contractor must make the following mock-ups for approval of the Departmental 
Representative before proceeding to works.   

.1 Repair of 5 fissures with epoxy paste flexible and pigmented for wood. 

.2  5 surface repairs with epoxy paste flexible and pigmented for wood. 

.3 Stripping of wood on 1 sq. meter of 1 door varnished in workshop 

.4 Stripping of wood on 1 sq. meter of 1 door painted in workshop 

.5 Varnish application on 1 door. 

.6 Paint application on 1 door. 

1.6 QUALITY ASSURANCE 

.1 Notify Departmental Representative before ordering or buying materials. 

.2 Departmental Representative will examine and approve materials before Contractor buys 
them. 

.3 Allow Departmental Representative free access to materials for inspection before 
undertaking the works on the site. 

.4 It is formally forbidden to undertake the following stages without approval of 
Departmental Representative: 

.1 Photographic documentation of existing conditions of doors. 

.2 Labeling and documenting doors;   

.3 Protection of doors and transportation to workshop.  

.4 Preparation of surface of doors with a view to stripping them. 

.5 Stripping of doors. 

.6 Application of paint and/or varnish  

.7 The Departmental Representative must obligatorily inspect each of the doors 
BEFORE transporting them to the site.  

.8 Protection of doors and transportation to site. 

.9 Reinstallation of restored historic doors. 
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.5 Adjust techniques as directed by Departmental Representative until desired results are 
achieved. Steps or processes approved by Departmental Representative serve as the 
standard for subsequent work. 

.6 Do welding work in accordance with CSA-W59, unless otherwise specified. 

1.7 EVALUATION OF EXTENT OF REPAIR WORKS  

.1 Once doors are delivered to workshop, contractor must do a review of interventions of 
restoration and replacement of damaged components with the Departmental 
Representative. No work must be done on the doors before this inspection at the 
workshop. Notify Departmental Representative 10 working days in advance.  

.2 On the drawings provided by Departmental Representative, hold a precise an updated 
record of all conditions which have not been seen or necessary repair works additional to 
those already indicated on the drawings. Bring these drawings at each site meeting for the 
purposes of reviewing, adjusting and updating them according to the instructions of 
Departmental Representative. 

1.8 COORDINATION MEETINGS WITH CONTRACTOR AND SPECIALIZED 
SUBCONTRACTORS 

.1 The following meetings with the Departmental Representative, the Contractor and his 
specialized Subcontractor are obligatory: 

.1 Start off meeting before the beginning of the works described in this section; 

.2 Meetings and inspection visits to workshop of specialized Subcontractor. 

.3 Coordination meeting before reinstallation of historic doors. 

1.9 ENVIRONMENTAL REQUIREMENTS 

.1 Comply to requirements of Workplace Hazardous Materials Information System 
(WHMIS) relating to use, handling, storage and disposal of hazardous materials and 
labeling and provision of Material Safety Data Sheets. 

1.10 PHOTOGRAPHIC DOCUMENTATION OF EXISTING CONDITIONS  

.1 Do a photographic survey of all surfaces and of all sides of each patrimonial door in order 
to document their existing conditions. These photos must be of professional quality and 
high resolution. Submit the photographic survey to Departmental Representative for 
approval before transporting the doors. Document by numerical photography and with 
measured and annotated drawings, the existing conditions of historic doors. 

1.11 PROTECTION AND TRANSPORTATION OF PATRIMONIAL DOORS 

.1 Construct 19mm plywood boxes big enough to contain the doors individually. The doors 
must be padded and the plywood boxes must be covered with rigid insulation inside on 
all sides. Put the doors in the boxes and fill all voids in the box with balls of expanded 
rigid insulation. Mark the number of the door on the box. 

.2 Do not pile doors in the boxes.  
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.3 Never slide or drag historic doors. 

.4 Construct a test box for approval of Departmental Representative before producing all the 
plywood transport boxes. The Departmental Representative must inspect all the doors in 
the plywood boxes before their closure and transport. This requirement applies also for 
the transport from the shop to the site. 

.5 The doors of the Armoury are dated of 1913 and are relatively fragile. Handling and 
transport must be delicate and meticulous.  

.6 The use of the same plywood protection boxes is permitted for the transport of doors 
from the shop to the site. However Departmental Representative must validate the state of 
the boxes beforehand and approve their use.  

.7 All damages caused to doors due to handling and/or transport, must be repaired at the 
expense of the contractor and to satisfaction of Departmental Representative. 

.8 The 3 exterior doors of East Wing on north façade (at location of future bridge) which 
will not be reinstalled must be meticulously dismantled and handed over to Departmental 
Representative. 

1.12 DELIVERY, STORAGE AND HANDLING OF MATERIALS FOR 
RESTORATION OF DOORS 

.1 Packaging, delivery, storage and unloading. 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - 
Common Product Requirements. 

.2 Store materials in dry location well ventilated, off ground, sheltered from rain, 
snow and sun. 

.2 Waste Management and disposal:   

.1 Sort materials in accordance with Section 01 74 21 - Construction/Demolition 
Waste Management and Disposal. 

.2 Identify hazardous and related materials which are regarded as hazardous 
products and are subject to regulations for disposal. Information on these controls 
can be obtained from the Provincial Ministries of Environment and Regional 
Levels of Government. 

.3 Safely store materials defined as hazardous or toxic waste, including emptied 
containers and application apparatus, in containers or areas designated for 
hazardous waste and dispose of contaminants in an approved legal manner. 

1.13 AMBIENT CONDITIONS OF INSTALLATION 

.1 At the end of each work day, cover the works exposed to bad weather with waterproof 
tarps. Solidly anchor in place the covering.  

.2 Adhesive repairs: 

.1 Maintain temperature of elements to be repaired at between 20 degrees C and 25 
degrees C throughout its thickness and for 48 hours after repairing. 

.2 Provide heating cooling equipment necessary to maintain temperatures specified. 
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.3 Undertake work under conditions of relative humidity at same level as 
operational requirements of end product. 

1.14 ACCEPTABLE PRODUCTS AND MATERIALS 

.1 Where a particular brand name is stipulated, see Instructions to Bidders for procedure for 
requesting approval of substitute materials and products 

Part 2 Products 

2.1 MATERIALS 

.1 Hardwood lumber:  

.1 Oak essence, with grain and color matching to the historic wood; having a 
humidity average content of 7 % (minimum of 5 % and maximum of 9 % for 
individual pieces).Grade 1, conforming to  QSI Section 100.  

.2 Adhesive: Epoxy adhesive elaborated specially for repairs of wood of type required for 
the present project. 

.3 Wood filler: conceived for exterior use and tinted to match pour the color of existing 
wood.  

.4 Fasteners: stainless steel, of type and dimensions appropriate to projected use. The 
apparent fastening devices must have the same configuration as the existing fastening 
devices and the apparent part must be finished to harmonize with the existing elements. 

.5 Wood finish: Spar varnish according to prescriptions of section 09 91 13 – Painting – 
Exterior works. 

.6 Sodium hydroxyde Solution (NaOH) of appropriate concentration to use. 

.7 Size of granulate for jet stripping: according to SSPC-SP5 

2.2 SURFACE PREPARATION AND WOOD RESTORATION WORKS 

.1 Reconstitution paste for deteriorated wood elements: Use epoxy flexible paste to reconstruct 
partially (less than 50 mm cubic) elements to preserve which have superficial rot or to fill 
fissures in the wood element. Apply a consolidating compound as primer on all surfaces 
destined to receive the epoxy flexible paste. IMPORTANT: It is formally forbidden to use 
flexible epoxy for resurfacing wood elements or for too large reconstructions. For doors 
which will be varnished, add pigments in the epoxy paste to match with the color of oak 
of the historic door.   

.1 Acceptable material for consolidating compound: 

.1 Liquidwood by Abatron 

.2 Replacement materials: approved by addenda according to Instructions to 
tenderers 

.2  Acceptable material for flexible epoxy paste: 

.1 Wood epoxy by Abatron 
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.2 Replacement materials: approved by addenda according to Instructions to 
tenderers. 

 

.2 Filling paste: Use flexible epoxy paste to fill all small holes and orifices in existing 
woodwork to preserve. Apply a consolidating compound as primer on all surfaces destined 
to receive the epoxy flexible paste. IMPORTANT: It is formally forbidden to use flexible 
epoxy for resurfacing wood elements or for too large reconstructions. For doors which 
will be varnished, add pigments in the epoxy paste to match with the color of oak of the 
historic door. 

.1 Acceptable material for consolidating compound: 

.1 Liquidwood by Abatron 

.2 Replacement materials: approved by addenda according to Instructions to 
tenderers 

.2  Acceptable material for flexible epoxy paste: 

.1 Wood epoxy by Abatron 

.2 Replacement materials: approved by addenda according to Instructions to 
tenderers 

.3 Primer for knots, veins, spots etc. Primer applied in 1 coat at certain places only. 

.1 Acceptable Materials for primer: 

.1 B. I. N Shellac-Base Primer Sealer Ultimate Performance Primer-Sealer for 
interior and spot exterior use by the company Zinsser North America. 

.2 Replacement materials: approved by addenda according to Instructions to 
tenderers. 

Part 3 Execution 

3.1 VERIFICATION OF EXISTING CONDITIONS 

.1 Stop work and report immediately to Departmental Representative conditions relevant to 
this contract not described in drawings: evidence of deficiencies, fungal or insect attack 
which may affect the scope of work and durability of the finished product. 

.2 Study carefully the brands of tools to reproduce and determine the best way to realize 
them. 

3.2 PREPARATION WORKS 

.1 Remove all historic wood doors at the beginning of the works and for the whole duration 
of the works. Transport the doors in order to repair them in a heated and ventilated 
workshop. Leave the door frames in place and do required repairs and finishing works on 
construction site for the frames. Protect the historic door frames with 16 mm plywood 
covering on all their sides. Contractor must provide temporary insulated steel doors to 
replace the historic doors dismantled for the duration of the works.  

.2 Remove existing sealant around the door frame. Clean and leave work ready for 
application of new sealant product by section 07 92 00 –Joint sealants, and according to 
indications on drawings. 
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.3 Remove carefully hardware pieces and metal elements embedded in doors and store them 
for cleaning application of new paint – except for hardware items to replace in door 
schedule and hardware section. 

.4 Examine doors and frames with Departmental Representative in order to determine extent 
of repairs by splicing to do. 

.5 Remove repair materials prior to epoxy existing in fissures at indicated places and 
prepare fissure for a new repair. 

.6 Strip paint and/or varnish up to bare wood without damaging surface texture by using 
methods acceptable to Departmental Representative. Strip existing paint on all surfaces of 
components of doors and frames and their transoms. Note that doors and door frames 
(including transom) have been covered with an anti-fungus covering after the fire which 
must also be stripped.  

.7 Protect adjacent surfaces to surfaces to repair to avoid damaging them during the works. 

3.3 RESTORATION WORKS OF DOORS AND FRAMES WITH THEIR 
TRANSOMS 

.1 Do repairs to historic doors and frames and their transoms as indicated on door schedule 
in drawings.  

.2 Wood components and moldings of doors, of transoms and of door frames are fragile and 
unstable. Contractor must take all necessary precautions to avoid losing components by 
negligence. Contractor will be held responsible of damages caused to original wood 
elements. 

.3 Consolidate and nail all components and moldings weakened and unstable of historic 
door frames and transoms. Departmental Representative must confirm the scope of works 
of all frames before undertaking stripping works. 

.4 Particular techniques: study carefully tool marks to reproduce and determine the best way 
to realize them. 

.5 Cut back damaged or decayed wood to a point 25 mm beyond the last evidence of decay 
or damage. Remove decayed wood with extreme care in order to neither disrupt nor 
damage the adjacent surfaces 

.6 Create a cavity in existing element to insert wood repair element. 

.7 Remove decayed wood from building site daily. 

.8 Joints: 

.1 Lay out cut joints as needed to receive the new pieces of reported wood. 

.2 Shape repair pieces to Departmental Representative's approval. 

.3 Trial fit joints before fastening in place. Adjust as necessary to ensure close 
accurate fit with adjacent surfaces 

.9 Laminated wood : 

.1 Apply a uniform coat of adhesive on the two surfaces to join and tighten them by 
applying a pressure of 1000 kPa.  
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.2 Avoid adhesive drippings. Remove immediately any dripping or splashing. 

.3 Remove any apparent dry and hard adhesive in finished work with methods 
accepted by Departmental Representative. 

.10 Fill holes of doors, frames and transoms with a filler finished flush with the surface of the 
wood. 

.11 Replace glass of all transoms of all historic door frames. New glass to be clear and 4 mm 
thick. Note that transoms have steel grilles which will be kept in place.  

.12 For the totality of doors, frames and transoms, include an extra replacement of 20% of 
typical components of frames (base, jamb, molding, crossbar, casson, etc...) in oak of 
same dimensions and same profiles as existing components.  

.13 Fill the holes and fissures of recoverable wood components with a flexible epoxy paste 
Resurface deteriorated wood components according to instructions of   Departmental 
Representative .See article 2.5. 

.14 Once components of door frames and transoms restored, have the repairs approved by 
Departmental Representative before proceeding to paint works.  

.15  Scrape and sand all grilles of transoms of all door frames in East Wing and two square 
towers. Apply a coat of epoxy based primer paint and two coats of black polyurethane 
based paint. Grilles are all painted in black. 

.16 Finishing of surface: finish the surfaces of new wood flush with existing surfaces and 
having the same texture as these and leave the surfaces ready for the new finishing by 
section 09 91 13 – Painting – new exterior works. 

3.4 FINISHING OF DOORS, FRAMES AND TRANSOMS 

.1 The exterior side of doors/frames/transoms in oak of the north façade of the two square 
towers is in varnished apparent wood. See section 09 91 13 Painting – exterior works. 

.2 The interior side of oak doors/frames/transoms of the north façade of the two square 
towers is painted. See section 09 91 13 Painting – exterior works. 

.3 The two sides of doors/frames of the South-West tower and of the yard of East Wing (axe 
G) are painted. See section 09 91 13 Painting – exterior works. 

.4 Do a sanding of all surfaces and on the two sides of the doors, frames and transoms after 
the stripping of varnish and/or paint. 

3.5 CLEANING AND REPAIRS OF HARDWARE ARTICLES TO PRESERVE  

.1 Remove hardware articles which are not identified as being to replace au table and in 
hardware section, and transport them to à workshop for cleaning and repairs. 

.2 Disassemble all riveted and bolted joints to allow the cleaning of surfaces in contact. 

.3 Remove all materials which have been added as replacement pieces in soft metal, 
electrical welds, bolts and similar articles. 

.4 Remove paint and corrosion in a electrolytic reduction bath of NaOH. 
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.5 Do a soft and short cleaning with abrasive jet to treat any surface which has not been 
entirely cleaned by the electrolytic reduction process. 

.6 Make replacement pieces with the same materials used for the original pieces, including 
rough iron and cast iron filling rods used in materials for acetylene welding. 

.7 The electric arc weld containing nickel may only be used with prior written permission of   
Departmental Representative. 

.8 Remove all traces of flux, scale, oil and grease and paint the surface again according to 
section 09 91 13 Painting – exterior works, as follows :  

.1 Apply primer and epoxy coating on all individual components. 

.2 Apply two final coats of polyurethane on all sets. 

.3 Apply polyurethane touch-ups on all connections, bolts and surfaces damaged 
after installation. 

3.6 REINSTALLATION 

.1 Reinstall doors and their hardware at their original location. 

.2 Adjust hardware pieces for a smooth and easy functioning. 

3.7 PROTECTION  

.1  Cover with waterproof tarps all finished parts of works which are not sheltered or 
otherwise protected. 

3.8 CLEANING     

.1 Proceed to cleaning according to section 01 74 11 – cleaning. 

.2 Upon completion of works, remove from site all excess materials, tools, materials and 
rubbish generated during the works, to satisfaction of Departmental Representative. 

END OF SECTION 


