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Partie 1
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General

RELATED REQUIREMENTS

The list of Work in this division is indicative but non-limiting. It does not exclude Work
described in other specification divisions shown on the drawings or required for full
execution of the Work as intended on the drawings.

Section 02 41 13
Section 02 41 16

Section 02 82 00.03

Section 02 83 12
Section 04 03 43
Section 04 05 00
Section 05 12 23
Section 05 70 10
Section 06 03 15
Section 06 10 01
Section 06 20 00
Section 06 40 00
Section 07 52 00
Section 07 61 00
Section 07 62 00
Section 08 03 14
Section 08 52 05
Section 09 03 51
Section 09 22 14
Section 09 66 13
Section 21 05 05
Section 22 05 00
Section 23 05 00
Section 23 57 00
Section 26 05 00

Selective Site Demolition.

Structure Demolition.

Asbestos Abatement — Maximum Precautions.
Lead — Base Paint Abatement — Maximum Precautions.
Historic — Dismantling Stone Masonry.
Common Work Results for Masonry.
Structural Steel for Buildings.

Ornemental Metalwork Restoration.

Historic — Splicing of Wood Components.
Rough Carpentry.

Finish Carpentry.

Architectural Woodwork.

Modified Bituminous Membrane Roofing.
Sheet Metal Roofing.

Sheet Metal Flashing and Trim.

Historic works — Period Wood Door Repair.
Historic works- Existing wood windows.
Historic works — Plaster.

Historic works- Furring and Lathing.
Portland Cement Terrazzo Flooring.
Common Work Results for Fire Suppression.
Common Work Results for Plumbing.
Common Work Results for HVAC.

Heat Exchangers for HVAC.

Common Work Results for Electricity.
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1.2 REFERENCES

13

14

CSA International

1 CSA S350-FM1980 (R2003), Code of Practice for Safety in Demolition of
Structures.

U.S. Environmental Protection Agency (EPA)/Office of Water

A EPA 832/R-92-005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

ACTION AND INFORMATIONAL SUBMITTALS

Submit in accordance with Section 01 33 00 - Submittal Procedures and Section 01 74 21
- Construction/Demolition Waste Management Disposal.

Submit demolition drawings.

1 Submit for review and approval by Departmental Representative shoring and
underpinning drawings stamped and signed by professional engineer registered
or licensed in Quebec, Canada, showing proposed method.

SITE CONDITIONS

General Contractor or specialized contractors will not be allowed to carry out massive
demolition. General Contractor must coordinate selective demolition with specialized
contractors.

Temporary protection of vestiges of burned building cannot be removed without
authorization from Departmental Representative.

Contractor General must sequence demolition work, integrating all trades requiring
demolition work.

Demolition work sequence in paragraph 1.5.3 of this section must be integrated into work
schedule in accordance with Section 01 32 16.07 Construction Progress Schedule — Bar
(Gantt) Chart.

General Contractor must schedule meeting with Departmental Representative and
professionals prior to start of work to understand scope of selective demolition, including
minutes of the meeting drawn up by the General Contractor handed out to all specialized
trades and explain selective demolition work sequencing to specialized contractors.

Verify hazardous materials report and take necessary measure to preserve the
environment.

If material resembling spray or trowel-applied asbestos or other designated substance
listed as hazardous be encountered, stop work, take preventative measures, and notify
Departmental Representative immediately.

1 Proceed only after receipt of written instructions have been received from
Departmental Representative.

Notify Departmental Representative before disrupting building access or services.

The following table is a summary as described in paragraph 1.2.1 of this section.
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SUMMARY OF SELECTIVE CONSTRUCTION DEMOLITION

(Gantt) Chart.

e The following table does not replace Section 01 32 16.07 Construction Progress Schedule — Bar

e The table is intended as a general guide for the general contractor and specialized contractors for
the selective construction demolition. This table does not release the general contractor and
specialized contractors of their responsibility to schedule and distribute the work.

o Jointly consult plans and drawings for each discipline.

Item Short form description of materials to | Specification sections | Specification sections
be removed by selective demolition. corresponding to of high importance to
materials to be consider for materials
removed by selective | to be removed by
demolition. selective demolition.

1 Existing landscaping features to modify | Section 02 41 13 Section 01 11 01
and/or relocate. Selective Site General Information.

Demolition. Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 13.43
Special Projects
Procedures for
Contaminated Sites.
Section 01 35 29.06
Health and Safety
Requirements.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

2 Protection of temporary vestiges: Section 02 41 16 Section 01 11 01
Which includes protection of openings, Structure Demolition. | General Information.
wats d(l‘:]"g‘;feglnfe’ ?ar.ﬁ?ﬁéa'ofﬁﬁﬂ'r'?ﬁg Section 061001 | Section 01 32 16.07
structures), floors, roofs (wood and/or Rough Carpentry - Construction Progress

" ! Short Form. Schedule — Bar (Gantt)

metal framing and membrane on wood Chart

decking) and sectors encapsulated with Section 02 83 12 '

paint, panels or plastic film. Lead — Base Paint Section 01 35 29.06
Abatement — Health and Safety
Maximum Requirements.
Precautions. Section 01 35 92
Section 04 03 43 Historic Structures -
Historic -
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Dismantling Stone
Masonry.

Section 04 05 00
Common Work

Results for Masonry.

Section 05 12 23
Structural Steel for
Buildings.

Section 06 10 00
Rough Carpentry.

Section 05 50 00
Metal Fabrications.

Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 02 82 00.03
Asbestos Abatement -
Maximum Precautions.

Section 06 03 15
Historic — Wood Joint
Repair.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

Existing stone masonry to preserve on
site to be cleaned and repointed, and/or
replaced, keeping all elements identified
on plans and/or that must be reproduced
identically. Eliminating or modifying
metal and wood inserts.

Section 04 03 43
Historic -
Dismantling Stone
Masonry.

Section 04 05 00
Common Work.

Results for Masonry.

Section 06 10 00
Rough Carpentry.

Section 05 50 00
Metal Fabrications.

Section 01 11 01
General Information

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

Existing brick masonry to preserve on
site to be cleaned and repointed, and/or
replaced, keeping all elements identified
on plans and/or that must be reproduced
identically. Eliminating or modifying
metal and wood inserts.

Section 02 83 12
Lead - Base Paint
Abatement -
Maximum
Precautions.

Section 04 03 31
Historic - Replacing
Brick.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
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Section 04 05 00
Common Work
Results for Masonry.

Section 06 10 00
Rough Carpentry.

Section 05 50 00
Metal Fabrications.

Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

5 Construction steel to replace, modify or
remove from site.

Section 05 12 23
Structural Steel for
Buildings.

Section 04 03 31
Historic - Replacing
Brick.

Section 04 05 00
Common Work
Results for Masonry.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

6 Insulation in crawlspaces, including wood
panels, gypsum panels and sealing film.

Section 02 82 00.03
Asbestos Abatement -
Maximum
Precautions.

Section 06 10 00
Rough Carpentry.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
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Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

7 Wood openings, windows and doors,
preserving all elements to be reproduced
identically or indicated to remain in
place. Eliminating or modifying metal
and wood inserts.

Section 02 83 12
Lead - Base Paint
Abatement -
Maximum
Precautions.

Section 04 03 31
Historic - Replacing
Brick.

Section 04 05 00
Common Work

Results for Masonry.

Section 06 10 00
Rough Carpentry.

Section 06 20 00
Finish Carpentry.

Section 08 03 11
Historic — Period
Wood Doors.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

8 Openings, hinged or fixed panels.

Section 04 03 31
Historic - Replacing
Brick.

Section 04 05 00
Common Work

Results for Masonry.

Section 06 10 00
Rough Carpentry.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.
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Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

9 Wood decking for floor and floor joists to
be removed, preserving elements.
indicated on plans to be reproduced

Section 02 41 16
Structure Demolition.

Section 01 11 01
General Information.

identicall Section 02 82 00.03 Section 01 32 16.07
Y. Asbestos Abatement - | Construction Progress
Maximum Schedule — Bar (Gantt)
Precautions. Chart.
Section 06 10 01 Section 01 35 29.06
Rough Carpentry. Health and Safety
Section 06 10 00 Requirements.
Rough Carpentry. Section 01 35 92
Historic Structures -
Special Protection.
Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.
10 Ossature de cloison en bois a conserver Section 02 82 00.03 Section 01 11 01
en place et a modifier Asbestos Abatement - | General Information.
m:’c(;rl?t‘i’g?ls Section 01 32 16.07
' Construction Progress
Section 06 10 00 Schedule — Bar (Gantt)
Rough Carpentry. Chart.
Section 06 20 00 Section 01 35 29.06

Finish Carpentry.

Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.
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11 Wood mouldings, woodwork, interior
doors and stairs to be salvaged to be
restored or reproduced identically.

Section 02 82 00.03
Asbestos Abatement -
Maximum
Precautions.

Section 06 10 00
Rough Carpentry.

Section 06 20 00
Finish Carpentry.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

12 Plaster on masonry and lattice to clean,
delaminate and protect.

Section 02 83 12
Lead - Base Paint
Abatement -
Maximum
Precautions.

Section 09 01 20
Maintenance of
Plaster and Gypsum
Board.

Section 06 20 00
Finish Carpentry.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

13 Removal of membrane roof in QM sector,
including post framing and insulation.
Bearing structure to be preserved.

Section 02 41 16
Structure Demolition.

Section 07 52 00
Modified Bituminous
Membrane Roofing.

Section 06 10 00
Rough Carpentry.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
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Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

14

Removal of metal sheets (copper),
preserving elements to be reproduced
identically or indicated to remain in
place.

Partial removal of damaged decking and
openings for new electrical/mechanical
equipment.

Section 02 41 16
Structure Demolition.

Section 06 10 00
Rough Carpentry.

Section 07 61 00
Sheet Metal Roofing.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 54 24
Temporary Scaffolding
Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

15

Terrazzo cuts, preserving elements
indicated on plans.

Section 09 66 13
Portland Cement
Terrazzo Flooring.

Section 02 41 16
Structure Demolition.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
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Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

16 Holes to be made in stone, brick, Section 02 41 16 Section 01 11 01
concrete and wood framing. Structure Demolition. | General Information.
Section 04 03 31 Section 01 32 16.07
Historic - Replacing | Construction Progress
Brick. Schedule — Bar (Gantt)
Section 04 03 43 Chart.
Historic - Section 01 35 29.06
Dismantling Stone Health and Safety
Masonry. Requirements.
Section 04 05 00 Section 01 35 92
Common Work Historic Structures -
Results for Masonry. | Special Protection.
Section 06 10 00 Section 01 74 21
Rough Carpentry. Construction/Demolition
Waste Management and
Disposal.
17 Structural elements: steel, wood, bearing | Section 02 41 16 Section 01 11 01
and non-bearing masonry Structure Demolition. | General Information.
Section 04 03 31 Section 01 32 16.07
Historic - Replacing | Construction Progress
Brick. Schedule — Bar (Gantt)
Section 04 03 43 Chart.
Historic - Section 01 35 29.06
Dismantling Stone Health and Safety
Masonry. Requirements.
Section 04 05 00 Section 01 35 92
Common Work Historic Structures -
Results for Masonry. | Special Protection.
Section 06 10 00 Section 01 74 21
Rough Carpentry. Construction/Demolition
Waste Management and
Disposal.
18 Electrical appliances, wiring and See electricity plans Section 01 11 01

equipment

and drawings.
Section 26 05 00

General Information.
Section 01 32 16.07
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Common Work
Results for
Electricity.

Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

19

Plumbing appliances, pipes and
equipment

See plumbing plans
and drawings.

Section 22 05 00
Common Work

Results for Plumbing.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.

20

Fire protection appliances, pipes and
equipment.

See fire protection
plans and drawings.

Section 21 05 05
Common Work
Results for Fire
Suppression.

Section 01 11 01
General Information.

Section 01 32 16.07
Construction Progress
Schedule — Bar (Gantt)
Chart.

Section 01 35 29.06
Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
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Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and

Disposal.
21 Ventilation appliances, ducts and See mechanical plans | Section 01 11 01
equipment. and drawings. General Information.

Section 23 05 00 Section 01 32 16.07
Common Work Construction Progress
Results for HVAC. Schedule — Bar (Gantt)

Chart.

Section 01 35 29.06

Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and

Disposal.
22 Heating appliances, pipes and equipment. | See mechanical Section 01 11 01

specifications. General Information.
Section 23 05 00 Section 01 32 16.07
Common Work Construction Progress
Results for HVAC. Schedule — Bar (Gantt)

Chart.

Section 01 35 29.06

Health and Safety
Requirements.

Section 01 35 92
Historic Structures -
Special Protection.

Section 01 74 21
Construction/Demolition
Waste Management and
Disposal.
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Partie 2

2.1

Partie 3

3.1

3.2

Product

NOT USED.

Execution

EXAMINATION

Inspect with Departmental Representative and verify extent and location of items
designated for removal, disposal, alternative disposal, recycling, salvage and items to
remain.

Locate and protect utilities. Preserve active utilities traversing site in operating condition.
Notify and obtain approval of utility companies before starting demolition.

Disconnect, cap, plug or divert, as required, existing public utilities within the property
where they interfere with the execution of the work, in conformity with the requirements
of the authorities having jurisdiction. Mark the location of these and previously capped or
plugged services on the site and indicate location (horizontal and vertical) on the record
drawings. Support, shore up and maintain pipes and conduits encountered.

1 Immediately notify Departmental Representative and utility company concerned
in case of damage to any utility or service, designated to remain in place.
2 Immediately notify the Departmental Representative should uncharted utility or

service be encountered, and await instruction in writing regarding remedial
action.

PREPARATION
Temporary Erosion and Sedimentation Control:

A Provide temporary erosion and sedimentation control measures to prevent soil
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according to: requirements of authorities having
jurisdiction.

2 Inspect, repair, and maintain erosion and sedimentation control measures during
demolition.

3 Remove erosion and sedimentation controls and restore and stabilize areas
disturbed during removal after completion of demolition work.
Protection of in-place conditions:

A Prevent movement, settlement, or damage to adjacent structures, utilities, and
landscaping features and parts of building to remain in place. Provide bracing
and shoring required.

2 Keep noise, dust, and inconvenience to occupants to minimum.
3 Protect building systems, services and equipment.
A4 Provide temporary dust screens, covers, railings, supports and other protection as

required.
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5 Do Work in accordance with Section 01 35 29.06 - Health and Safety
Requirements.

3 Demolition/Removal:
1 Remove items as indicated.
2 Removal of Pavements, Curbs and Gutters:
1 Square up adjacent surfaces to remain in place by saw cutting or other
method approved by Departmental Representative.
2 Protect adjacent joints and load transfer devices.
3 Protect underlying and adjacent granular materials.
3 Remove parts of existing [building] to permit new construction.
4 Trim edges of partially demolished building elements to tolerances as defined by

Departmental Representative to suit future use.

33 CLEANING
| Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
1 Leave Work area clean at end of each day.
2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.
3 Refer to demolition drawings and specifications for items to be salvaged for reuse.
A4 Waste Management: separate waste materials for reuse/recycling in accordance with

Section 01 74 21 - Construction/Demolition Waste Management and Disposal.

| Remove recycling containers and bins from site and dispose of materials at
appropriate facility.

END OF SECTION



