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Partie 1 General 

1.1 RELATED REQUIREMENTS 

.1 The list of Work in this division is indicative but non-limiting. It does not exclude Work 
described in other specification divisions shown on the drawings or required for full 
execution of the Work as intended on the drawings. 

.2 Section 02 41 13 Selective Site Demolition. 

.3 Section 02 41 16 Structure Demolition. 

.4 Section 02 82 00.03 Asbestos Abatement – Maximum Precautions. 

.5 Section 02 83 12 Lead – Base Paint Abatement – Maximum Precautions. 

.6 Section 04 03 43 Historic – Dismantling Stone Masonry. 

.7 Section 04 05 00 Common Work Results for Masonry. 

.8 Section 05 12 23 Structural Steel for Buildings. 

.9 Section 05 70 10 Ornemental Metalwork Restoration. 

.10 Section 06 03 15 Historic – Splicing of Wood Components. 

.11 Section 06 10 01 Rough Carpentry. 

.12 Section 06 20 00 Finish Carpentry. 

.13 Section 06 40 00 Architectural Woodwork. 

.14 Section 07 52 00 Modified Bituminous Membrane Roofing. 

.15 Section 07 61 00 Sheet Metal Roofing. 

.16 Section 07 62 00 Sheet Metal Flashing and Trim. 

.17 Section 08 03 14 Historic works – Period Wood Door Repair. 

.18 Section 08 52 05 Historic works- Existing wood windows. 

.19 Section 09 03 51 Historic works – Plaster. 

.20 Section 09 22 14 Historic works- Furring and Lathing. 

.21 Section 09 66 13 Portland Cement Terrazzo Flooring. 

.22 Section 21 05 05 Common Work Results for Fire Suppression. 

.23 Section 22 05 00 Common Work Results for Plumbing. 

.24 Section 23 05 00 Common Work Results for HVAC. 

.25 Section 23 57 00 Heat Exchangers for HVAC. 

.26 Section 26 05 00 Common Work Results for Electricity.         
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1.2 REFERENCES 

.1 CSA International 

.1 CSA S350-FM1980 (R2003), Code of Practice for Safety in Demolition of 
Structures. 

.2 U.S. Environmental Protection Agency (EPA)/Office of Water 

.1 EPA 832/R-92-005, Storm Water Management for Construction Activities: 
Developing Pollution Prevention Plans and Best Management Practices. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures and Section 01 74 21 
- Construction/Demolition Waste Management Disposal. 

.2 Submit demolition drawings. 

.1 Submit for review and approval by Departmental Representative shoring and 
underpinning drawings stamped and signed by professional engineer registered 
or licensed in Quebec, Canada, showing proposed method. 

1.4 SITE CONDITIONS 

.1 General Contractor or specialized contractors will not be allowed to carry out massive 
demolition. General Contractor must coordinate selective demolition with specialized 
contractors. 

.2 Temporary protection of vestiges of burned building cannot be removed without 
authorization from Departmental Representative. 

.3 Contractor General must sequence demolition work, integrating all trades requiring 
demolition work. 

Demolition work sequence in paragraph 1.5.3 of this section must be integrated into work 
schedule in accordance with Section 01 32 16.07 Construction Progress Schedule – Bar 
(Gantt) Chart. 

.4 General Contractor must schedule meeting with Departmental Representative and 
professionals prior to start of work to understand scope of selective demolition, including 
minutes of the meeting drawn up by the General Contractor handed out to all specialized 
trades and explain selective demolition work sequencing to specialized contractors.  

.5 Verify hazardous materials report and take necessary measure to preserve the 
environment. 

.6 If material resembling spray or trowel-applied asbestos or other designated substance 
listed as hazardous be encountered, stop work, take preventative measures, and notify 
Departmental Representative immediately. 

.1 Proceed only after receipt of written instructions have been received from 
Departmental Representative. 

.7 Notify Departmental Representative before disrupting building access or services.  

.8 The following table is a summary as described in paragraph 1.2.1 of this section.  
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SUMMARY OF SELECTIVE CONSTRUCTION DEMOLITION 

 The following table does not replace Section 01 32 16.07 Construction Progress Schedule – Bar 
(Gantt) Chart.  

 The table is intended as a general guide for the general contractor and specialized contractors for 
the selective construction demolition. This table does not release the general contractor and 
specialized contractors of their responsibility to schedule and distribute the work. 

 Jointly consult plans and drawings for each discipline. 

Item Short form description of materials to 
be removed by selective demolition. 

Specification sections 
corresponding to 
materials to be 
removed by selective 
demolition. 

Specification sections 
of high importance to 
consider for materials 
to be removed by 
selective demolition. 

1 Existing landscaping features to modify 
and/or relocate. 

Section 02 41 13 
Selective Site 
Demolition.  

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 13.43 
Special Projects 
Procedures for 
Contaminated Sites. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

2 Protection of temporary vestiges:  
Which includes protection of openings, 
walls (wood and/or metal framing, 
including steel retaining or shoring 
structures), floors, roofs (wood and/or 
metal framing and membrane on wood 
decking) and sectors encapsulated with 
paint, panels or plastic film.  

Section 02 41 16 
Structure Demolition. 

Section 06 10 01 
Rough Carpentry – 
Short Form. 

Section 02 83 12 
Lead – Base Paint 
Abatement – 
Maximum 
Prccautions. 

Section 04 03 43 
Historic - 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
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Dismantling Stone 
Masonry. 

Section 04 05 00 
Common Work 
Results for Masonry. 

Section 05 12 23 
Structural Steel for 
Buildings. 

Section 06 10 00 
Rough Carpentry. 

Section 05 50 00 
Metal Fabrications. 

Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 02 82 00.03 
Asbestos Abatement - 
Maximum Precautions. 

Section 06 03 15 
Historic – Wood Joint 
Repair. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

3 Existing stone masonry to preserve on 
site to be cleaned and repointed, and/or 
replaced, keeping all elements identified 
on plans and/or that must be reproduced 
identically. Eliminating or modifying 
metal and wood inserts.  

 

Section 04 03 43 
Historic - 
Dismantling Stone 
Masonry. 

Section 04 05 00 
Common Work. 
Results for Masonry. 

Section 06 10 00 
Rough Carpentry. 

Section 05 50 00 
Metal Fabrications. 

Section 01 11 01 
General Information 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection.  

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

4 Existing brick masonry to preserve on 
site to be cleaned and repointed, and/or 
replaced, keeping all elements identified 
on plans and/or that must be reproduced 
identically. Eliminating or modifying 
metal and wood inserts.  

 

Section 02 83 12 
Lead - Base Paint 
Abatement - 
Maximum 
Precautions. 

Section 04 03 31 
Historic - Replacing 
Brick. 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
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Section 04 05 00 
Common Work 
Results for Masonry. 

Section 06 10 00 
Rough Carpentry. 

Section 05 50 00 
Metal Fabrications. 

Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

5 Construction steel to replace, modify or 
remove from site. 

Section 05 12 23 
Structural Steel for 
Buildings. 

Section 04 03 31 
Historic - Replacing 
Brick. 

Section 04 05 00 
Common Work 
Results for Masonry. 

 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

6 Insulation in crawlspaces, including wood 
panels, gypsum panels and sealing film. 

Section 02 82 00.03 
Asbestos Abatement - 
Maximum 
Precautions. 

Section 06 10 00 
Rough Carpentry. 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
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Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

7 Wood openings, windows and doors, 
preserving all elements to be reproduced 
identically or indicated to remain in 
place. Eliminating or modifying metal 
and wood inserts. 

 

Section 02 83 12 
Lead - Base Paint 
Abatement - 
Maximum 
Precautions. 

Section 04 03 31 
Historic - Replacing 
Brick. 

Section 04 05 00 
Common Work 
Results for Masonry. 

Section 06 10 00 
Rough Carpentry. 

Section 06 20 00 
Finish Carpentry. 

Section 08 03 11 
Historic – Period 
Wood Doors. 

 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

 

8 Openings, hinged or fixed panels. Section 04 03 31 
Historic - Replacing 
Brick. 

Section 04 05 00 
Common Work 
Results for Masonry. 

Section 06 10 00 
Rough Carpentry. 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 
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Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

 

9 Wood decking for floor and floor joists to 
be removed, preserving elements. 
indicated on plans to be reproduced 
identically. 

Section 02 41 16 
Structure Demolition. 

Section 02 82 00.03 
Asbestos Abatement - 
Maximum 
Precautions. 

Section 06 10 01 
Rough Carpentry. 

Section 06 10 00 
Rough Carpentry. 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

10 Ossature de cloison en bois à conserver 
en place et à modifier 

Section 02 82 00.03 
Asbestos Abatement - 
Maximum 
Precautions. 

Section 06 10 00 
Rough Carpentry. 

Section 06 20 00 
Finish Carpentry. 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 
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11 Wood mouldings, woodwork, interior 
doors and stairs to be salvaged to be 
restored or reproduced identically. 

Section 02 82 00.03 
Asbestos Abatement - 
Maximum 
Precautions. 

Section 06 10 00 
Rough Carpentry. 

Section 06 20 00 
Finish Carpentry. 

 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

12 Plaster on masonry and lattice to clean, 
delaminate and protect. 

Section 02 83 12 
Lead - Base Paint 
Abatement - 
Maximum 
Precautions. 

Section 09 01 20 
Maintenance of 
Plaster and Gypsum 
Board. 

Section 06 20 00 
Finish Carpentry. 

 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

13 Removal of membrane roof in QM sector, 
including post framing and insulation. 
Bearing structure to be preserved.  

Section 02 41 16 
Structure Demolition. 

Section 07 52 00 
Modified Bituminous 
Membrane Roofing. 

Section 06 10 00 
Rough Carpentry. 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
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 Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

14 Removal of metal sheets (copper), 
preserving elements to be reproduced 
identically or indicated to remain in 
place. 

Partial removal of damaged decking and 
openings for new electrical/mechanical 
equipment.  

Section 02 41 16 
Structure Demolition. 

Section 06 10 00 
Rough Carpentry. 

Section 07 61 00 
Sheet Metal Roofing. 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 54 24 
Temporary Scaffolding 
Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

15 Terrazzo cuts, preserving elements 
indicated on plans. 

Section 09 66 13 
Portland Cement 
Terrazzo Flooring. 

Section 02 41 16 
Structure Demolition. 

 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
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Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

16 Holes to be made in stone, brick, 
concrete and wood framing. 

Section 02 41 16 
Structure Demolition. 

Section 04 03 31 
Historic - Replacing 
Brick. 

Section 04 03 43 
Historic - 
Dismantling Stone 
Masonry. 

Section 04 05 00 
Common Work 
Results for Masonry. 

Section 06 10 00 
Rough Carpentry. 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

17 Structural elements: steel, wood, bearing 
and non-bearing masonry  

Section 02 41 16 
Structure Demolition. 

Section 04 03 31 
Historic - Replacing 
Brick. 

Section 04 03 43 
Historic - 
Dismantling Stone 
Masonry. 

Section 04 05 00 
Common Work 
Results for Masonry. 

Section 06 10 00 
Rough Carpentry. 

 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

18 Electrical appliances, wiring and 
equipment  

See electricity plans 
and drawings. 

Section 26 05 00 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
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Common Work 
Results for 
Electricity. 

Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

19 Plumbing appliances, pipes and 
equipment  

See plumbing plans 
and drawings. 

Section 22 05 00 
Common Work 
Results for Plumbing. 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

 

20 Fire protection appliances, pipes and 
equipment.  

See fire protection 
plans and drawings. 

Section 21 05 05  
Common Work 
Results for Fire 
Suppression. 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
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Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

21 Ventilation appliances, ducts and 
equipment.  

See mechanical plans 
and drawings. 

Section 23 05 00 
Common Work 
Results for HVAC. 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 

22 Heating appliances, pipes and equipment. See mechanical 
specifications. 

Section 23 05 00 
Common Work 
Results for HVAC. 

Section 01 11 01 
General Information. 

Section 01 32 16.07 
Construction Progress 
Schedule – Bar (Gantt) 
Chart. 

Section 01 35 29.06 
Health and Safety 
Requirements. 

Section 01 35 92 
Historic Structures - 
Special Protection. 

Section 01 74 21 
Construction/Demolition 
Waste Management and 
Disposal. 
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Partie 2 Product 

2.1 NOT USED. 

Partie 3 Execution 

3.1 EXAMINATION 

.1 Inspect with Departmental Representative and verify extent and location of items 
designated for removal, disposal, alternative disposal, recycling, salvage and items to 
remain. 

.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition. 

.3 Notify and obtain approval of utility companies before starting demolition. 

.4 Disconnect, cap, plug or divert, as required, existing public utilities within the property 
where they interfere with the execution of the work, in conformity with the requirements 
of the authorities having jurisdiction. Mark the location of these and previously capped or 
plugged services on the site and indicate location (horizontal and vertical) on the record 
drawings. Support, shore up and maintain pipes and conduits encountered. 

.1 Immediately notify Departmental Representative and utility company concerned 
in case of damage to any utility or service, designated to remain in place. 

.2 Immediately notify the Departmental Representative should uncharted utility or 
service be encountered, and await instruction in writing regarding remedial 
action. 

3.2 PREPARATION 

.1 Temporary Erosion and Sedimentation Control: 

.1 Provide temporary erosion and sedimentation control measures to prevent soil 
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent 
properties and walkways, according to: requirements of authorities having 
jurisdiction. 

.2 Inspect, repair, and maintain erosion and sedimentation control measures during 
demolition. 

.3 Remove erosion and sedimentation controls and restore and stabilize areas 
disturbed during removal after completion of demolition work. 

.2 Protection of in-place conditions: 

.1 Prevent movement, settlement, or damage to adjacent structures, utilities, and 
landscaping features and parts of building to remain in place. Provide bracing 
and shoring required. 

.2 Keep noise, dust, and inconvenience to occupants to minimum. 

.3 Protect building systems, services and equipment. 

.4 Provide temporary dust screens, covers, railings, supports and other protection as 
required. 
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.5 Do Work in accordance with Section 01 35 29.06 - Health and Safety 
Requirements. 

.3 Demolition/Removal: 

.1 Remove items as indicated. 

.2 Removal of Pavements, Curbs and Gutters: 

.1 Square up adjacent surfaces to remain in place by saw cutting or other 
method approved by Departmental Representative. 

.2 Protect adjacent joints and load transfer devices. 

.3 Protect underlying and adjacent granular materials. 

.3 Remove parts of existing [building] to permit new construction. 

.4 Trim edges of partially demolished building elements to tolerances as defined by 
Departmental Representative to suit future use. 

 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning. 

.3 Refer to demolition drawings and specifications for items to be salvaged for reuse. 

.4 Waste Management: separate waste materials for reuse/recycling in accordance with 
Section 01 74 21 - Construction/Demolition Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 
appropriate facility. 

END OF SECTION 

 


