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SPECIFICATIONS 
 

 

Section Number Section Title No. of Pages
 
Division 01 - General Requirements  
01 11 00 SUMMARY OF WORK 3
01 14 00  WORK RESTRICTIONS 2
01 14 10 SECURITY RESTRICTIONS 10
01 31 19 PROJECT MEETINGS 3
01 32 16.07 CONSTRUCTION PROGRESS SCHEDULE – BAR (GANTT) CHART 3
01 33 00  SUBMITTAL PROCEDURES   4
01 35 43 ENVIRONMENTAL PROCEDURES 3
01 41 00 REGULATORY REQUIREMENTS 2
01 45 00 QUALITY CONTROL 2
01 51 00 TEMPORARY UTILITIES 3
01 52 00 CONSTRUCTION FACILITIES 3
01 61 00 COMMON PRODUCT REQUIREMENTS 4
01 71 00 EXAMINATION AND PREPARATION 1
01 73 00 EXECUTION 2
01 74 11 CLEANING 2
01 74 21 CONSTRUCTION/DEMOLITION WASTE MANAGEMENT AND DISPOSAL 10
01 77 00 CLOSEOUT PROCEDURES 2
01 78 00 CLOSEOUT SUBMITTALS 9
01 79 00 DEMONSTRATION AND TRAINING 2
01 91 13 GENERAL COMMISSIONING (CX) REQUIREMENTS 10
01 91 31 COMMISSIONING (CX) PLAN 10
01 91 33 COMMISSIONING FORMS 3
01 91 41 COMMISSIONING: TRAINING 3
01 91 51 BUILDING MANAGEMENT MANUAL (BMM) 4
  
Division 02 – Existing Conditions 
02 41 99 DEMOLITION FOR MINOR WORKS 3
02 65 00  STORAGE TANK REMOVAL 4
02 81 01 HAZARDOUS MATERIALS 5
  
Division 03 – Concrete 
03 20 00   CONCRETE REINFORCING 4
03 30 00.01 CAST-IN-PLACE CONCRETE SHORT FORM 5
03 35 00 CONCRETE FINISHING 4
  
Division 05 – Metals 
05 12 23 STRUCTURAL STEEL FOR BUILDINGS 4
 
Division 07 - Thermal and Moisture Protection 
07 84 00 FIRE STOPPING 5
  
Division 10 – Specialties 
10 44 16.19 FIRE EXTINGUISHERS AND SAFETY BLANKETS 2
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Division 23 - Heating, Ventilating and Air-Conditioning (HVAC)  
23 05 00   COMMON WORK RESULTS - MECHANICAL 5
23 05 01 USE OF HVAC SYSTEMS DURING CONSTRUCTION 1
23 05 05   INSTALLATION OF PIPEWORK  5
23 05 17     PIPE WELDING 3
23 05 23.01   VALVES – BRONZE 4
23 05 23.03   VALVES – CAST STEEL 5
23 05 29   HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT 6
23 05 53.01    MECHANICAL IDENTIFICATION 6
23 08 01   PERFORMANCE VERIFICATION MECHANICAL PIPING SYSTEMS 2
23 11 13  FACILITY FUEL-OIL PIPING 17
23 37 20 LOUVRES, INTAKES AND VENTS 3
  
Division 26 - Electrical 
26 05 00 COMMON WORK RESULTS FOR ELECTRICAL  9
26 05 20 WIRE AND BOX CONNECTORS (0-1000V) 3
26 05 21 WIRE AND CABLES (0-100V) 3
26 05 32 OUTLET BOXES, CONDUIT BOXES AND FITTINGS  2
26 05 34 CONDUITS, CONDUIT FASTENINGS AND CONDUIT FITTINGS  4
26 27 16 ELECTRICAL CABINETS AND ENCLOSURES  3
26 28 16.02 MOULDED CASE CIRCUIT BREAKERS  3
26 29 03 CONTROL DEVICES  3
 
Division 28 – Electronic Safety and Security 
28 31 00.01 MULTIPLEX FIRE ALARM SYSTEM  6
 

 
PLANS 
 
G1 LEGEND AND SITE PLAN  
  
MECHANICAL  
M1 EXISTING TANK DEMOLITION & TEMPORARY WORK 
M2 NEW TANK INSTALLATION & DEMOLITION OF TEMPORARY WORK 
M3 SCHEMATIC 
M4 DETAILS 
  
ELECTRICAL  
E1 POWER – EQUIPMENT LAYOUT AND PANEL SCHEDULE 
  
  
STRUCTURAL  
S1 EXISTING WALL DEMOLITION 
S2 SUMP PIT & HOUSEKEEPING PAD 
 STRUCTURAL REINFORCING & FILL BOX LADDER DETAILS 
S3 FENCE DISPLACEMENT DETAILS 
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