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NOUVEAU BATIMENT DE SERVICES £lECTRIQUE
NEW ELECTRICAL SERVICE BUILDING

SCALE/ECHELLE: 1:25
e e ———
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MATERIAUX
WATERBLS

MOTEUR .33HP A 120VOLTS, RECOUVREMENT EPOXY AVEC PROTECTION "UV" ET ACCESSOIRES POUR
L'INSTALLATION.

WALL MOUNTED CENTRIFUGAL FAN ‘COOK” MODEL 165WHT10, 785L/5 AT 725,00

AND 1740tom -C/W MOTOR .33HP AT 120VOLTS, EPOXY COATED WITH UV~
'PRO?Z"CWON AND ALL /?EC‘OMMENDED INSTALLATION ACCESSORIES.

VENTILATEUR CENTRIFUGE MURAL "COOK” MODELE 165WHI1D, 785L/S A 125pa ET 1140tpm C/A
\785/

CUIT DE COULEUR AU CHOIX PAR L'INGENIEUR,

FIXED LOUVER COMETAL” MODEL 102—45, 50mm THK. WITH WIRE MESH BIRD
SCREEN, EAKED ENAMEL FINISH AND COLOR BY ENGINEER.

PERSIENNE FIXE "COMETAL" MODELE 102-45, 50mmép. C/A GR!LLAGE PARE——OISEAU ET FINI EMAILL
\=—/

FILTRE PERMANENT ET LAVABLE "AAF™ TYPE "PERMANENT ALUMINIUM™ DE 600X500htX25mmép.
\——/ PERMANENT ALUMINIUM WASHABLE 600X500htX25mm THK. FILTER “AFF”

_QQ _OLEislz

SEQUENCE D'OPERATION SERV. R DETER : S AUX:
—LE SYSTEME OPERE DE FAGON INTERMITENTE SUR COMMANDE THERMOSTATIQUE;
~LE CHAUFFAGE ET LE REFROIDISSEMENT OPERENT EN SEQUENCE GRACE A LA DEMANDE
AU TRANSMETTEUR "TT-P™:

- —EN CHAUFFAGE (15°C), L'AEROTHERME EST MIS SOUS TENSION;
—EN REFROIDISSEMENT (27°C), LE VENTILATEUR VE-1" EST MIS EN MARCHE
TANDIS QUE LES VOLETS "VM1-1,2" SONT OUVERTS A 100%;
LA ROUTINE DE REFROIDISSEMENT N'EST AUTORISE QUE SI LA TEMPERATURE
EXTERIEURE EST SUPERIEURE A 5°C.

~LA SONDE DE TEMPERATURE EXTERIEURE EST A INSTALLER SUR LA FAGADE NORD DU

BATIMENT.
CONTROL(s):
OF. 1ON. NC 12 FERENCE 70 DETERMINE SCOPE OF
WORK:

—THE SYSTEM RUN INTERMITTENTLY ON THERMOSTATIC CONTROL,;
—~HEATING AND COOLING ARE SET IN OPERATION SEQUENCE WITH A REQUEST
FROM TRANSMITTER "TT—P":

~ON HEATING DEMAND (15°C or less), THE UNIT HEATER IS TURNED ON;

—ON COOL//VG DEMAND (27°C or more) FAN EV—17" IS SWITCHED ON WHILE DAMPERS
"WM1—1,2" ARE OPEN 100%;

THE COOLING ROUTINE IS ONLY AUTHOR/ZED IF THE OUTSIDE

TEMPERATURE IS GREATER THAN 5°C.

—THE OUTDOOR TEMPERATURE TRANSMITTER SHALL BE INSTALLED ON THE
NORTH FACE OF BUILDING.

DEVIS

15010 PRESCRIPTIONS GENERALES:
1-PORTEE DES TRAVAUX: LES TRAVAUX COMPRENNENT SANS Y ETRE LIMITE, LA MAIN-D'OEUVRE, LES MATERIAUX, L'INSTALLATION,

L'ECHAFFAUDAGE, LES EPREUVES ET LA MISE EN SERVICE DES SYSTEMES DE VENTILATION ET CLIMATISATION DE CET OUVRAGE.
2—-PERMIS, GARANTIE, PLAN TEL QUE CONSTRUIT, MANUEL D'ENTRETIEN ET DESSIN D’ATELIER SELON DOCUMENT GENERAUX AU CONTRAT.

CALORIFUGEAGE:

1~-PRODUITS:
1—-CONDUITS RECTANGULAIRES: ‘ ,
1-PANNEAU RIGIDE DE FIBRE DE VERRE AVEC PARE-VAPEUR, CHEMISE ET MATERIAU DE REVETEMENT CONFORME A CGSB
51-GP-10M TEL QUE "MANSON" TYPE "AK BOARD FSK”.
2—UTILISATION:
1~CONDUIT ET PLENUM DE PRISE DAIR: 50mmép SUR TOUTE LA LONGUEUR.
2—CONDUITS D'EVACUATION: 50mmép. SUR TOUTE LA LONGUEUR.
2—-CHEMKSAGE A UTILISER SUR LES CONDUITS APPARENTS: TOILE DE COTON HOMOLOGUEES "ULC” D'UNE MASSE DE 220GR /M2,
COLLE ET PEINTURE (2 COUCHES). :
2~EXECUTION: .
1-NE POSER LES CALORIFUGES QU'UNE FOIS LES ESSAIS OBLIGATOIRES EXECUTES.
2-EXECUTION PAR DES CALORIFUGEURS RECONNUS.

1-PRODUITS:
1-CONDUITS D'AR:

1-ACIER GALVANISE, AVEC ZINGAGE Z90, ASTM A525M
EPAISSEUR ET JOINTS SELON "SMACNA”.
" CLASSE D'ETANCHEITE: JOINTS TRANSVERSAUX SCELLES JOINTS LONGITUDINAUX NON SCELLES.

2-EXECUTION:
1-CONDUITS ETANCHES A L'EAU: LES SECTIONS DE CONDUITS SUNVANTES SERONT ETANCHES A L'EAU:
~LES PLENUMS ET GAINES DE PRISE D'AIR NEUF;
FAGONNER LE FOND DES CONDUITS SANS Y FAIRE DE JOINTS LONGITUDINAUX, SOUDER OU ETANCHER TOUS LES JOINTS A L'AIDE D'UN
PRODUIT DE SCELLEMENT HYDROFUGE POUR CONDUIT D'AIR. POUR LES PLENUMS AU MUR, PREVOIR UNE LEGERE PENTE VERS L'EXTERIEUR DU
BATIMENT POUR L'EGOUTTEMENT.
2-EQUILIBRAGE AERAULIQUE: PROCEDER AUX ESSAIS, AUX REGLAGES ET A LEQUILIBRAGE DE TOUS LES RESEAUX JUSQU'A L'OBTENTION DE

RESULTATS PRESENTANT UN ECART D'AU PLUS 5% PAR RAPPORT AUX VALEURS INDIQUEES. FOURNIR UN RAPPORT EN “PDF” A L'INGENIEUR POUR
APPROBATION.

REGULATION AUTOMATIQUE:

1-PRODUITS:
1~SAUF INDICATIONS CONTRAIRE, LES APPAREILS DOENT PROVENIR D'UN SEUL ET MEME FABRICANT, -
2-TOUT LE CABLAGE ET CONDUITS REQUIS POUR LE SYSTEME DE REGULATION AUTOMATIQUE RELEVENT DE LA PRESENTE SECTION.

3—FOURNIR L'ALIMENTATION ELECTRIQUE REQUISE AUX DIFFERENTS EQUIPEMENTS A PARTIR D'UNE SOURCE 120VOLTS—-15AMPS VENANT DU PANNEAU
120volts,
- 4-TOUS LES CONDUCTEURS APPARENTS SERONT PASSES DANS DES CONDUITS "EMT” CONFORMEMENT A LA DMSION 16.
2~SEQUENCES D'OPERATION:
VOIR PLANS -

3-EXECUTION:

1=TOUS LES CONTROLES SERONT GROUPES ET PLACES DANS DES ENDROITS ACCESSIBLES TOUT EN ETANT PAS AUX ENDROITS [T
POURRAIENT ETRE ENDOMMAGES.

2-UNE FOIS L'INSTALLATION TERMINEE, ESSAYER, AJUSTER ET REGLER TOUS LES APPAREILS DE COMMANDES ET DE REGULATION. SIMULER
TOUTES LES ROUTINES.

3-FINALEMENT, PROCEDER A LA FORMATION DU PERSONNEL DENTREHEN DU BATIMENT.

SPECIFICATIONS

15010 GENERAL REQU/REMENB

1-SCOPE OF WORK: WORK INCLUDES BUT NOT /_/M/TED TO LABOR, MATERIALS, INSTALLATION, SCAFFOLDING, TESTING AND
COMMISSIONING OF THE AIR—CONDITIONING AND VENTILATION SYSTEM OF THIS SECTION.

2—PERMITS, WARRANTY, AS BUILT DRAWINGS, OPERATION & MA/NTENANCE MANUAL AND WORKSHOP DRAWINGS SHALL BE
ACCORDING TO GENERAL CONTRACT DOCUMENTS.

INSULATION:
1-PRODUCTS:
' 1-RECTANGULAR DUCTS:

1—RIGID FIBERGLASS PANEL WITH VAPOR BARRIER, LINING AND COATING MATERWL SHALL MEET
CGSB 51—GP—T0M STANDARD AS MANSON™ TYPE “AK BOARD FSK.
2-APPLICATION: |
1—FULL LENGTH OF INTAKE DUCT AND INTAKE PLENUM: 50mm THK.
2~FULL LENGTH OF EXHAUST DUCT: 50mm THK

2—LINING: USE ON VISIBLE DUCTWORK: APPROVED "ULC” COTTON FABRIC 220GR/M2, GLUED AND PAINTED (2
COATS).

2~WORKMANSHIP:
1—INSULATE THE DUCTWORK ONLY AFTER THE MANDATORY TESTS WERE PERFORMED AND ACCEPTED BY ENGINEER.
2—INSULATION WORK TO BE PERFORMED BY RECOGNIZED PIPE INSULATION CONTRACTOR.

VENTILATION:
7-PRODUCTS:

1-DUCTS:
T—GALVANIZED STEEL 290 ZINC COATED, ASTM AS525M
THICKNESS AND JOINTS TO COMPLY WITH "SMACNA’
THICKNESS CLASS: TRANSVERSAL JOINTS SEALED, LONGITUDINAL JOINTS NOT SEALED.

2—WORKMANSHIP:
1—-WATERPROOF DUCTS: THE FOLLOWING DUCT SECTIONS SHALL BE WATERPROOF:
—PLENUMS AND NEW AIR INTAKE DUCTS; »
MANUFACTURE THE BOTTOM OF PIPES FREE OF LONGITUDINAL JOINTS. WELD OR SEAL ALL JOINTS WITH
WATERPROOF AIR DUCT SEALANT PRODUCT. PROVIDE A SLIGHT SLOPE TOWARDS THE OUTSIDE OF THE
BUILDING FOR WALL MOUNTED PLENUMS TO ALLOW PROPER DRAINAGE.
2—VENTILATION TESTING AND BALANCING: PROCEED TO TRIALS, ADJUSTMENTS AND BALANCING OF THE ENTIRE DUCT
NETWORK TO OBTAIN A DEVIATION NOT MORE THAN 5% BETWEEN THE MEASURED AND THE SPECIFIED VALUES.
SUPPLY A REPORT OF THE RESULTS IN A "PDF” FILE TO ENGINEER FOR APPROVAL.

AUTOMATIC CONTROL:

1—-PRODUCTS:

1—-UNLESS OTHERWISE NOTED, THE EQUIPMENTS MUST COME FROM A SINGLE MANUFACTURER.

2-ALL WIRING AND CONDUITS REQUIRED FOR THE AUTOMATIC CONTROL SYSTEM ARE INCLUDED IN THIS

SECTION.

F—PROVIDE ELECTRICAL POWER SUPPLY REQUIRED TO DIFFERENT EQUIPMENTS FROM A 120VO0LTS—15AMPS
SOURCE COMING FROM THE 120VOLTS FANEL.

4-ALL EXPOSED WIRING SHALL BF INSTALLED THROUGH ‘EMT” 7Z/BES IN ACCORDANCE WITH - CLAUSE 16.

2—-SEQUENCE OF OPERATION:
SEE DRAWINGS
3~ WORKMANSHIP:
1-ALL CONTROLS WILL BE GROUPED, PLACED IN ACCESSIBLE AREAS WHILE AVOIDING AREAS WHERE THEY
COULD BE DAMAGED. ,
2—ONCE THE INSTALLATION IS COMFLETED, TRY, ADJUST AND SET ALL CONTROL AND REGULATION DEVICES.
SIMULATE ALL THE ROUTINES.
3—FINALY, CONDUCT TRAINING OF THE MAINTENANCE STAFF OF THE BUILDING .
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