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DRAWINGS AND SPECIFICATIONS 

Port of Shippagan Reconstruction of Wharf 401 

SPECIFICATIONS: 

NUMBER 

DIVISION SECTION OF PAGES 

DIVISION 01 00 01 07 – Seals page…………………………………………………………………………….2 

01 11 00 - Summary of work and measurement for payment ................................. 12 

01 15 50 - Weighbridges (scales) ........................................................................ 2 

01 29 83 - Payment procedures: testing laboratory services ................................... 2 

01 32 16.07 - Construction progress schedule – Bar (GANTT) chart ........................ 3 

01 33 00 - Submittal procedures ........................................................................ 5 

01 35 29.06 - Health and safety requirements ...................................................... 4 

01 35 43 - Environmental protection ................................................................... 7 
01 45 00 - Quality control ................................................................................. 3 

01 51 00 - Temporary utilities ............................................................................ 1 

01 52 00 - Construction facilities ........................................................................ 3 

01 56 00 - Temporary barriers and enclosures ...................................................... 1 

01 61 00 - Common product requirements ........................................................... 4 

01 71 00 - Examination and preparation .............................................................. 2 

01 74 11 - Cleaning .......................................................................................... 2 

01 74 21 - Construction/demolition waste management and disposal ....................... 3 

DIVISION 02 02 41 16 - Structure demolition .......................................................................... 3 

DIVISION 03 03 10 00 - Concrete forming and accessories ....................................................... 3 

03 20 00 - Concrete reinforcing .......................................................................... 3 

03 30 00 - Cast-in-place concrete ....................................................................... 5 

DIVISION 05 05 12 23 - Structural steel for buildings ............................................................... 8 

DIVISION 06 06 10 00 - Carpentry ........................................................................................ 3 

06 17 53 - Shop - Fabricated wood trusses .......................................................... 5 

DIVISION 07 07 21 16 - Blanket insulation ............................................................................. 2 

07 46 13 - Preformed metal siding ...................................................................... 4 

07 62 00 - Sheet metal flashing and trim ............................................................. 4 

DIVISION 09 09 91 23 - Painting ........................................................................................... 2 

DIVISION 23 23 82 19 - Fan coil units ................................................................................... 4 

23 82 39.01 - Unit heaters – Electric .................................................................. 3 
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DIVISION 26 26 05 00 - Common work results for electrical .................................................... 14 

 26 05 01 - Electricity – Work responsibilities ........................................................ 2 

 26 05 05 - Electricity – Scope of work, description and lists .................................. 28 

 26 05 11 - Electricity – Additional prescriptions .................................................... 2 

 26 05 20 - Wire and box connectors (0-1000v) .................................................... 2 

 26 05 21 - Wires and cables (0-1000v) ............................................................... 6 

 26 05 28 - Grounding - Secondary ...................................................................... 4 

 26 05 29 - Hangers and supports electrical systems .............................................. 3 

 26 05 31 - Splitters, junctions, pull boxes and cabinets .......................................... 3 

 26 05 32 - Outlet boxes, conduit boxes and fittings .............................................. 3 

 26 05 34 - Conduits, conduit fastenings and conduit fittings .................................. 6 

 26 05 43.01 - Installation of cables in trenches and ducts ...................................... 4 

 26 09 23.02 - Lightning control devices – Photoelectric ......................................... 2 

 26 10 00 - Electricity – Seismic fasters ............................................................... 5 

 26 12 16.01 - Dry type transformers up to 600v primary ....................................... 4 

 26 24 16.01 - Panelboards - Breaker type ............................................................ 4 

 26 27 26 - Wiring devices ................................................................................. 5 

 26 28 13.01 - Fuses – Low voltage .................................................................... 3 

 26 28 16.02 - Moulded case circuit breakers ........................................................ 5 

 26 28 20 - Ground fault circuit interrupters - class « a » and « b » ........................... 3 

 26 28 23 - Disconnect switches – fused and non-fused up to 1000 v ...................... 3 

 26 29 01 - Contactors....................................................................................... 2 

 26 29 10 - Motor starters to 600v ...................................................................... 9 

 26 50 00 - Lighting .......................................................................................... 10 

 26 52 00 - Emergency lightning .......................................................................... 3 

 

DIVISION 31 31 05 16 - Aggregate materials .......................................................................... 4 

 31 23 33.01 - Excavating, trenching and backfilling .............................................. 6 

 31 32 19.01 - Geotextiles ................................................................................. 3 

 31 62 16.13 - Steel sheet piles .......................................................................... 7 

 

DIVISION 32 32 11 17 - Granular roadbed .............................................................................. 4 

 32 12 16.01 - Asphalt paving ............................................................................ 2 

 

DIVISION 33 33 11 16 - Water utility distribution piping .......................................................... 10 

 33 65 76 - Direct buried underground cable ducts ................................................. 5 

 

DIVISION 35 35 31 19 - Protection works .............................................................................. 3 

 35 59 29 - Mooring devices ............................................................................... 3 
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Drawing No.        Title                                    Date  
S1 of S12    Existing Situation, Bathymetry and Geotechnics, 

 Plan View             December 2014  
S2 of S12    Geotechnical, Location of Boreholes  December 2014  
S3 of S12    Proposed Development, Plan View, Elevations    December 2014  
S4 of S12    Proposed Development, Elevations               December 2014 
S5 of S12    Proposed Development, Elevations        December 2014  
S6 of S12    Location of Sheet Piles, tie-Rods  

 and Anchor Blocks                    December 2014  
S7 of S12    Sections and details                   December 2014  
S8 of S12    Sections and details                    December 2014  
S9 of S12    Sections and details                    December 2014  
S10 of S12   Sections and details                    December 2014  
S11 of S12   Sections and details                     December 2014  
S12 of S12   Service Building, Sections and Details        December 2014 
 
M1 of M4  Mechanical Existing Fresh and Sea Water 
   Supply Pipes Plan View Legend and Notes  December 2014 
M2 of M4  Mechanical Existing Fresh and Sea Water 
   Supply Pipes Plan View Legend and Notes  December 2014 
M3 of M4  Mechanical Details     December 2014 
M4 of M4  Ventilation – New Services Building  December 2014 
 
E1 of E5  Electrical – Site Plan Existing   December 2014 
E2 of E5  Electrical – Plan View – Existing   December 2014 
E3 of E5  Electrical – Plan View – Proposed Layout  December 2014 
E4 of E5  Electrical – Detail and Section   December 2014 
E5 of E5  Lighting – Plan View – Proposed Management December 2014 
 
A29 of A30  Appendices        
A30 of A30  Appendices        

 




