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GENERAL NOTE
I. ROOF AREA'S LISTED ARE APPROXIMATE ONLY. ' —_—— — ——
2. ALLOWANCE FOR WASTE 1S NOT INCLUDED IN ROOF AREAS NOTED.
3. CONTRACTOR TO VERIFY ALL DIMENSIONS ON SITE.
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| SEE SECTION Ol 56 00 - TEMPORARY BARRIERS AND ENCLOSURES EOR SITE RELATED |. REMOVE EXISTING CEDAR SHINGLES AND UNDERLAYMENT DOWN TO EXISTING WOOD SHEATHING .
) project projet
REQUIREMENTS. 2. REMOVE ALL ROTTED AND/ OR DEFECTIVE WOOD SHEATHING. REPLACE WITH NEW DOUGLAS EXISTING BUILDINGS WITH NEW CAMPUS
2. ALL ENTRANCES AND EXITS TO BUILDINGS MUST REMAIN ACCESSIBLE AND UNOBSTRUCTED AT FIR (DFP) EXTERIOR GRADE PLYWOOD SHEATHING - MATCH THICKNESS OF EXISTING WOOD I.  EXISTING CEDAR SHINGLE ROOFING TO BE REPLACED WHERE INDICATED ON SITE PLAN BY NEW SLOPED METAL ROOFING
ALL TIMES. CONTRACTOR TO PROVIDE COVERED PROTECTED WALKWAY OVER ENTRANCE/ SHEATHING AND MAKE FLUSH WITH FINISHED SURFACES. STANDING SEAM METAL ROOF SYSTEM (SEE SECTION OT 61 ©0) OR MODIFIED BITUMINOUS ROOF REPLACEMENT
EXIT AREAS (SIDEWALK, STAIRS AND RAMP) TO OUTSIDE THE WORK AREA. MEMBRANE ROOFING (WALTER E. FOSTER BUILDING ONLY; SEE SECTION O7 55 OO
( L ) 3. REMOVE ALL METAL FLASHING, CAULKING, ETC. WITHIN AREA OF CONTRACT WORK. WHERE (WAL L L ) ESTING BULLDING CANADIAN
3. ALL GRASSED AREAS DISTURBED OR DAMAGED DURING CONSTRUCTION TO BE RE-GRADED, TOP NOTED ON DRAWINGS. 2. ALL NEW METAL FLASHINGS TO BE 22 GAUGE PRE-FINISHED SHEET STEEL. NI, (NOT IN CONTRACT) COAST GUARD COLLEGE
SOIL APPLIED TO AREA AND DAMAGED AREA TO BE SODED, TO THE SATISFACTION OF e
DEPARTMENTAL REPRESENTATIVE. 4. REMOVE VENT STACK FLASHINGS - COORDINATE WITH NEW NORK. 3. INSTALL KILN-DRIED EXTERIOR-GRADE WOOD BLOCKING AS NOTED ON DRAWINGS. SYDNEY, NS
4. ALL ASPHALT PAVEMENT, CURBS, STAIRS, CONCRETE SIDEWALK AREAS, ETC. DISTURBED OR 5. EXISTING EAVESTROUGHING, DOWNSPOUTS TO BE REMOVED AND REPLACED WITH NEW. 4. EAVESTROUGH AND DOWN SPOUTS TO MATCH EXISTING.
DAMAGED DURING CONSTRUCTION WORK. TO BE MADE GOOD TO MATCH EXISTING, TO THE SATELLITE DISH - SEE PLANS FOR APPROXIMATE Srawing —
SATISFACTION OF DEPARTMENTAL REPRESENTATIVE. 6. SATELLITE DISH AND ANTENNAS - SEE PLANS FOR APPROXIMATE LOCATIONS AND QUANTITIES. 5. SUPPLY AND INSTALL NEW VENT PIPE CAPS, BOOTS AND FLASHINGS / ROOF VENT CAPS LOCATIONS AND QUANTITIES. REMOVE AS REQUIRED
5. CONTRACTOR TO PROTECT ALL TREES, PLANTERS AND LANDSCAPING WITHIN THE WORK
AREA. REPAIR, RESTORE AND MAKE GOOD ANY DAMAGE CAUSED BY CONSTRUCTION WORK. 1. WALTER E. FOSTER (BOAT HOUSE) - REMOVE ALL STONE BALLAST, INSULATION, ROOFING o SITE PLAN,
MEMBRANES AND PLYWOOD/GYPSUM BOARD DOWN TO METAL DECK AND PREPARE FOR NEW ABBREVIATIONS VS VENT STACK
6. STORAGE OF MATERIALS AND EQUIPMENT ON ANY ROOF AREAS NOT PERMITTED. ROOFING MATERIALS. —_—= LEGEND AND NOTES
© ANT ANTENNA
7. CONTRACTOR TO PROVIDE TEMPORARY PROTECTION FOR ALL WINDOWS, WALLS, ANTENNAE ETC &. WALTER E. FOSTER (BOAT HOUSE) - REMOVE BUILT UP RIDGE CAP AND VENT SYSTEM CONSISTING ANT ANTENNAE
WITHIN THE WORK AREA. REPAIR, RESTORE AND MAKE GOOD ANY DAMAGE BY CONSTRUCTION OF CEDAR RIDGE CAP W/ PLYWOOD AND WOOD BLOCKING CONSTRUCTION AND ACCESSORIES. CDT CONDUIT g
NORK . EXISTING VENT OPENINGS APPROXIMATELY 12 X 100 AT 250 MM O/C. DS DOWN RV ROOF VENT
SPOUT
&. CONTRACTOR WILL ENSURE ALL SITE SERVICES (SUCH AS, BUT NOT LIMITED TO: FIRE HYDRANTS, O.H. OVER HEAD o CDT CONDUIT designed RG congu
SEWERS, MANHOLES, WATER VALVES, ETC.) REMAIN ACCESSIBLE AT ALL TIMES DURING THE RD ROOF
CONTRACT WORK. DRAIN date
REV REVERSED —— - GUTTER / DOWNSPOUT Grown BG. WO oooing
d. CONTRACTOR TO COORDINATE WITH DEPARTMENTAL REPRESENTATIVE REGARDING HOURS OF RV ROOF VENT EXPOSED / CONCEALED AS ’
WORK, USE OF SITE, PARKING, ETC. SIM SIMILAR INDICATED ON DRAWINGS dote
P TYPICAL - .
a rove a rouve
0. REPORT ALL DISCREPANCIES ON CONSTRUCTION DOCUMENTS TO DEPARTMENTAL VS VENT STACK PP PP
REPRESENTATIVE. date
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