

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave. Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6
Bid Fax: (780) 497-3510

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada
ATB Place North Tower
10025 Jasper Ave./10025 ave Jasper
5th floor/5e étage
Edmonton
Alberta
T5J 1S6

Title - Sujet Bowden HW System Upgrade	
Solicitation No. - N° de l'invitation EW038-151983/A	Amendment No. - N° modif. 004
Client Reference No. - N° de référence du client PWGSC-EW038-151983	Date 2015-03-02
GETS Reference No. - N° de référence de SEAG PW-\$PWU-011-10378	
File No. - N° de dossier PWU-4-37249 (011)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2015-03-09	Time Zone Fuseau horaire Mountain Standard Time MST
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ho (RPC), Hector	Buyer Id - Id de l'acheteur pwu011
Telephone No. - N° de téléphone (780) 497-3543 ()	FAX No. - N° de FAX (780) 497-3510
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

This amendment is raised to delete amendment #003 in it's entirety and replace with the following:

This amendment is raised to clarify the following question from a potential bidder:

Question 1:

Would all five boiler rooms be able to be worked on at the same time?

Answer #1

"This Medium Security Institution cannot provide access to all 5 units at the same time. We will allow work to start on one unit first and then two units and then the last 2 units.

This approach allows us be sure that 3 of the 5 units are active at any given time with the worst case scenario of one new and two old. WE are unable to manage temporary heat hook-up to 5 units and will not allow the contractor to open all 5 units."....

The construction schedule would include:

First Stage - The completion of construction and commissioning (acceptance) of the first unit (Unit One).

Second Stage - The completion of construction and commissioning (acceptance) of two units (Unit Two and Three) to completion.

Third Stage The completion of construction and commissioning (acceptance) of two units (Unit four & five) to completion.