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General

RELATED REQUIREMENTS

Section 33 31 16 — Public Sanitary Utility Sewerage Piping.

Section 01 61 00 - Common Product Requirements.

Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
Section 31 32 19 — Geotextiles.

Section 33 36 00 - Utility Septic Tanks.

Section 01 74 11 — Cleaning.

Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
REFERENCES

ASTM International

A ASTM D422-63(2007)e2, Standard Test Method for Particle-Size Analysis of
Soils.

2 ASTM D4318-10e1, Standard Test Method for Liquid Limit, Plastic Limit and
Plasticity Index of Soils.

Canadian General Standards Board (CGSB)
A CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire, Inch Series.
2 CAN/CGSB-8.2-M88, Sieves, Testing, Woven Wire, Metric.

CSA International

A CAN/CSA-B137 Series-13, Thermoplastic Pressure Piping Compendium.
(Consists of B137.0, B137.1, B137.2, B137.3, B137.4, B137.4.1, B137.5, B137.6,
B137.8, B137.9, B137.10, B137.11 and B137.12).

2 CAN/CSA-B1800-11, Thermoplastic Non-Pressure Piping Compendium.
(Consists of B181.1, B181.2, B181.3, B181.5, B182.1, B182.2, B182.4, B182.6,
B182.7, B182.8 and B182.11).

A CAN/CSA-B182.2-11, PVC Sewer Pipe and Fittings (PSM Type).

ACTION AND INFORMATIONAL SUBMITTALS
Submit in accordance with Section 01 33 00 - Submittal Procedures.

Product Data:

A Submit manufacturer's instructions, printed product literature and data sheets for
drainage field materials and include product characteristics, performance criteria,
physical size, finish and limitations.

Samples:
A Submit 20 kg sample of each granular materials 2 weeks minimum before
beginning Work.

Certificates:
A Submit copy of certification or licence of approved installers.
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Test Reports:
A Submit 2 certified copies of factory tests of pipe material.

QUALITY ASSURANCE
Use certified and licensed installers who comply with local authority having jurisdiction.
DELIVERY, STORAGE AND HANDLING

Deliver, store and handle materials in accordance with Section 01 61 00 - Common
Product Requirements and with manufacturer's written instructions.

Delivery and Acceptance Requirements: deliver materials to site in original factory
packaging, labelled with manufacturer's name and address.

Storage and Handling Requirements:

A Store materials off ground and in accordance with manufacturer's
recommendations in clean, dry, well-ventilated area.

2 Store and protect drainage field materials from nicks, scratches, and blemishes.

3 Replace defective or damaged materials with new.

Packaging Waste Management: remove for reuse of pallets, crates, padding, and
packaging materials in accordance with Section 01 74 21 - Construction/Demolition
Waste Management and Disposal.

Products
GRANULAR MATERIALS

Septic Stone material in accordance with the following requirements:
A Table

Sieve Designation % Passing
Septic Stone

53 mm 100

19 mm 0-5

0.075 mm 0-1

IMPORTED FILTER MATERIAL
Sand conforming to requirements of local authority having jurisdiction.

Imported sand shall have a percolation time (T) of 4 -6 min/cm with not more than 5%
fines passing through a 0.074mm (#200) sieve.

GEOTEXTILE COVER

Geotextile cover: to Section 31 32 19 - Geotextiles.
A Permeable geotextile fabric.
2 As indicated.

PIPE FOR DISPOSAL FIELDS

Straight PVC pipe and fittings to CAN/CSA-B182.2, perforated or unperforated as
indicated.
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Straight PE pipe and fittings, to CAN/CSA-B137.1, perforated or unperforated as
indicated.

DISTRIBUTION BOX

Concrete: as indicated and to Section 33 36 00 - Utility Septic Tanks.

Execution
EXAMINATION

Verification of Conditions: verify that conditions of substrate previously installed under
other Sections or Contracts are acceptable for drainage field installation in accordance
with manufacturer's written instructions.

A Visually inspect substrate in presence of Departmental Representative.

2 Inform Departmental Representative of unacceptable conditions immediately
upon discovery.

3 Proceed with installation only after unacceptable conditions have been remedied
and after receipt of written approval to proceed from Departmental
Representative.

AREA BED TYPE DISPOSAL FIELD INSTALLATION
Rough grade to depths as indicated.
Place sand material in unfrozen condition as indicated.

Leaching bed fill material (imported filter material) to have percolation rate of 4-6 min/cm
and be pre-approved in writing by Departmental Representative before delivering to site.

After placement of leaching bed fill, Departmental Representative will conduct 3 on site
percolation tests in sand mound before bed construction.

Operate construction equipment across disposal only after receipt of written approval
from Departmental Representative.

Place 150 mm minimum deep septic stone material under each distribution pipe.

Install distribution box between pump chamber and leaching bed. Installation to be of
water-tight construction.

Set distribution box level as indicated.
A Include access with removable cover for inspection of distribution box.

Connect lengths and place distribution pipe on stone material as indicated and cover with
75 mm minimum septic stone material.

Place permeable geotextile fabric over stone as indicated, ensuring that septic stone
layer is protected as to prevent soil or leaching bed fill from entering the stone layer..

Connect each distribution pipe individually to header.
Connect free ends of distribution lines.

Maintain pipe elevations within 5 mm of inverts indicated.
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Backfill and align trenches until pipe grade only after receipt of written approved from
Departmental Representative.

Cover disposal field as indicated.

A Use only material approved in writing by Departmental Representative.
2 Do not compact.
3 Overfill to allow for settlement.

Grade areas surrounding disposal field bed as indicated, to provide for diversion of
surface run off waters.

CLEANING

Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
A Leave Work area clean at end of each day.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

Waste Management: separate waste materials for recycling in accordance with Section

01 74 21 - Construction/Demolition Waste Management and Disposal.

A Remove recycling containers and bins from site and dispose of materials at
appropriate facility.

END OF SECTION



