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PART 1 - GENERAL

1.1 INSPECTION AND DECLARATION

| Contractor's Inspection: Contractor and Subcontractors: conduct inspection of
Work, identify deficiencies and defects, and repair as required to conform to
Contract Documents.

| Notify Departmental Representative in writing of satisfactory completion
of Contractor's Inspection and that corrections have been made.
2 Request Departmental Representative Inspection.
2 Departmental Representative Inspection: Departmental Representative and

Contractor will perform inspection of Work to identify obvious defects or
deficiencies. Contractor to correct Work accordingly.

3 Completion: submit written certificate that following have been performed:
| Work has been completed and inspected for compliance with Contract
Documents.
2 Defects have been corrected and deficiencies have been completed.
3 Equipment and systems have been tested, adjusted and balanced and are

fully operational.
A4 Operation of systems have been demonstrated to PWGSC personnel.
5 Work is complete and ready for final inspection.

A4 Final Inspection: when items noted above are completed, request final inspection
of Work by Departmental Representative and Contractor. If Work is deemed
incomplete by Departmental Representative, complete outstanding items and
request reinspection.

1.2 CLEANING

1 In accordance with Section 01 74 11 - Cleaning.
2 Remove waste and surplus materials, rubbish and construction facilities from the

site in accordance with Section 01 74 21 - Construction/Demolition Waste
Management and Disposal.

1.3 MEASUREMENT FOR PAYMENT

| No separate measurement for payment shall be made for items under this section.
Include costs for Closeout Procedures in the lump sum portion of work on the Bid
and Acceptance Form.
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PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END




