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PART 1 - GENERAL

1.1 Related
Sections

1.2 Precedence

1.3 Definitions

Section 01 33 00 - Submittal Procedures.

For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of this
Project Manual.

Materials Source Separation Program (MSSP) :
Consists of series of ongoing activities to
separate reusable and recyclable waste material
into material categories from other types of waste
at point of generation.

Recyclable: Ability of product or material to be
recovered at end of its life cycle and
re-manufactured into new product for reuse by
others.

Recycle: Process by which waste and recyclable
materials are transformed or collected for
purpose of being transferred into new products.

Recycling: Process of sorting, cleansing,
treating and reconstituting solid waste and other
discarded materials for purpose of using in
altered form. Recycling does not include burning,
incinerating, or thermally destroying waste.

Reuse: Repeated use of product in same form but
not necessarily for same purpose. Reuse includes:
.1 Salvaging reusable materials from
re-modelling projects, before demolition stage,
for resale, reuse on current project or for
storage for use on future projects.

.2 Returning reusable items including pallets
or unused products to vendors.

Salvage: Removal of structural and non-structural
materials from deconstruction/disassembly
projects for purpose of reuse or recycling.

Separate Condition: Refers to waste sorted into
individual types.
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1.4 Documents

1.5 Submittals

1.6 Waste Reduction

Workplan

(WRW)

1.7 Materials
Source Separation

Program

(MSSP)

Source Separation: Acts of keeping different
types of waste materials separate beginning from
first time they became waste.

Maintain at job site, one copy of following
documents:
.1 Material Source Separation Plan.

Submittals in accordance with Section 01 33 00
- Submittal Procedures.

Prepare and submit following prior to project
start-up:

.1 Submit 2 copies of Materials Source
Separation Program (MSSP) description.

Prepare, Waste Reduction Workplan.

Structure WRW to prioritize actions and follow
as first priority Reuse, then followed by Recycle.

Describe management of waste.

Post workplan or summary where workers at site
are able to review its content.

Prepare MSSP and have ready for use prior to
project start-up. The Demolition Waste Audit
(DWA), with related weight bills and/or receipt
must be submitted on a monthly basis with the
Contractor's monthly Progress claim.

Implement MSSP for waste generated on project in
compliance with approved methods and as reviewed
by Departmental Representative.

Provide on-site facilities for collection,
handling, and storage of anticipated quantities

of reusable and recyclable materials.

Provide containers to deposit reusable and
recyclable materials.

Locate containers in locations, to facilitate
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1.8 Storage,
Handling and
Protection

deposit of materials without hindering daily
operations.

Locate separated materials in areas which
minimize material damage.

Collect, handle, store on-site, and transport
off-site, salvaged materials in separated
condition.

.1 Transport to approved and authorized
recycling facility.

Store, materials to be reused, recycled and
salvaged in locations as specified in MSSP.

Unless specified otherwise, materials for removal
become Contractor's property.

Protect, stockpile, store and catalogue salvaged
items.

Separate non-salvageable materials from salvaged
items. Transport and deliver non-salvageable
items to licensed disposal facility.

Protect structural components not removed for
demolition from movement or damage.

Support affected structures. If safety of
building is endangered, cease operations and
immediately notify Departmental Representative.

Protect surface drainage, mechanical and
electrical from damage and blockage.

Separate and store materials produced during
dismantling of structures in designated areas.

Prevent contamination of materials to be salvaged
and recycled and handle materials in accordance
with requirements for acceptance by designated
facilities.

.1 On-site source separation is recommended.
.2 Remove co-mingled materials to off-site
processing facility for separation.

.3 Provide waybills for separated materials.
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1.9 Disposal of
Wastes

1.10 Use of Site
and Facilities

1.11 Scheduling

PART 3 - EXECUTION

3.1 Application

3.2 Cleaning

Do not bury rubbish or waste materials.

Do not dispose of waste, volatile materials,
mineral spirits, oil or paint thinner into
waterways, storm, or sanitary sewers.

Keep records of construction waste including:
.1 Number and size of bins.
.2 Waste type of each bin.
.3 Total tonnage generated.
4 Tonnage reused or recycled.
5 Reused or recycled waste destination.

Remove materials from deconstruction as
deconstruction/disassembly Work progresses.

Prepare project summary to verify destination and

quantities on a material-by-material basis as
identified in pre-demolition material audit.

Execute work with least possible interference or
disturbance to normal use of premises.

Maintain security measures established by PWGSC.

Coordinate Work with other activities at site to
ensure timely and orderly progress of Work.

Do Work in compliance with WRW.

Handle waste materials not reused, salvaged, or
recycled in accordance with appropriate
regulations and codes.

Remove tools and waste materials on completion
of Work, and leave work area in clean and orderly
condition.

Clean-up work area as work progresses.

Source separate materials to be reused/recycled
into specified sort areas.

END
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END




