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PART 1 - GENERAL 

 

 

 

1.1 Section  

Includes    

 

 

.1  Construction aids.  

 

.2  Office and sheds.  

 

.3  Parking.  

 

.4  Project identification.  

 

 

1.2 Precedence    

 

 

.1  For Federal Government projects, Division 1 

Sections take precedence over technical 

specification sections in other Divisions of this 

Project Manual.  

 

 

1.3 Related  

Sections    

 

 

.1  Section 01 56 00 - Temporary Barriers and 

Enclosures.  

 

 

1.4 References    

 

 

.1  Canadian General Standards Board (CGSB)  

.1  CGSB 1-GP-189M-84, Primer, Alkyd, Wood, 

Exterior.  

.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  

 

.2  Canadian Standards Association (CSA 

International)  

.1  CAN3-A23.1-/A23.2-94, Concrete Materials 

and Methods for Concrete Construction/Method of 

Test for Concrete.  

.2  CSA-0121-M1978, Douglas Fir Plywood.  

.3  CAN/CSA-Z321-96, Signs and Symbols for the 

Occupational Environment.  

 

 

1.5 Installation  

and Removal    

 

 

.1  Provide construction facilities in order to 

execute work expeditiously.  

 

.2  Remove from site all such work after use.  

 

 

1.6 Scaffolding    

 

 

.1  Provide and maintain scaffolding, ladders and 

temporary stairs.  
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1.7 Hoisting    

 

 

 

.1  Provide, operate and maintain hoists cranes 

required for moving of workers, materials and 

equipment. Make financial arrangements with 

Subcontractors for use thereof.  

 

.2  Hoists cranes shall be operated by qualified 

operator.  

 

 

1.8  Site  

Storage/Loading    

 

 

.1  Confine work and operations of employees by 

Contract Documents. Do not unreasonably encumber 

premises with products.  

 

.2  Do not load or permit to load any part of Work 

with a weight or force that will endanger the Work.  

 

 

 

1.9  Construction  

Parking    

 

 

.1  Parking will be limited to Contractor vehicles 

and equipment required to carry out work only, 

provided it does not disrupt performance of Work.  

 

.2  Provide and maintain adequate access to project 

site.  

 

.3  Build and maintain temporary roads where 

indicated or directed by Departmental 

Representative and provide snow removal during 

period of Work.  

 

.4  If authorized to use existing roads for access 

to project site, maintain such roads for duration 

of Contract and make good damage resulting from 

Contractors' use of roads.  

 

 

1.10 Security    

 

 

.1  Contractor shall provide and pay for responsible 

security personnel to guard site and contents of 

site after working hours and during holidays (24 

hours per day, 7 days per week).  

 

 

1.11 Departmental 

Representative’s Site 

Offices    

 

 

.1  Contractor to provide Departmental 

Representative’s office trailer/space. Minimum 

office trailer/space size is 40 m
2
. 

 

.2  Contractor to arrange and pay for phone, fax 

machine, internet connection and photocopier in 
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Departmental Representative’s office for its 

exclusive use.  Long distance calls placed on 

this phone and fax to be paid for by Departmental 

Representative.  Replacement cartridges for 

printer and photocopier to be supplied by 

contractor.  

 

.3  Contractor to equip office with washroom, kitchen 

and one separate office, two 1 m x 2 m tables, 

one 1 m x 2 m drafting table, 4 chairs, 6 m of 

shelving 300 mm wide, one 3 drawer filing cabinet, 

one plan rack and one coat rack and shelf. 

 

.4   Upon completion of the Contract; all equipment 

and furniture provided by the Contractor shall 

be returned to contractor. 

 

.5   Supply of the Departmental Representative’s 

office, supplies and services will be incidental 

to the work. Payment to be included in the lump 

sum portion of the work. 

 

.6   Contractor to ensure site office is supplied and 

operational within 14 days after contract award. 

 

.7   Provide garbage and cleaning services bi-weekly. 

 

.8   Maintain inside air temperature at 20 degrees.  

 

 

1.12 Testing  

Laboratory   

.1   Provide testing laboratory at aggregate 

production site and at asphalt concrete plant for 

exclusive use of Departmental Representative. 

     .1  Provide water, electrical power and propane 

to testing laboratory at aggregate production 

site, and at asphalt concrete plant. 

     .2  Notify Departmental Representative 

sufficiently in advance of operations to allow 

for assignment of Laboratory personnel and 

scheduling of tests. 

     .3  No separate payment to be made for Testing 

Laboratory.  Cost shall be deemed incidental to 

Contract, and deemed to be included in the lump 

sum portion of the work. 

     .4  If testing laboratory at aggregate production 

site is required at the same time as testing 

laboratory at asphalt concrete production site, 

provide additional laboratory as required. 

     .5  Maintain inside air temperature at 20 degrees. 
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     .6  Refer to the DTW Specifications Book, standard 

drawing 1203, for minimum size and equipment 

requirements. 

 

 

1.13 Equipment,  

Tool and Materials  

Storage    

 

 

.1  Provide and maintain, in a clean and orderly 

condition, lockable weatherproof sheds for 

storage of tools, equipment and materials.  

 

.2  Locate materials not required to be stored in 

weatherproof sheds on site in a manner to cause 

least interference with work activities.  

 

 

1.14 Sanitary  

Facilities    

 

 

.1  Provide sanitary facilities for work force in 

accordance with governing regulations and 

ordinances.  

 

.2  Post notices and take such precautions as required 

by local health authorities. Keep area and 

premises in sanitary condition.  

 

 

1.15 Construction  

Signage    

 

 

.1  No other signs or advertisements, other than 

warning signs, are permitted on site.  

 

.2  Signs and notices for safety and instruction shall 

be in both official languages Graphic symbols 

shall conform to CAN3-Z321.  

 

.3  Maintain approved signs and notices in good 

condition for duration of project, and dispose 

of off site on completion of project or earlier 

if directed by Departmental Representative.  

 

 

 

END 


