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PART 1 - GENERAL

1.1 Section
Includes

1.2 Precedence

1.3 Related
Sections

1.4 References

1.5 Installation
and Removal

1.6 Scaffolding

Construction aids.
Office and sheds.
Parking.

Project identification.

For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of this
Project Manual.

Section 01 56 00 - Temporary Barriers and
Enclosures.

Canadian General Standards Board (CGSB)

.1 CGSB 1-GP-189M-84, Primer, Alkyd, Wood,
Exterior.

.2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA
International)

.1 CAN3-A23.1-/A23.2-94, Concrete Materials
and Methods for Concrete Construction/Method of
Test for Concrete.

.2 CSA-0121-M1978, Douglas Fir Plywood.

.3 CAN/CSA-7321-96, Signs and Symbols for the
Occupational Environment.

Provide construction facilities in order to
execute work expeditiously.
Remove from site all such work after use.

Provide and maintain scaffolding, ladders and
temporary stairs.
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1.7 Hoisting

1.8 Site
Storage/Loading

1.9 Construction
Parking

1.10 Security

1.11 Departmental
Representative’s Site
Offices

Provide, operate and maintain hoists cranes
required for moving of workers, materials and
equipment. Make financial arrangements with
Subcontractors for use thereof.

Hoists cranes shall be operated by qualified
operator.

Confine work and operations of employees by
Contract Documents. Do not unreasonably encumber
premises with products.

Do not load or permit to load any part of Work
with a weight or force that will endanger the Work.

Parking will be limited to Contractor vehicles
and equipment required to carry out work only,
provided it does not disrupt performance of Work.

Provide and maintain adequate access to project
site.

Build and maintain temporary roads where
indicated or directed by Departmental
Representative and provide snow removal during
period of Work.

If authorized to use existing roads for access
to project site, maintain such roads for duration
of Contract and make good damage resulting from
Contractors' use of roads.

Contractor shall provide and pay for responsible
security personnel to guard site and contents of
site after working hours and during holidays (24
hours per day, 7 days per week).

Contractor to provide Departmental
Representative’s office trailer/space. Minimum
office trailer/space size is 40 m’.

Contractor to arrange and pay for phone, fax
machine, internet connection and photocopier in
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1.12 Testing
Laboratory

Departmental Representative’s office for its

exclusive use. Long distance calls placed on
this phone and fax to be paid for by Departmental
Representative. Replacement cartridges for

printer and photocopier to be supplied by
contractor.

Contractor to equip office with washroom, kitchen
and one separate office, two 1 m x 2 m tables,

one 1 m x 2 m drafting table, 4 chairs, 6 m of

shelving 300 mm wide, one 3 drawer filing cabinet,
one plan rack and one coat rack and shelf.

Upon completion of the Contract; all equipment
and furniture provided by the Contractor shall
be returned to contractor.

Supply of the Departmental Representative’s
office, supplies and services will be incidental
to the work. Payment to be included in the lump
sum portion of the work.

Contractor to ensure site office is supplied and
operational within 14 days after contract award.

Provide garbage and cleaning services bi-weekly.

Maintain inside air temperature at 20 degrees.

Provide testing laboratory at aggregate
production site and at asphalt concrete plant for
exclusive use of Departmental Representative.
.1 Provide water, electrical power and propane
to testing laboratory at aggregate production
site, and at asphalt concrete plant.

.2 Notify Departmental Representative
sufficiently in advance of operations to allow
for assignment of Laboratory personnel and
scheduling of tests.

.3 No separate payment to be made for Testing
Laboratory. Cost shall be deemed incidental to
Contract, and deemed to be included in the lump
sum portion of the work.

.4 If testing laboratory at aggregate production
site is required at the same time as testing
laboratory at asphalt concrete production site,
provide additional laboratory as required.

.5 Maintain inside air temperature at 20 degrees.
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.6 Refer to the DTW Specifications Book, standard
drawing 1203, for minimum size and equipment

requirements.
1.13 Equipment, .1 Provide and maintain, in a clean and orderly
Tool and Materials condition, lockable weatherproof sheds for
Storage storage of tools, equipment and materials.
.2 Locate materials not required to be stored in

weatherproof sheds on site in a manner to cause
least interference with work activities.

1.14 Sanitary .1 Provide sanitary facilities for work force in
Facilities accordance with governing regulations and
ordinances.
.2 Post notices and take such precautions as required

by local health authorities. Keep area and
premises in sanitary condition.

1.15 Construction .1 No other signs or advertisements, other than
Signage warning signs, are permitted on site.
.2 Signs and notices for safety and instruction shall

be in both official languages Graphic symbols
shall conform to CAN3-Z321.

.3 Maintain approved signs and notices in good
condition for duration of project, and dispose
of off site on completion of project or earlier
if directed by Departmental Representative.

END



