
    

PWGSC     Construction/Demolition & Section 01 74 21 

Gros Morne National Park     Waste Management Disposal  Page  1 

Shoal Cove Brook Bridge Replacement  

Job No. R.067782.001                                       

 

 

PART 1 - GENERAL 

 

 

 

1.1 Related  

Sections    

 

 

.1  Section 01 33 00 - Submittal Procedures.  

 

 

 

1.2 Precedence    

 

 

.1  For Federal Government projects, Division 1 

Sections take precedence over technical 

specification sections in other Divisions of this 

Project Manual.  

 

 

1.3 Definitions    

 

 

.1  Materials Source Separation Program (MSSP): 

Consists of series of ongoing activities to 

separate reusable and recyclable waste material 

into material categories from other types of waste 

at point of generation.  

 

.2  Recyclable: Ability of product or material to be 

recovered at end of its life cycle and 

re-manufactured into new product for reuse by 

others.  

 

.3  Recycle: Process by which waste and recyclable 

materials are transformed or collected for 

purpose of being transferred into new products.  

 

.4  Recycling: Process of sorting, cleansing, 

treating and reconstituting solid waste and other 

discarded materials for purpose of using in 

altered form. Recycling does not include burning, 

incinerating, or thermally destroying waste.  

 

.5  Reuse: Repeated use of product in same form but 

not necessarily for same purpose. Reuse includes:  

.1  Salvaging reusable materials from 

re-modelling projects, before demolition stage, 

for resale, reuse on current project or for 

storage for use on future projects.  

.2  Returning reusable items including pallets 

or unused products to vendors.  

 

.6  Salvage: Removal of structural and non-structural 

materials from deconstruction/disassembly 

projects for purpose of reuse or recycling.  

 

.7  Separate Condition: Refers to waste sorted into 

individual types.  
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.8  Source Separation: Acts of keeping different 

types of waste materials separate beginning from 

first time they became waste.  

 

 

1.4 Documents    

 

 

.1  Maintain at job site, one copy of following 

documents:  

.1  Material Source Separation Plan.  

 

 

1.5 Submittals    

 

 

.1  Submittals in accordance with Section 01 33 00 

- Submittal Procedures.  

 

.2  Prepare and submit following prior to project 

start-up:  

.1  Submit 2 copies of Materials Source 

Separation Program (MSSP) description.  

 

 

1.6 Waste Reduction  

Workplan (WRW)    

 

 

.1  Prepare, Waste Reduction Workplan.  

 

.2  Structure WRW to prioritize actions and follow 

as first priority Reuse, then followed by Recycle.  

 

.3  Describe management of waste.  

 

.4  Post workplan or summary where workers at site 

are able to review its content.  

 

 

1.7  Materials  

Source Separation  

Program (MSSP)    

 

 

.1  Prepare MSSP and have ready for use prior to 

project start-up. The Demolition Waste Audit 

(DWA), with related weight bills and/or receipt 

must be submitted on a monthly basis with the 

Contractor's monthly Progress claim.  

 

.2  Implement MSSP for waste generated on project in 

compliance with approved methods and as reviewed 

by Departmental Representative.  

 

.3  Provide on-site facilities for collection, 

handling, and storage of anticipated quantities 

of reusable and recyclable materials.  

 

.4  Provide containers to deposit reusable and 

recyclable materials.  

 

.5  Locate containers in locations, to facilitate 
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deposit of materials without hindering daily 

operations.  

 

.6  Locate separated materials in areas which 

minimize material damage.  

 

.7  Collect, handle, store on-site, and transport 

off-site, salvaged materials in separated 

condition.  

.1  Transport to approved and authorized 

recycling facility.  

 

1.8  Storage,  

Handling and  

Protection    

 

 

.1  Store, materials to be reused, recycled and 

salvaged in locations as specified in MSSP.  

 

.2  Unless specified otherwise, materials for removal 

become Contractor's property.  

 

.3  Protect, stockpile, store and catalogue salvaged 

items.  

 

.4  Separate non-salvageable materials from salvaged 

items. Transport and deliver non-salvageable 

items to licensed disposal facility.  

 

.5  Protect structural components not removed for 

demolition from movement or damage.  

 

.6  Support affected structures. If safety of 

building is endangered, cease operations and 

immediately notify Departmental Representative.  

 

.7  Protect surface drainage, mechanical and 

electrical from damage and blockage.  

 

.8  Separate and store materials produced during 

dismantling of structures in designated areas.  

 

.9  Prevent contamination of materials to be salvaged 

and recycled and handle materials in accordance 

with requirements for acceptance by designated 

facilities.  

.1  On-site source separation is recommended.  

.2  Remove co-mingled materials to off-site 

processing facility for separation.  

.3  Provide waybills for separated materials.  
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1.9 Disposal of  

Wastes    

 

 

.1  Do not bury rubbish or waste materials.  

 

.2  Do not dispose of waste, volatile materials, 

mineral spirits, oil or paint thinner into 

waterways, storm, or sanitary sewers.  

 

.3  Keep records of construction waste including:  

.1  Number and size of bins.  

.2  Waste type of each bin.  

.3  Total tonnage generated.  

.4  Tonnage reused or recycled.  

.5  Reused or recycled waste destination.  

 

.4  Remove materials from deconstruction as 

deconstruction/disassembly Work progresses.  

 

.5  Prepare project summary to verify destination and 

quantities on a material-by-material basis as 

identified in pre-demolition material audit.  

 

 

1.10 Use of Site  

and Facilities    

 

 

.1  Execute work with least possible interference or 

disturbance to normal use of premises.  

 

.2  Maintain security measures established by PWGSC.  

 

 

 

1.11 Scheduling    

 

 

 

.1  Coordinate Work with other activities at site to 

ensure timely and orderly progress of Work.  

 

 

PART 3 - EXECUTION 

 

 

3.1 Application    

 

 

.1  Do Work in compliance with WRW.  

 

.2  Handle waste materials not reused, salvaged, or 

recycled in accordance with appropriate 

regulations and codes.  

 

 

3.2 Cleaning    

 

 

.1  Remove tools and waste materials on completion 

of Work, and leave work area in clean and orderly 

condition.  

 

.2  Clean-up work area as work progresses.  

 

.3  Source separate materials to be reused/recycled 

into specified sort areas.  

END 
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END 


