

PART 1 - GENERAL

- 1.1 Related Requirements .1 Section 01 35 43 - Environmental Procedures.
.2 Section 01 55 26 - Traffic Regulation.
.3 Section 01 74 21 - Construction/Demolition Waste Management and Disposal.

- 1.2 Description .1 This section specifies requirements for demolishing and removing wholly or in part various items designated to be removed or partially removed.
.2 Demolition and removal will consist of, but not necessarily be limited to, the following:
.1 Remove existing bridge structure, including but not limited to Abutment structures, wingwalls, existing foundations above grade, bridge railings and posts, expansion joints.
.2 Remove existing signage as indicated.
.3 Remove excess fill materials.

- 1.3 Protection .1 Protect existing objects designated to remain. In event of damage, immediately replace or make repairs to approval of, and at no additional cost to, Departmental Representative.

PART 2 - PRODUCTS

- 2.1 NOT USED .1 Not used.

PART 3 - EXECUTION

- 3.1 Execution .1 Inspect site and verify with Departmental Representative objects designated for

removal.

- 3.2 Removal .1 Remove in their entirety all materials and objects specified for removal.
- .2 Do not disturb adjacent work designated to remain in place.
- 3.3 Safety Code .1 Do demolition work in safe manner and according to applicable laws and regulations from authorities having jurisdiction.
- .2 Blasting is not permitted.
- 3.4 Disposal of Material .1 The Owner maintains the right of first refusal (at no cost) to demolished material except those designated for reuse.
- .2 Upon refusal of demolished materials
- by the Owner, such materials become the property of the Contractor. Remove such materials from sites and dispose in accordance with Section 01 74 21 - Construction/ Demolition Waste Management and Disposal.
- 3.5 Restoration .1 Upon completion of work, remove debris, trim surfaces and leave work site in clean condition.
- .2 Reinstate areas and existing works outside areas of demolition to conditions that existed prior to commencement of work.