

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Pacific Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet EGD Waterlot Remediation PH2 SJetty	
Solicitation No. - N° de l'invitation EZ899-151108/B	Amendment No. - N° modif. 001
Client Reference No. - N° de référence du client	Date 2015-03-19
GETS Reference No. - N° de référence de SEAG PW-\$PWY-026-7485	
File No. - N° de dossier PWY-4-37180 (026)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2015-04-28	Time Zone Fuseau horaire Pacific Standard Time PST
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Liu (PWY), Patty	Buyer Id - Id de l'acheteur pwy026
Telephone No. - N° de téléphone (604) 775-6227 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: PWGSC - Esquimalt Graving Dock - Victoria, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EZ899-151108/B

Client Ref. No. - N° de réf. du client

Amd. No. - N° de la modif.

001

File No. - N° du dossier

PWY-4-37180

Buyer ID - Id de l'acheteur

pw026

CCC No./N° CCC - FMS No/ N° VME

Les documents français seront disponibles sur demande.

Amendment 001

Amendment 001 has been raised to incorporate **ADDENDUM 001**.

All other terms and conditions remain unchanged.

ADDENDUM 001

Esquimalt Graving Dock Waterlot Phase 2 - South Jetty Under-Pier Sediment Remediation Specifications

This document is issued to provide notice of the following changes to the Phase 2 - South Jetty Under-Pier Sediment Remediation Specifications:

Within Section 01 11 55 (General Instructions) Clause 1.10 Commencement Date, Time of Completion, and Construction Windows:

Clause 1.10.1.1, first sentence, replace with:

On-site construction activities for this project, including the Contractor's mobilization to the EGD Work Site, shall not commence prior to July 31, 2015.

Clause 1.10.1.2 replace with:

Complete the work of this project ready for use to achieve Substantial Completion by May 16, 2016, to allow four (4) weeks for Departmental Representative inspections and completion of corrective actions as necessary, unless otherwise approved by the Departmental Representative. All corrective actions shall be completed to achieve Total Completion by June 13, 2016; i.e., within four (4) weeks after the above-stated Substantial Completion date.

Within Section 01 51 00 (Temporary Facilities) Clause 1.1 Description:

Clause 1.1.4, replace with:

Locations at the EGD Work Site for construction of temporary facilities will be made available to the Contractor on July 31, 2015.

END OF ADDENDUM 001