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PART 1 GENERAL
1.1 RELATED SECTIONS
A Section 04 05 10 — Common Work Results for Masonry
2 Section 05 70 10 — Decorative Metal Restoration
1.2 UNIT PRICES
A Foundation Detail on Fill: Construction of a concrete foundation bearing on fill, where no
bedrock is encountered during excavations to proposed underside of footing, upon direction
from Departmental Representative. The unit price will include all costs necessary to complete
the work, including supplying materials, additional shoring and executing work as described
herein and reflected in contract. This work will be paid based on the actual quantities measured
on site and the unit prices stated in the Bid and Acceptance Form.
2 Dowelled Foundation Detail: Construction of dowelled concrete foundation where sound
bedrock is encountered close below grade, upon direction from Departmental Representative.
The unit price will include all costs necessary to complete the work, including supplying
materials, additional shoring and scaffolding and executing work as described herein and
reflected in contract. This work will be paid based on the actual quantities measured on site and
the unit prices stated in the Bid and Acceptance Form.
1.3 REFERENCES
A American Concrete Institute (ACI)
A ACI 347 — 04, Guide to Formwork for Concrete
2 Canadian Standards Association (CSA)
A CSA A23.1/A23.2-09, Concrete Materials and Methods of Concrete Construction.
2 CSA-086-09, Engineering Design in Wood (Limit States Design).
3 CSA 0151-09, Canadian Softwood Plywood.
4 CSA S$269.1-1975 (R2003), Falsework for Construction Purposes.
5 CAN/CSA-S269.3-M92 (R2008), Concrete Formwork.
3 ouncil of Forest Industries of British Columbia (COFI)
A COFI Exterior Plywood for Concrete Formwork.
1.2 DESIGN OF FORMWORK AND FALSEWORK
A Design formwork, and falsework, to support construction loads and fluid pressures without
overstressing the material and without excessive deflection. Design formwork and falsework for
concrete such that deflection is limited to not more than 1/400th of the span of any element.
Provide positive means of adjustment to permit realignment or readjustment.
1.3 SUBMITTALS
A Shop Drawings

A Submit shop drawings for formwork and falsework in accordance with Section 01 45 00
— Quiality Control.
2 Indicate method and schedule of construction, shoring, stripping and re-shoring

procedures, materials, arrangement of joints, exposed finishes, ties, liners, and
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locations of temporary embedded parts. Comply with CAN/CSA S269.3 for formwork

drawings.

3 Indicate formwork design data, such as permissible rate of concrete placement, and
temperature of concrete, in forms.

A4 Shop drawings must be stamped and signed by a Professional Engineer, licensed to
practice in the Province of Ontario.

5 Before preparing and submitting shop drawings, coordinate with Section 04 05 10 —
Common Work Results for Masonry, Section 05 70 10 — Decorative Metal Restoration
and General Contractor to assist with preparation of coordination and interference
drawings.

1.4 DELIVERY, STORAGE AND HANDLING

A Storage
A Store formwork material so that it is not in contact with the ground and protected from

water, oil, dirt or other contamination. Support so as to prevent warping or distortion.

2 Waste Management and Disposal
A Separate and recycle waste materials in accordance with the Waste Reduction

Workplan.

2 Place materials defined as hazardous or toxic waste in designated containers.

3 Ensure emptied containers are sealed and stored safely for disposal away from
children.

4 Use sealers, form release and stripping agents that are non-toxic, biodegradable and
have zero or low VOC's.

PART 2 PRODUCTS
2.1 MATERIALS

A Formwork materials:

A For concrete without special architectural features, use wood and wood product
formwork materials to CSA 086 and CSA O151. Use new materials throughout except
for concrete in unexposed locations such as foundations where used material is
acceptable. Fabricate all forms from sound, undamaged sheets with clean true edges,
sealed and factory treated with form sealer. Thicknesses as required to support
concrete at rate poured with no bowing of forms between supports. If forms are not
new, obtain approval before using.

2 Steel Forms: Minimum 16ga thick, stiffened to support weight of concrete with minimum of
deflection.

3 Grooves, reglets, chamfers and rustification strips: Use White Pine selected for straightness
and accurately dressed to size. Provide 1 to 3 draw unless otherwise shown. Provide
continuous saw-cut at back of strip. Chamfers at 45° unless noted.

A4 Form ties:

A For unexposed concrete surfaces, use removable or snap-off metal ties, fixed or

adjustable length, free of devices leaving holes larger than 25 mm dia. in concrete
surface. Maximum spacing 600mm o.c.
2 Wire ties and wood spacers not permitted.

Form liner:
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A Plywood: Canadian Softwood Plywood to CSA 0151, 2 grade, T and G edge, 16mm

thick.

.6 Joint tape for sealing panel joints: Tape must be capable of preventing leakage of concrete in
form joints.

7 Caulking for joints between panels: Use grey urethene catalyst cured, non-sag or self-levelling
sealant, as applicable.

.8 Form release agent: chemically active release agents containing compounds that react with
free lime in concrete resulting in water insoluble soaps, preventing concrete from sticking to
forms, non-toxic, biodegradable, low VOC.

9 Form stripping agent: colourless mineral oil, non-toxic, biodegradable, low VOC, free of
kerosene, with viscosity between 15 to 24 mm?/s at 40°C, flashpoint minimum 150°C, open cup.

.10 Falsework materials: to CSA S269.1.

PART 3 EXECUTION
3.1 FABRICATION AND ERECTION

A Verify lines, levels and centres before proceeding with formwork/falsework and ensure
dimensions agree with drawings.

2 Obtain Departmental Representative's approval for use of earth forms or framing openings not
indicated on drawings.

3 Hand trim sides and bottoms and remove loose earth from earth forms before placing concrete.

4 Fabricate and erect falsework in accordance with CSA S269.1 and COFI Exterior Plywood for
Concrete Formwork.

5 Refer to architectural drawings for concrete members requiring exposed finishes.

.6 Do not place shores and mud sills on frozen ground.

v Provide site drainage to prevent washout of soil supporting mud sills and shores.

.8 Provide mud sills of suitable size, bedded in sand or stone beneath shores when they would
otherwise bear on soil. Adequately prepare the sub-grade so that settlement will not occur
during or after concreting.

9 Fabricate and erect formwork in accordance with CAN/CSA S269.3 to produce finished
concrete conforming to shape, dimensions, locations and levels indicated within tolerances
required by CSA A23.1.

.10 Obtain Departmental Representative’s permission before framing openings not indicated.

A1 Align form joints and make watertight. Keep form joints to minimum.
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A2 Use 25mm chamfer strips on external corners and/or 25mm fillets at interior corners of concrete

members, unless specified otherwise.
A3 Form chases, slots, openings, drips, recesses, expansion and control joints as indicated.

14 Build in anchors, sleeves, and other inserts required to accommodate Work specified in other
sections. Assure that all anchors and inserts will not protrude beyond surfaces designated to
receive applied finishes, including painting.

15 Provide access openings as required for cleaning and inspection of forms and embedded
items, prior to placing concrete.

.16 Clean and prepare formwork surfaces in accordance with CSA A23.1, before placing concrete.
Apply form release agents to formwork in accordance with manufacturer’s instructions, prior to
placing accessories and reinforcement. Do not apply form release agent where concrete
surfaces will receive special finishes or coating which are affected by the agents.

A7 Re-use formwork and falsework subject to requirements of CSA A23.1. Do not re-use forms if
there is any evidence of surface damage or wear which would impair the quality of the concrete
surface.

.18 When formwork is to be re-used, apply non staining parting agent in accordance with CSA
A23.1.

19 Construct formwork and falsework such that loads are not transmitted to an adjacent existing
structure.

3.2 REMOVAL AND RESHORING

A Leave formwork in place for following minimum periods of time after placing concrete.
A 2 days for walls and sides of beams.
2 1 day for footings.

2 Remove formwork when concrete has reached 75% of its design strength or minimum period
noted above, whichever comes later, and replace immediately with adequate reshoring.

3 The sequence of removal of formwork and reshoring of concrete must be done in accordance
with CSA A23.1.

4 Remove forms without damage to concrete surfaces. Repair all blemishes by patching and
sacking.
5 Re-use formwork and falsework subject to requirements of CSA A23.1.
3.3 QUALITY CONTROL ON-SITE
A Do not close deep forms until reinforcement has been reviewed by Departmental
Representative.
2 Check elevations, camber and plumbness of formwork continuously during concreting and

after, until initial set occurs using pre-installed tell-tale devices. Appropriate adjustments shall
be promptly made where necessary. Report all adjustments made after initial set to the
Departmental Representative.
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END OF SECTION
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PART 1

1.1

1.2

13

GENERAL

REFERENCES

American Society for Testing and Materials (ASTM)

A ASTM A82/A82M-07, Specification for Steel Wire, Plain for Concrete Reinforcement.

2 ASTM A123-09, Specification for Zinc (Hot-Dip Galvanized) Coating on Iron and Steel
Products.

3 ASTM A 955/A955M-05, Specification for Deformed and Plain Stainless-Steel Bars for
Concrete Reinforcement.

Canadian Standards Association (CSA)

A CSA A23.1-09, Concrete Materials and Methods of Concrete Construction.

2 CAN/CSA A23.3-04 Design of Concrete Structures.

3 CAN/CSA G30.18-M92 (R2007), Billet-Steel Bars for Concrete Reinforcement.

4 CSA W186-M1990 (R2007), Welding of Reinforcing Bars in Reinforced Concrete
Construction.

Reinforcing Steel Manual of Practice, Reinforcing Steel Institute of Canada.

UNIT PRICES

Foundation Detail on Fill: Construction of a concrete foundation bearing on fill, where no
bedrock is encountered during excavations to proposed underside of footing, upon direction
from Departmental Representative. The unit price will include all costs necessary to complete
the work, including supplying materials, additional shoring and executing work as described
herein and reflected in contract. This work will be paid based on the actual quantities measured
on site and the unit prices stated in the Bid and Acceptance Form.

Dowelled Foundation Detail: Construction of dowelled concrete foundation where sound
bedrock is encountered close below grade, upon direction from Departmental Representative.
The unit price will include all costs necessary to complete the work, including supplying
materials, additional shoring and scaffolding and executing work as described herein and
reflected in contract. This work will be paid based on the actual quantities measured on site and
the unit prices stated in the Bid and Acceptance Form.

SUBMITTALS

Shop Drawings

A Submit shop drawings including placing of reinforcement in accordance with Section 01
45 00 — Quality Control.
2 Indicate on shop drawings, bar bending detalils, lists, quantities of reinforcement, sizes,

spacings, locations of reinforcement and mechanical splices if approved by
Departmental Representative, with identifying code marks to permit correct placement
without reference to structural drawings. Show location of construction joints and detalil
reinforcement at joints. Draw plans and elevations of walls. Indicate sizes, spacings
and locations of chairs, spacers and hangers. Prepare reinforcement drawings in
accordance with Reinforcing Steel Manual of Standard Practice - by Reinforcing Steel
Institute of Canada.

3 Detall lap lengths and bar development lengths to CAN/CSA A23.3, unless otherwise
indicated. Provide type B tension lap splices unless otherwise indicated.
4 Indicate on drawings, locations of Fall Arrest Anchors to ensure correct placement of

reinforcing to accommodate anchors.
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5 Do not release shop drawings for reinforcing bars whose length may be affected by
field conditions, such as the final elevation of footings, until such time as the governing
field dimensions have been ascertained, and affected reinforcing bar lengths are
revised. Determine rock elevations at bearing level of all footings, walls and piers, by
field survey and show this information on foundation placing diagrams.
.6 Make corrections required by previous review before re-submitting drawings. Do not
add new details to drawings which have been reviewed.
1.4 QUALITY ASSURANCE
A Source Quality Control
A Provide Departmental Representative with certified copy of mill test report for
reinforcing steel, showing physical and chemical analysis, minimum four (4) weeks prior
to commencing reinforcing work.
2 Substitutes
A Substitute different size bars only if permitted in writing by Departmental
Representative.
3 Qualifications
A Welding of reinforcing bars shall only be undertaken by firms certified by the Canadian
Welding Bureau in conformance with CSA W186.
1.4 DELIVERY, STORAGE AND HANDLING
A Storage
A Store all reinforcement material on racks or skids so that it is protected from dirt and
maintained in its fabricated form.
2 Waste Management and Disposal
A Separate and recycle waste materials in accordance with the Waste Reduction
Workplan.
PART 2 PRODUCTS
2.1 MATERIALS
A Reinforcing steel: billet steel, grade 400, deformed bars to CAN/CSA G30.18, unless indicated
otherwise.
2 Cold-drawn annealed steel wire ties: to ASTM A82.
3 Chairs, bolsters, bar supports, spacers: to CSA A23.1.
4 Mechanical splices: subject to approval of Departmental Representative.
2.2 FABRICATION
A Fabricate reinforcing steel in accordance with CSA A23.1, and Reinforcing Steel Manual of

Practice, unless indicated otherwise.
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2 Obtain Departmental Representative's approval for locations of reinforcement splices other than

those shown on placing drawings.

3 Upon approval of Departmental Representative, weld reinforcement in accordance with CSA
W186.
4 IShip bundles of bar reinforcement, clearly identified in accordance with bar bending details and
ists.
PART 3 EXECUTION
3.1 FIELD BENDING
A Do not field bend or field weld reinforcement except where indicated or authorized by

Departmental Representative.

2 When field bending is authorized, bend without heat, applying a slow and steady pressure.
3 Replace bars which develop cracks or splits.
3.2 PLACING REINFORCING
A Place reinforcing steel as indicated on reviewed placing drawings and in accordance with CSA
A23.1.
2 Prior to placing concrete, obtain Departmental Representative's approval of reinforcing material

and placement.
3 Ensure cover to reinforcement is maintained during concrete pour.

4 Before placing, remove all loose scale, dirt, oil or other coatings which would destroy or reduce
bond. Place reinforcement within the specified tolerances and secure in position by the use of
chairs, spacers and hangers. Tie reinforcement securely together using 16 ga. annealed wire
to prevent displacement during concrete placing and vibrating. Turn the ends of all ties towards
the interior of the concrete. Use galvanized tie wire at all exposed and at all exterior locations.

5 Position reinforcing for exposed concrete, using snap-on plastic positioners and plastic chairs of
the same colour as the concrete. Use concrete chairs for slabs on grade.

.6 No splicing of reinforcement is permitted unless indicated on the Drawings. Do not cut
reinforcement to permit placing of embedded items.

v Provide additional reinforcement around all openings and at fall arrest anchor locations in
concrete members as detailed on Drawings.

.8 Maintain clean cover for reinforcement in accordance with drawings.
9 Avoid passage of heavy equipment over reinforcing steel in place.
.10 Reset immediately, reinforcing steel displaced during concrete pour.

3.3 QUALITY CONTROL ON-SITE
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A Reinforcement must be complete, adequately supported, tied and properly positioned for cover

in advance of the time scheduled for casting concrete.

2 Notify Departmental Representative for inspection of reinforcement prior to enclosing the
reinforcement in the forms. Provide 24 hours notice in advance for this inspection to occur.

END OF SECTION
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PART 1

1.1

1.2

13

14

3

GENERAL

RELATED SECTIONS
Section 03 10 00 - Concrete Forming and Accessories
UNIT PRICES

Foundation Detail on Fill: Construction of a concrete foundation bearing on fill, where no
bedrock is encountered during excavations to proposed underside of footing, upon direction
from Departmental Representative. The unit price will include all costs necessary to complete
the work, including supplying materials, additional shoring and executing work as described
herein and reflected in contract. This work will be paid based on the actual quantities measured
on site and the unit prices stated in the Bid and Acceptance Form.

Dowelled Foundation Detail: Construction of dowelled concrete foundation where sound
bedrock is encountered close below grade, upon direction from Departmental Representative.
The unit price will include all costs necessary to complete the work, including supplying
materials, additional shoring and scaffolding and executing work as described herein and
reflected in contract. This work will be paid based on the actual quantities measured on site and
the unit prices stated in the Bid and Acceptance Form.

MEASUREMENT PROCEDURES

Submit separate schedule of unit prices for cast-in-place concrete. Include in unit price: cost of
material, delivery and unloading, installation, overhead and profit. Measurement will be based
on cubic metres of concrete.

REFERENCES
American Iron and Steel Institute (AISI).

American Society for Testing and Materials (ASTM)

A ASTM C109-11/C109M-11, Test Method for Compressive Strength of Hydraulic
Cement Mortars (Using 50mm Cube Specimens)

2 ASTM C309-07, Specification for Liquid Membrane-Forming Compounds for  Curing

Concrete.

ASTM C494/C494M-08a, Specification for Chemical Admixtures for Concrete.

ASTM C578-14a, Specification for Rigid, Cellular Polystyrene Thermal Insulation.

ASTM C827-01a (2005), Test Method for Change in Height at Early Ages of Cylindrical

Specimens from Cementitious Mixtures.

.6 ASTM C881-10/C881M-10, Specification for Epoxy Resin Base Bonding Systems for
Concrete.

v ASTM C939-02, Test Method for Flow of Grout for Preplaced-Aggregate Concrete.

.8 ASTM D1751-04 (2008), Specification for Preformed Expansion Joint Fillers for
Concrete Paving and Structural Construction (Nonextruding and Resilient Bituminous
Types).

9 ASTM F593-02 (2008)el, Specification for Stainless Steel Bolts, Hex Cap Screws and
Studs.

.10 ASTM F594-09e1l, Specification for Stainless Steel Nuts.

obdw

Canadian General Standards Board (CGSB)
A CAN/CGSB-51.34-M86, Vapour Barrier, Polyethylene Sheet for Use in Building
Construction.
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4 Canadian Standards Association (CSA)
A CSA A23.1-09/A23.2-09, Concrete Materials and Methods of Concrete Construction.
2 CAN/CSA A3000-08, Cementitious Materials Compendium.
15 SUBMITTALS
A Certificates

A Submit certificates in accordance with Section 01 45 00 — Quality Control.

2 Submit to Departmental Representative, minimum 4 weeks prior to starting concrete
work, valid and recognized certificate from plant delivering concrete.

3 Provide certification that mix proportions selected will produce concrete of quality, yield
and strength as specified in concrete mixes, and will comply with CSA A23.1, and that
mix design is adjusted to prevent alkali aggregate re-activity problems.

2 Record Documentation

A Maintain a set of record drawings on site on which the progress of the work can be
recorded.

2 Record the time and casting date for each section of concrete and the date for removal
of each section of formwork.

3 When heat curing is required, record maximum and minimum daily temperatures
outside the enclosure and the average temperature within each enclosure, for a period
of 3 days after placing the concrete.

4 Record all modifications to the foundations and superstructure on a set of prints in a
neat and legible manner. Use the information to make as-built drawings at the
completion of the work. Dimension all changes.

1.6 QUALITY ASSURANCE
A Quality Control

A Minimum 2 weeks prior to starting concrete work, submit proposed quality control
procedures for Departmental Representative's approval for the following items:
A Hot weather concrete.

2 Cold weather concrete.
3 Curing.

4 Finishes.

5 Joints.

2 Fifteen (15) days prior to placing concrete, submit mix designs for each concrete mix to
Departmental Representative.

2 Mock-ups

A Construct mock-up 1.0m x 1.0m to demonstrate sand blasting finish on exposed
concrete surface.

2 Construct mock-up where directed.

3 When accepted by Departmental Representative, mock-up will demonstrate minimum
standard for this work.

4 Mock-up may remain as part of finished work, if finish is accepted.

1.7 DELIVERY, STORAGE AND HANDLING
A Ensure continuous concrete delivery from plant meets CSA A23.1/A23.2.
2 Store materials as follows:

A Concrete materials: to CSA A23.1.
2 Concrete admixtures: in accordance with manufacturer's directions.
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1.8

1.9

Concrete hauling time: maximum allowable time limit for concrete to be delivered to site of Work

and discharged, not to exceed 120 minutes after batching.

A Modifications to maximum time limit must be agreed to by the Departmental
Representative and concrete producer as described in CSA A23.1/A23.2.

SITE CONDITIONS

Visit site to determine available access, storage and working areas. Determine any
interference from existing services.

Establish base horizontal and vertical control points on site, referenced to established bench
marks by survey control points and indicate on drawings, prior to starting work. Preserve
permanent reference points during construction.

Coordinate with Division 04 and Division 05 when setting out wall location, heights and ledges.

Use of accelerating or set retarding admixtures during hot or cold weather concrete placing
shall be subject to the Departmental Representatives' approval.

FOUNDATION CONDITIONS

Foundation design is based upon a Geotechnical Investigation, File No. PG3172-LET.01 Rev 2
prepared for the project by Paterson Group, dated December 30, 2014.

The soils report is furnished in good faith for the information of the Contractor, but the possibility
of deviation from reported conditions must be recognized. The Departmental Representative
assumes no responsibility for any interpretation or deduction that the Contractor may make
from the data, and will establish the nature of observable conditions to his or her own
satisfaction.

Notify the Departmental Representative in accordance with the requirements of the General
Conditions of the Contract, if during the execution of the work, subsurface conditions are found
to differ materially from those indicated in the Contract Documents or soils report.

If foundation elevations or dimensions are revised by the Departmental Representative
because of differences between reported and actual subsoil conditions discovered at the time
of excavation, the Contract Price will be adjusted. Extras will not be paid because of over-
excavation or other conditions within the control of the Contractor.

A Departmental Representative will be appointed to examine and report on the sub-soil at
founding elevations at the time of excavation. Notify the Departmental Representative as to
when such examination will be required. Do not proceed with construction of foundations until
the Departmental Representative has reported.

Keep construction traffic and loads on the subgrade to a minimum.

Set footings on sound rock unless otherwise noted, capable of safely supporting the allowable
bearing pressures noted on the Drawings. Founding elevations shown are based upon the soil
investigation and are set at a level where it is presumed that the specified bearing pressures
can be safely supported. After excavation, determine if these conditions are fulfilled. If they
are not met, notify the Departmental Representative so that footing elevations may be adjusted
accordingly.
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.8 If field conditions result in a lower bearing elevation than was anticipated, a revision will have to
be made to the wall length or the footing dimensions. The Departmental Representative will
decide which alternative will be adopted after the bearing area is inspected.

9 Check the soundness of the rock directly beneath foundations by drilling a minimum 50 mm
diameter, 1.5 m deep hole beneath each spread footing and 900 mm deep holes at 7.2m
centres along wall footings. Record results and report to the Departmental Representative
before placing concrete.

.10 Ensure rock surface is clean and sound prior to placing concrete.

A1 In areas where concrete is installed above tunnel locations, ensure maximum allowable loading
on tunnel structure is not exceeded.

1.10 WASTE MANAGEMENT DISPOSAL

A Separate and recycle waste materials in accordance with the Waste Reduction Workplan.

2 Use trigger operated spray nozzles for water hoses.

3 Designate a cleaning area for tools to limit water use and runoff.

4 Carefully coordinate the specified concrete work with weather conditions.

5 Ensure emptied containers are sealed and stored safely for disposal, out of the reach of
children.

.6 Prevent plasticizers, water-reducing agents and air-entraining agents from entering drinking
water supplies or streams. Using appropriate safety precautions, collect liquid or solidify liquid
with an inert, non-combustible material and remove for disposal. Dispose of all waste in
accordance with applicable local, provincial and national regulations.

7 Choose least harmful, appropriate cleaning method which will perform adequately.

PART 2 PRODUCTS
2.1 MATERIALS

A Portland cement Normal (type GU) to CAN/CSA A3000.

2 Supplementary cementing materials: to CAN/CSA A3000.

3 Water: to CSA A23.1.

A4 Aggregates: to CSA A23.1. Coarse aggregates to be normal density. Aggregate to be suitable
for NBC type N concrete. Normal size 20mm unless noted on Drawings.

.5 Obtain coarse and fine aggregate for exposed concrete from the same sources and select from

uniformly of colour. Stockpile supplies for project.
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.6 Air entraining admixture: to CSA A23.1.

v Chemical admixtures: to CSA A23.1. Departmental Representative to approve accelerating or
set retarding admixtures during cold and hot weather placing.

.8 Shrinkage compensating grout: premixed compound consisting of non-metallic aggregate,
Portland cement, water reducing and plasticizing agents.

A Compressive strength: 45 MPa at 28 days.
2 Consistency:
1. Fluid: to ASTM C827. Time of efflux through flow cone (ASTM C939), under
30s.
2. Flowable: to ASTM C827. Flow table, 5 drops in 3s, (ASTM C109, applicable
portion) 125 to 145%.
3. Plastic: to ASTM C827. Flow table, 5 drops in 3 s, (ASTM C109, applicable
portions) 100 to 125%.
4, Dry pack to manufacturer's requirements.
3 Net shrinkage at 28 days: maximum 2%.

9 Non premixed dry pack grout: composition of non metallic aggregate Portland cement with
sufficient water for the mixture to retain its shape when made into a ball by hand and capable of
developing compressive strength of 45 MPa at 28 days.

.10 Dry packed concrete: 1:3 cement-sand and minimum water to dampen mixture. Minimum
strength 30 MPa at 28 days.

A1 Unshrinkable fill: to CSA A23.2.

A2 Closed cell foam insulation: Compressive strength: 690 kPa; to ASTM C578.

A3 Curing compound: to CSA A23.1 and to ASTM C309, Type 1-chlorinated rubber, colourless,
transparent liquid.

14 Ribbed waterstops: extruded PVC, Artic Grade with shop welded corner and intersecting pieces
with legs not less than 500 mm long.

15 Premoulded joint fillers: Bituminous impregnated fibre board to ASTM D1751.

.16 Polymer modified repair mortar, cementitious, two component, fast setting, prepackaged and
suited for the proposed application.

A7 Weep hole tubes: plastic.

.18 Adjustable wedge action insert, malleable iron.

19 Construction Joint Sealant: The following materials are acceptable:

A Grey, epoxy urethane catalyst cured self levelling sealant.
2 Grey, low-modulus silicone joint sealant.

.20 Epoxy Adhesive: High-modulus, high-strength, epoxy bonding/grouting adhesive, to ASTM
casl.

21 Polyethylene film: 6 mm thickness to CAN/CGSB-51.34.
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22 Curing paper: Consisting of two sheets of kraft paper cemented together with a bituminous

material in which are embedded cords or strands of fiber running in both directions.
.23 Cast-in-Place Anchors: Stainless steel threaded rod to ASTM F593.

A Minimum Fy: 448 MPa.

2 Minimum Fu: 689 MPa.

.24 Stainless steel nuts and washers: to ASTM F594.

.25 Fall Protection Anchors: Capacity 22.2kN

A D-ring type, stainless steel to AISI 304.

2 To suit 15.9mm diameter anchor bolt.

3 Base dimensions approximately 101mm x 46mm.
4 Clear interior diameter 41mm minimum.

.26 Design and installation of Rock Dowels to follow recommendations of NPWPh3-PG3172 —
Paterson Group Memorandum, dated October 30, 2014.

2.2 MIXES
A Proportion normal density concrete in accordance with CSA A23.1, Alternative 1, to give
following properties for all concrete.
A Cement:
1. Type GU Portland cement.
2 Minimum compressive strength at 28 days: As noted on drawings.
3 Minimum cement content: 320 kg/m3 of concrete.
2 For remainder of concrete mix properties, see Drawing S-103.
2.3 PRODUCTION
A Use ready-mixed concrete, produced in accordance with CSA A23.1, Clause 5.2.
2 Heat concrete and deliver at a temperature conforming to CSA A23.1, Clause 5.2.4.4.
PART 3 EXECUTION
3.1 CO-OPERATION
A Provide casual labour to the independent inspection and testing agency's field personnel for the

purpose of obtaining and handling sample materials. Provide free access to all portions of work
and co-operate with the Testing Agency.

2 Cooperate with all engaged on the work. Exchange with related trades shop drawings and
other data required to coordinate and schedule the work. Notify other trades as to when items
which are to be installed by them are to be set and protect items after installation.

3 Do not allow trades to cut holes through existing concrete, unless approved by the
Departmental Representative.
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3.2

3.3

.10

Cooperate with other trades to ensure that concrete surfaces are compatible with finishes and
to obtain a surface which will ensure adequate bond.

Install 15 MPa concrete backfill in all excavations made below mat foundation, mud slabs, or for
over-excavation.

Provide waterstops and keys around temporary openings in exterior walls for shoring rakers or
similar purposes.

Provide dowels from concrete to all masonry walls reinforced with bars, as indicated on the
drawings.

PROTECTION OF EXISTING STRUCTURE

Take precautions necessary to protect the existing structure from damage. Assume
responsibility for damage or claims for damage.

Protect exposed faces of excavation. Keep areas adjacent to existing foundations from
freezing.

PREPARATION

Do not begin operations before making a thorough examination of existing conditions and the
work of related trades. Report inconsistencies to the Departmental Representative
immediately.

Obtain Departmental Representative's approval before placing concrete. Provide 24 hours
notice prior to placing of concrete.

Pumping of concrete is permitted only after approval of equipment and mix.
Ensure reinforcement and inserts are not disturbed during concrete placement.
Compact granular backfill.

Prior to placing of concrete obtain Departmental Representative's approval of proposed method
for protection of concrete during placing and curing in adverse weather.

Maintain accurate records of poured concrete items to indicate date, location of pour, quality,
air temperature and test samples taken.

In locations where new concrete is dowelled to existing work, drill holes in existing concrete.
Place steel dowels of deformed steel reinforcing bars and pack solidly with epoxy grout to
anchor and hold dowels in positions as indicated.

Do not place load upon new concrete until authorized by Departmental Representative.

Comply with protection measures as noted, to avoid exceeding allowed loading capacity over
existing structures.
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3.4 JOINTS
A Construction Joints:
A Provide construction joints as specified unless indicated otherwise on the Drawings.

Locate joints so as not to impair the strength of the structure. Locate joints subject to
vehicular traffic at high points where possible, and never at low points. Joints are
subject to the approval of the Departmental Representative.

2 Locate construction joints at masonry pier locations, as shown on drawings. Provide
additional reinforcement as required and as shown on typical detail.
3 Extend reinforcing through construction joints. Add dowels, if necessary to make total

steel passing through bulkhead at least the equivalent of 15M @ 400mm centres each
face. Embed dowels at least 600mm each side of joint.

A4 Remove all dirt, loose aggregate and laitance from face of existing concrete before
placing new concrete. Saturate other contact surfaces with clean water for 24 hours
prior to pouring new concrete, and leave damp. Remove free water from surface.

5 Provide construction joint sealant for joints in exterior walls below grade.
2 Saw-Cut Joints
A Make saw-cut joints, to the size indicated on Drawings, between 12 to 20 hours after
concrete pour so that the concrete can be cleanly cut and before shrinkage cracks can
form.
2 Fill all saw-cuts, not less than 21 days after casting, with saw-cut joint filler. Ensure that

joints are clean and dry before filling. Prime joints prior to filling, in accordance with
joint filler manufacturer’'s recommendations.

3.5 CONSTRUCTION

A Cast-in-place concrete work in accordance with CSA A23.1.

2 Sleeves and inserts.

A Ensure sleeves, ducts, pipes or other openings do not pass through walls or footings,
except where indicated or approved by Departmental Representative.

2 Where approved by Departmental Representative, set sleeves, ties, pipe hangers and
other inserts and openings as indicated or specified elsewhere. Sleeves and openings
greater than 100mm x 100mm not indicated must be approved by Departmental
Representative.

3 Do not eliminate or displace reinforcement to accommodate hardware. If inserts cannot
be located as specified, obtain approval of modifications from Departmental
Representative before placing of concrete.

4 Check locations and sizes of sleeves and openings shown on drawings.
.5 Coordinate with Fall Arrest Anchor locations and procedure for installation.
3 Anchor bolts.
A Set anchor bolts to templates under supervision of appropriate trade prior to placing
concrete.
2 With approval of Departmental Representative, grout anchor bolts in preformed holes

or holes drilled after concrete has set. Formed holes to be minimum 100mm diameter.
Drilled holes to be minimum 25mm larger in diameter than bolts used.

Protect anchor bolt holes from water accumulation, snow and ice build-up.

Set bolts and fill holes with shrinkage compensating grout.

Locate anchor bolts used in connection with expansion shoes, rollers and rockers with
due regard to ambient temperature at time of erection.

o bdw
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4 Drainage holes and weep holes:

A Form weep holes and drainage holes in accordance with Section 03 10 00 - Concrete
Forming and Accessories. If wood forms are used, remove them after concrete has set.

2 Install weep hole tubes and drains as indicated.

5 Do not embed in walls, any conduit or pipe whose outside diameter is greater than one quarter
the concrete thickness. Do not space less than 6 diameters on centre. Locate so as not to
impair the required strength of the member. Place embedded conduits between top and bottom
reinforcement.

.6 Concrete Placement.

A Remove water from excavations before placing concrete.

2 Clean all forms of debris and deleterious materials before placing concrete. Remove all
contaminants which lessen bond of concrete to reinforcement prior to placing concrete.

3 Adjust reinforcement immediately before concrete is placed to ensure that all bars are
secured in their correct positions. Arrange to have a crew of reinforcing setters on
hand as concrete is placed, in order to make any last minute adjustments that are
required.

4 Use form vibrators for thin sections where rodding, spading or the use of internal
vibrators is impractical. Attach vibrators firmly to the forms and so spaced that the
complete lift of concrete is visibly affected.

5 Platform and screed type vibrators may be used to ensure a dense top surface where
this cannot be obtained by the use of internal equipment. Obtain approval from the
Departmental Representative before using platform or screed type vibrators.

.6 Do not place concrete in the rain. Protect exposed surfaces from rain or other adverse
weather conditions until final set occurs.

7 The maximum average time from charging the mixer to final deposit is 60 minutes, the
maximum individual time from charging the mixer to final deposit is 90 minutes. Do not
add water to the mix without the expressed approval of the Departmental
Representative.

.8 Where concrete is rejected by the Departmental Representative, refer to clause entitled
"Field Quality Control".

7 Finishing.

A Finish concrete in accordance with CSA A23.1.

2 Use procedures noted in CSA A23.1 to remove excess bleed water. Ensure surface is
not damaged.

3 Provide screed finish unless otherwise indicated.

A4 Ensure positive slope away from the wall.

.8 Joint fillers.

A Furnish filler for each joint in single piece for depth and width required for joint, unless
otherwise authorized by Departmental Representative. When more than one piece is
required for a joint, fasten abutting ends and hold securely to shape by stapling or other
positive fastening.

2 Locate and form construction joints as indicated. Install joint filler.

3 Use 12mm thick joint filler to separate existing wall surface from new wall surface.

3.6 SITE TOLERANCE
A Concrete tolerance in accordance with CSA A23.1.
3.7 CURING AND PROTECTION
A Provide curing and protection for concrete to CSA A23.1, Clause 7.4.
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2 High performance concrete, with strength of 35 MPa or greater, must be wet cured for a
minimum of 7 days.

3 Do not pile, store, or transport materials over slabs until concrete has been in place for at least

7 days.

4 Do not use combustion heaters of any kind in the presence of new concrete during
construction.

5 Shrinkage cracking as a result of improper curing will be cause for rejection of the concrete
element in question. If such cracking occurs, remove and replace concrete at no cost to the

Departmental Representative.

3.8 SURFACE FINISHING
A Finish formed surfaces in accordance with CSA A23.1, Clause 7.7.
2 Form Ties:

A Break snap ties 38mm. from surface. Fill voids with a sand-cement grout. In the case
of exposed concrete, match surface texture and colour of grout with concrete.
Incorporate a latex bonding agent in the grout.

2 Disconnect threaded ties. Plug holes with precast plugs set 6mm from concrete face
with a latex bonding agent.

3 Sand Blasting:

A Finish exposed concrete surfaces on the slope side as required for smooth rubbed
finish. Obtain Departmental Representative’s approval before sand blasting.

2 After concrete is at least 21 days old and thoroughly cured, lightly sand blast using a
hard sharp sand until coarse aggregate is in uniform relief, and the appearance of the
surface skin is softened.

3.9 FIELD QUALITY CONTROL
A Inspection and testing of concrete and concrete materials will be carried out by a Testing
Laboratory designated by Departmental Representative, in accordance with CSA A23.1.
2 Departmental Representative will pay for costs of tests.
3 Departmental Representative will take additional test cylinders during cold weather concreting.

Cure cylinders on job site under same conditions as concrete which they represent.

A4 Non-destructive Methods for Testing Concrete in accordance with CSA A23.2. Provide reports

on form, conforming to CSA A23.2, Annex B.

5 Inspection or testing by Departmental Representative will not augment or replace Contractor
quality control nor relieve him of his contractual responsibility.

.6 Be responsible for payment for additional testing including testing of the structure and its
performance, load testing required by changes of materials or mix design requested by the

Contractor, and failure of completed work to meet specified requirements and testing.

v Notify the Testing Laboratory as to the concreting schedule. Provide samples and standard

test cylinders.
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3.10

Provide a group of three test cylinders for each standard strength test. One cylinder will be
tested at 7 days and two at 28 days.

Take samples at the discharge end of the pipe when concrete is pumped. Take samples prior
to the addition of plasticizing admixtures to the concrete.

The percentage of entrained air will be determined and reported for concrete requiring an air
entraining agent.

In cold weather conditions, where concrete is exposed to temperatures below +5 degrees C,
carry out non-destructive testing to CSA A23.2, Annex A and related ASTM Standards to
determine concrete strength prior to stripping formwork. Report results to the Departmental
Representative.

The independent concrete inspection and testing agency will evaluate and report upon the
proposed equipment, mixing and quality control procedures and storage arrangements planned
for site mixed concrete for concrete construction. Minimum acceptable standard of quality is
CSA A23.1. This agency will also test aggregates and design proposed mixes quantity of
superplasticizer admixtures and slump following addition of superplasticizer. Report final mix
designs to the Departmental Representative and obtain approval, prior to placing of the related
concrete. Report all admixtures used.

Concrete tests:

A One standard strength test is required for each 50m3 of concrete placed, but not less
than one test for each mix design of concrete placed each day. For non-critical
concrete pours under 10m3 in size, no test is required. The Departmental
Representative must make the decision, as to what is “non-critical” concrete. Store
cylinders in metal lined curing boxes maintained at a temperature of not less than 10
degrees C until shipped to the testing laboratory. Store additional cylinder required for
cold weather conditions adjacent to work for 7 days. The 7 day test must meet at least
60% of the 28 day requirements.

2 One standard air entrainment test is required for each 50m? of air-entrained concrete or
portion thereof placed each day. Test in accordance with CSA A23.2.

3 Make slump tests in accordance with CSA A23.2, with each standard strength test and
when so directed by the Departmental Representative.

4 Ship test cylinders with completed shipping tag attached. Provide identification and

sufficient information to correlate the cylinder to the information taken by the testing
agency, to complete the report form as per Annex B, CSA A23.2.

Install thermometers for recording temperatures when concrete is placed under cold weather or
hot weather conditions.

Ensure that supervisory personnel are on hand when concrete is being cast so that the placing
and curing procedures of the specification will be properly observed.

Immediately cease further concrete placement on advice that concrete already in place has
been rejected by the Departmental Representative. Replace rejected work in a manner
approved by the Departmental Representative and at the Contractor's expense. Make good
cracking or finish not accepted by the Departmental Representative, to their satisfaction, at no
additional cost to the Departmental Representative.

RESTORATION
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1 Restore areas of existing concrete work affected by the Contract.
3.11 CLEAN-UP
A1 Remove rubbish and surplus materials leaving the work ready for the Trades that follow.

END OF SECTION
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