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DRAWINGS:

Architectural:
A000 - Cover Page

A100 - Mobilization Plan

A101 — Wall Demolition and Dismantling
A200 - Construction Plan

A201 - Path Side Elevations - Piers 38 to 45
A202 - Path Side Elevations - Piers 33 to 38
A203 - Slope Side Elevations - Piers 33 to 38
A204 - Slope Side Elevations - Piers 38 to 45
A300 - Typical Wall Details

A301 - Lookout Details

A302 - Masonry Details

A303 - Ironwork Details

Structural:

S101 - Plan Piers 45-39a

S102 - Plan Piers 38-33

S103 — Wall Sections and Details
S104 — Wall Sections and Details
Civil:

C101 - Drainage Plan. Piers 40-45
C102 - Drainage Plan. Piers 39a-40
C103 - Drainage Plan. Piers 37-38
C104 - Drainage Plan. Piers 33-36

Landscape:

LO0O — Landscape Key Plan
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L101 - Existing Conditions & Demolition Plan. Summer Pavilion To 0+110
L102 - Existing Conditions & Demolition Plan. 0+110 To 0+240

L103 - Landscape Plan. Summer Pavilion To 0+110

L104 - Landscape Plan. 0+110 To 0+240

L105 - Grading & Drainage Plan. Summer Pavilion To 0+110

L106 - Grading & Drainage Plan. 0+110 To 0+240

L401 - Construction Details

L402 - Construction Details

DIVISION SECTION

NO. OF PAGES

DIVISION 01 GENERAL REQUIREMENTS
01 00 10 - General Instructions
01 14 25 - Designated Substance Report

01 29 83 - Payment Procedures: Testing Laboratory Services

01 31 19 - Project meetings

01 32 16 - Construction Progress Schedule - Critical Path Method (CPM)

01 33 00 - Submittal Procedures

01 35 00 - Special Procedures — Traffic Control
01 35 30 - Health and Safety Requirements
01 35 43 - Environmental Procedures

01 45 00 - Quality Control

01 51 00 - Temporary Utilities

01 52 00 - Construction Facilities

01 56 00 - Temporary Barriers and Enclosures
01 61 00 - Common Product Requirements

01 71 00 - Examination and Preparation

01 73 00 - Execution

01 74 11 - Cleaning

01 74 21 - Construction/Demolition Waste Management and Disposal

01 78 00 - Closeout Submittals

DIVISION 02 EXISTING CONDITIONS
02 41 13 - Landscape Demolition Works

02 41 16 - Selective Structure Demolition

DIVISION 03 CONCRETE
03 10 00 — Concrete Forming and Accessories
03 20 00 — Concrete Reinforcing
03 30 00 — Cast-in-Place Concrete
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DIVISION 04

DIVISION 05

DIVISION 06

DIVISION 07

DIVISION 08

DIVISION 09

MASONRY

04 03 07 - Historic — Masonry Repointing

04 03 08 - Historic — Mortaring

04 03 41 - Historic — Repair of Stone

04 03 42 - Historic — Replacement of Stone

04 03 43 - Historic — Dismantling Stone Masonry
04 05 10 - Common Work Results for Masonry
04 05 19 - Masonry Anchorage and Reinforcing
04 05 23 - Masonry Accessories

METALS
05 70 10 — Decorative Metal Restoration

Not Used

Thermal and Moisture Protection

07 13 52 - Modified Bituminous Sheet Waterproofing
07 92 00 - Joint Sealants

Not Used

FINISHES
09 97 19 — Painting Exterior Metal

DIVISIONS 10 to 30 - Not Used

DIVISION 31

DIVISION 32

EARTHWORK

31 05 17 - Landscape Aggregate Materials

31 14 11 - Grading Works

31 23 33 - Excavating, Trenching And Backfilling
31 32 21 - Geotextiles

31 36 22 - Stabilization Mats

EXTERIOR IMPROVEMENTS

32 01 12 - Removal of Road Markings
32 11 23 - Aggregate Base Courses
32 12 16 - Asphalt Paving

32 13 11 - Limestone Pavers

32 13 18 - Limestone Borders

32 13 19 - Aluminum Edgings

32 17 23 - Road Markings

32 91 19 - Topsoil Placement & Finish Grading
32 92 20 - Manual Seeding

32 92 23 - Sodding

3293 10 - Planting Works
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DIVISION 33 UTILITIES
33 05 13 - Manhole And Catchbasin Structures 5
33 46 16 — Subdrainage Piping 3

DIVISION 34 to 44- Not Used

APPENDIX
Appendix 1: Inventory of Stone Supplied by PWGSC

Appendix 2: Geotechnical Report dated December 30-2014
Appendix 3: Parliament Hill Traffic Plan
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