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DRAWINGS: 

Architectural: 
A000 - Cover Page 

A100 - Mobilization Plan 

A101 – Wall Demolition and Dismantling 

A200 - Construction Plan 

A201 - Path Side Elevations - Piers 38 to 45 

A202 - Path Side Elevations - Piers 33 to 38 

A203 - Slope Side Elevations - Piers 33 to 38 

A204 - Slope Side Elevations - Piers 38 to 45 

A300 - Typical Wall Details  

A301 - Lookout Details 

A302 - Masonry Details 

A303 - Ironwork Details 

Structural: 

S101 - Plan Piers 45-39a 

S102 - Plan Piers 38-33 

S103 – Wall Sections and Details 

S104 – Wall Sections and Details  

Civil: 
C101 - Drainage Plan. Piers 40-45 

C102 - Drainage Plan. Piers 39a-40 

C103 - Drainage Plan. Piers 37-38 

C104 - Drainage Plan. Piers 33-36  

Landscape: 
L000 – Landscape Key Plan 



Project No.:  SECTION 00 01 10 
R.011800  INDEX 
 PAGE 2 OF 4 

    
 
 

L101 - Existing Conditions & Demolition Plan. Summer Pavilion To 0+110 

L102 - Existing Conditions & Demolition Plan. 0+110 To 0+240 

L103 - Landscape Plan. Summer Pavilion To 0+110 

L104 - Landscape Plan. 0+110 To 0+240 

L105 - Grading & Drainage Plan. Summer Pavilion To 0+110 

L106 - Grading & Drainage Plan. 0+110 To 0+240 

L401 - Construction Details  

L402 - Construction Details 

DIVISION SECTION NO. OF PAGES 
 

DIVISION 01 GENERAL REQUIREMENTS 
  01 00 10 - General Instructions 8 
 01 14 25 - Designated Substance Report  7 
 01 29 83 - Payment Procedures: Testing Laboratory Services  1 
 01 31 19 - Project meetings  3 
 01 32 16 - Construction Progress Schedule - Critical Path Method (CPM) 9 
 01 33 00 - Submittal Procedures 5 
 01 35 00 - Special Procedures – Traffic Control 3 
 01 35 30 - Health and Safety Requirements 6 
 01 35 43 – Environmental Procedures 7 
 01 45 00 - Quality Control 4 
 01 51 00 - Temporary Utilities 2 
 01 52 00 - Construction Facilities 6 
 01 56 00 - Temporary Barriers and Enclosures 4 
 01 61 00 - Common Product Requirements 4 
 01 71 00 - Examination and Preparation 3 
 01 73 00 - Execution 2 
 01 74 11 - Cleaning 3 
 01 74 21 - Construction/Demolition Waste Management and Disposal 8 
 01 78 00 - Closeout Submittals 5 
 
DIVISION 02          EXISTING CONDITIONS    
 02 41 13 - Landscape Demolition Works 6 
 02 41 16 - Selective Structure Demolition   5  
   
DIVISION 03 CONCRETE 
 03 10 00  – Concrete Forming and Accessories 5 
 03 20 00  – Concrete Reinforcing 4 
 03 30 00  – Cast-in-Place Concrete   12 
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DIVISION 04 MASONRY 
 04 03 07 - Historic – Masonry Repointing 8       
 04 03 08 - Historic – Mortaring    6 
 04 03 41 - Historic – Repair of Stone   7     
 04 03 42 - Historic – Replacement of Stone    9  
 04 03 43 - Historic – Dismantling Stone Masonry   5  
 04 05 10 - Common Work Results for Masonry  6    
 04 05 19 - Masonry Anchorage and Reinforcing   4 
 04 05 23 - Masonry Accessories   3 
  
DIVISION 05 METALS  
 05 70 10 – Decorative Metal Restoration 16 
 
DIVISION 06 Not Used 
 
DIVISION 07 Thermal and Moisture Protection 
 07 13 52 - Modified Bituminous Sheet Waterproofing 4 
 07 92 00 - Joint Sealants 5 

 
DIVISION 08 Not Used 
  
DIVISION 09 FINISHES 
 09 97 19 – Painting Exterior Metal  6 
 
DIVISIONS 10 to 30 - Not Used 
 
DIVISION 31 EARTHWORK 
 31 05 17 - Landscape Aggregate Materials      4                  
 31 14 11 - Grading Works    3      
 31 23 33 - Excavating, Trenching And Backfilling 9 
 31 32 21 - Geotextiles 3 
 31 36 22 - Stabilization Mats 2 
  
DIVISION 32 EXTERIOR IMPROVEMENTS 
 32 01 12 - Removal of Road Markings 2 
 32 11 23 - Aggregate Base Courses 2   
                  32 12 16 - Asphalt Paving 3 
 32 13 11 - Limestone Pavers 9 
 32 13 18 - Limestone Borders 7 
 32 13 19 - Aluminum Edgings 2 
 32 17 23 - Road Markings 2  
 32 91 19 - Topsoil Placement & Finish Grading 4 
 32 92 20 - Manual Seeding 5 
          32 92 23 - Sodding  4 
 32 93 10 - Planting Works 8 
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DIVISION 33 UTILITIES 
 33 05 13 - Manhole And Catchbasin Structures 5                  
 33 46 16 – Subdrainage Piping 3 
 
 
DIVISION 34 to 44 - Not Used 
 
 
APPENDIX 
 
Appendix 1: Inventory of Stone Supplied by PWGSC 
Appendix 2: Geotechnical Report dated December 30-2014 
Appendix 3: Parliament Hill Traffic Plan 
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