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“ZONE 22 (NADB3)

EXISTING LIGHTS TO BE
REMOVED PHASE 1. POLE
TO REMAIN.

EXISTING TO BE REMOVED
PHASE 1.

EXISTING TO BE REMOVED

PHASE 1. ,
——C
LEGEND
@=—ms ELECTRICAL PEDESTAL TO
BE REMOVED.
JIB CRANE.

U{eX{ LIGHT POLE c/w DOUBLE
FIXTURES.

@{ LIGHT POLE c/w SINGLE
FIXTURE. |

EXISTING TO BE REMOVED
PHASE 1.

EXISTING JIB CRANE
STRUCTURE AND ALL
COMPONENTS TO BE
REMOVED BY OTHERS
PRIOR TO THIS WORK.

CONTRACTOR TO REMOVE
EXISTING TECK CABLE LOCATED
IN EXISTING CONDUIT BACK TO
ELECTRICAL SHED. EXISTING
LIGHTS TO REMAIN AND INSTALL
- NEW JIB CRANE MOTOR AND
ENCLOSURE TO EXISTING JIB
CRANE STRUCTURE. INSTALL AS
NEW JIB CRANE DETAIL. THIS IS
TO BE DONE DURING PHASE 2.
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EXISTING TO BE REMOVED
PHASE 2. x
Q
—— EXISTING TO BE REMOVED x?o ?,

' PHASE 1. ;

EXISTING TO BE REMOVED
PHASE 1.

0—.—-

EXISTING CONDUITS IN DECKING
TO BE REUSED FOR NEW
LAYOUT. CONTRACTOR TO TIE
INTO EXISTING CONDUITS
WHERE NEW DECKING TIES INTO
EXISTING. ,
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EXISTING JIB CRANE AND LIGHTS TO BE
RELOCATED TO NEW LOCATION DURING
PHASE 2. CONTRACTOR TO STORE ON
L SITE UNTIL REQUIRED FOR
RE—INSTALLATION. CONTRACTOR TO
DOCUMENT EXISTING CONDITION BEFORE
REMOVAL AND STORAGE.

EXISTING ELECTRICAL SHED TO BE REMOVED
IN PHASE 2. ALL WIRING TO AND FROM THE
SHED TO BE REMOVED ACCORDING TO
PHASING. ALL WIRING TO EXISTING :
PEDESTALS ON WHARF 407, 403 TO REMAIN
FOR PHASE 1. ONCE PHASE 1 IS
COMPLETE, CONTRACTOR TO RELOCATE
EXISTING QUAD LOGIC METERING EQUIPMENT,
METERING CT'S, AND JIB CRANE
CONTROLLERS TO NEW ELECTRICAL SHED.
ALL OTHER EQUIPMENT TO BE REMOVED.

EXISTING LIGHT POLE, BASE, AND
ALL ASSOCIATED WIRING TO BE
REMOVED PHASE 1.

' BUYERS SHED
BUILDING #952(S)

EXISTING TO BE REMOVE
PHASE 1. :

EXISTING UNDERGROUND WATER.
LINE TO REMAIN. COORDINATE
EXACT LOCATION ON SITE BEFORE
COMMENCING DEMOLITION.

EXISTING LIGHT POLE, BASE, AND
ALL ASSOCIATED WIRING TO BE
REMOVED PHASE 1. .

'EXISTING TO BE REMOVED
PHASE 1.
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EXISTING SERVICE EQUIPMENT TO REMAIN.
CONTRACTOR TO REMOVE MAIN FEED FROM
SERVICE TO WHARF ELECTRICAL SHED
DURING PHASE 2 THE EXISTING CONDUIT IS
TO TO BE CUT, CAPPED, AND BURIED AS
CLOSE TO WHARF AS POSSIBLE TO AVOID
AS MUCH TEAR UP AS POSSIBLE.
COORDINATE WITH ALL OTHER TRADES.
EXISTING SERVICE TO REMAIN AS IS ONCE
MAIN FEEDER IS REMOVED FROM WHARF.
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GENERAL NOTES

1. ALL ELEVATIONS ARE IN METRES
UNLESS OTHERWISE NOTED.

2. ALL DIMENSIONS ARE IN MILLIMETRES
UNLESS OTHERWISE NOTED.

3. ALL WORK TO BE COMPLETED AS PER
CANADIAN ELECTRICAL CODE C22.1—-12.

4. ALL WORK IS TO BE COORDINATED BY
GENERAL WITH ALL TRADES FOR THE
REMOVAL AND REINSTATING OF
ELECTRICAL EQUIPMENT. IF CONTRACTOR
REMOVES ANY EXISTING ELECTRICAL
THAT SHALL NOT BE AFFECTED FOR
PHASE 1, THEY WILL BE RESPONSIBLE
FOR THE REINSTATEMENT OF ALL
EQUIPMENT TILL PHASE 2 BEGINS.
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