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PART 1 - GENERAL

11 DESCRIPTION

1

This section specifies requirements for demolishing and removing wholly or in part
various items designated to be removed or partially removed.

Demolition and removal will consist of, but not necessarily be limited to, the
following:

1

To minimize disruption to the fish processing plant and vessel traffic, the
demolition and new work shall be split up into two (2) separate phases. This
will allow vessels to access the plant for offloading products and provide
some berthage space during construction. Phase 1 will involve the
construction of new finger pier wharf “B” as outlined on the drawings. This
will include partial demolition of the existing finger pier wharf structures,
#403(S) and #412(S), full demolition of structure #404(S), and partial
demolition of the marginal wharf structure #411(S), as per the approximate
limits indicated on the drawings. Electrical power to remain intact and
active on all structures within the phase 2 area during phase 1 construction.
Phase 1 construction shall include new electrical shed and active power to
all fixtures prior to start of work on Phase 2 and subsequent disconnection of
power for Phase 2. Upon full completion of Phase 1 work, construction
can proceed on Phase 2. Phase 2 includes the construction of new finger pier
wharf “A” as outlined on the drawings. This will include the remaining
demolition of the existing finger pier structure #403(S) to the approximate
limits indicated and a portion of the marginal wharf structure #407(S) as per
the approximate limits indicated on the drawings. All other work not
specifically identified within phase 1 or 2 shall be coordinated during
construction with site users and approved by the Departmental
Representative.

Complete removal of existing finger pier #403(s) in its entirety, as shown
on the drawings and as instructed herein. All cribwork, including any which
may have settled into the harbour bottom, to be completely removed.
Remove existing approach crib on structure #403, (located adjacent to
marginal wharf #407(s)). The construction and configuration of the existing
cribs in this area has not been confirmed on site. Whatsoever the makeup of
these adjoining structures, the contractor is advised that the extents of the
existing finger pier/marginal should be removed as necessary to facilitate
construction of new backfilled laydown area with scour protection at the
exposed shoreline, as shown on the drawings. Demolition of all structures
should be terminated at a suitable, structurally sound location, approved by
the Departmental Representative.

Removal of existing finger pier #404(s) up to the connecting finger pier
#412(s), as shown on the drawings and as instructed herein. All cribwork,
including any which may have settled into the harbour bottom, to be
completely removed.
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1.1  DESCRIPTION
(CONT’D)
2 (cont’d)

4 Complete removal of headblock span on wharf #412(s) and removal of the
reinforced concrete deck, wheelguard, wheelguard blocking, ladders, cleat
and cleat blocks, electrical pedestals, coping, and horizontal and vertical
fenders from the two headblock cribs, as shown on the drawings.

5 Complete removal of concrete scour mats along wharf #403(s) and #404(s),
as shown on the drawings.
.6 Removal of the reinforced concrete deck, concrete slab on grade,

wheelguard, wheelguard blocking, ladders, cleat and cleat blocks, electrical
pedestals, coping, and horizontal and vertical fenders at new finger pier
wharf A & B tie-in locations along existing marginal wharf #407(s) and
#411(s), as shown on the drawings. Extent of demolition to be as per
drawings.

v Salvage all identified type “A” cleats, and jib crane, as indicated on the
drawings. All salvaged items shall remain property of the Owner and to be
stored in a protected area until required for reinstallation or for pickup by
Owner.

8 Remove all electrical within the demolition limits indicated at each Phase of
work. Salvage any existing equipment designated to remain or as directed
by the Departmental Representative.

9 Removal of existing asphalt to complete new work, as indicated on the
drawings.

.10 Small section of deck removal on existing marginal wharf structures No.
407(s) and 405(s) for installation of new electrical pedestals No. 7 and 8, as
per electrical drawings.

11 In areas where the existing wharf, scour pads and material underneath is
designated to be removed, the footprint of these structures for measurement
purposes will be anything within 2 m (box cut) down to the finish grade
depths as indicated. See drawing sheet C-18 for clarification of demolition
area.

1.2 PROTECTION

A Protect existing objects designated to remain. In event of damage, immediately
replace or make repairs to approval of and at no additional cost to Canada.
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1.3

MEASUREMENT FOR PAYMENT

A1

Site Work Demolition and Removal: All items as specified herein including all
plant and labour, will constitute a fixed price item for measurement purposes, as
indicated in the Unit Price Table.

Include in this fixed price shall be all required excavating in areas where the
existing wharf, scour pads and materials underneath is designated to be removed.
The footprint of these structures for measurement purposes will be anything within
2 m (box cut) down to the finish grade depths as indicated. See drawing sheet
C-18 for clarification of demolition area. Excavating depths and limits will be
determined from a sounding survey performed by the PWGSC Survey Crew after
excavation is completed by using electronic sounding and DGPS positioning
equipment.

The Departmental Representative will verify that the contractor has performed
excavation down to depth and specified limits indicated on the drawings using the
procedure as described in Section 35 20 23 — Dredging, Clause 1.15.2.

PART 2 - PRODUCTS

N/A

PART 3 - EXECUTION

3.1

3.2

EXECUTION

A1

Inspect site and verify with the Departmental Representative objects designated for
removal.

2 Locate_and_protect utility lines. Preserve in operating condition active utilities
traversing site.

REMOVAL

| Remove in their entirety all materials and objects specified for removal.

2 Do not disturb adjacent work designated to remain in place.

3 Remove in their entirety all cribwork designated for removal, including any

cribwork that may have settled into the Harbour bottom.
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3.3 DISPOSAL OF MATERIAL

| All demolished materials, except materials designated to be salvaged for the Owner
or reused on the project, will be property of Contractor and will be removed and
disposed of as per regulatory approvals (Appendix A) and to the approval of the
Departmental Representative.

2 Contractor to dispose of all demolished materials at an approved waste disposal
site. Ensure that disposal site is approved and willing to accommodate any
materials disposed of from work site.

3 Contractor shall obtain and pay for all necessary permits and disposal fees for use
of an approved waste disposal site.

4 Excavated material from below water to be transported using watertight dump

trucks to an approved waste disposal site. Excavation work to be completed in
accordance with Section 35 20 23 — Dredging.

3.4 RESTORATION

1 Upon completion of work, remove debris, trim surfaces and leave work site in clean
condition.
2 Reinstate areas and existing works outside areas of demolition to conditions that

existed prior to commencement of work.



