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Part 1 General
1.1 WASTE MANAGEMENT GOALS

1 Prior to start of Work conduct meeting with Departmental Representative to review and

discuss Waste Management Plan and Goals.

2 Waste Management Goal of 90 percent of total Project Waste to be diverted from landfill
sites. Provide Departmental Representative documentation certifying that waste
management, recycling, reuse of recyclable and reusable materials have been extensively

practiced.
3 Accomplish maximum control of solid construction waste.
4 Preserve environment and prevent pollution and environment damage.
1.2 DEFINITIONS
1 Class I11: non-hazardous waste - construction renovation and demolition waste.
2 Inert Fill: exclusively rock.
3 Materials Source Separation Program (MSSP): consists of series of ongoing activities to

separate reusable and recyclable waste material into material categories from other types
of waste at point of generation.

A4 Recyclable: ability of product or material to be recovered at end of its life cycle and
re-manufactured into new product for reuse.

5 Recycle: process by which waste and recyclable materials are transformed or collected
for purpose of being transferred into new products.

.6 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for purpose of using in altered form. Recycling does not include
burning, incinerating, or thermally destroying waste.

T Reuse: repeated use of product in same form but not necessarily for same purpose. Reuse
includes:
| Salvaging reusable materials, for resale, reuse on current project or for storage
for use on future projects.
2 Returning reusable items including pallets or unused products to vendors.
8 Separate Condition: refers to waste sorted into individual types.
9 Source Separation: acts of keeping different types of waste materials separate beginning

from first time they became waste.

1.3 SUBMITTALS
A Submittals in accordance with Section 01 33 00 - Submittal Procedures.
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2 Prepare and submit following prior to project start-up:

1 Two (2) copies of completed Waste Reduction Workplan (WRW): Schedule B.

14 WASTE REDUCTION WORKPLAN (WRW)
| Prepare WRW prior to project start-up.

2 WRW should include but not limited to:

1 Destination of materials listed.
2 Location.
3 Security.
4 Protection.
5 Details on materials handling and removal procedures.
.6 Quantities for materials to be salvaged for reuse or recycled and materials sent to
landfill.
3 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first

priority, followed by Reuse, then Recycle.

4 Describe management of waste.

5 Identify opportunities for reduction, reuse, and recycling of materials.

.6 Post WRW or summary where workers at site are able to review content.

v Set realistic goals for waste reduction, recognize existing barriers and develop strategies

to overcome these barriers.

.8 Monitor and report on waste reduction by documenting total volume and cost of actual
waste removed from project.

15 MATERIALS SOURCE SEPARATION PROGRAM (MSSP)

1 Implement MSSP for waste generated on project in compliance with approved methods
and as reviewed by Departmental Representative.

2 Provide on-site facilities for collection, handling, and storage of anticipated quantities of
reusable and recyclable materials.

3 Provide containers to deposit reusable and recyclable materials.

4 Locate containers in locations, to facilitate deposit of materials without hindering daily
operations.

5 Locate separated materials in areas which minimize material damage.

.6 Collect, handle, store on-site, and transport off-site, salvaged materials in separate

condition.
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1 Transport to approved and authorized recycling facility.

1.6 STORAGE, HANDLING AND PROTECTION

1 Store, materials to be reused, recycled and salvaged in locations as directed by
Departmental Representative.

2 Unless specified otherwise, materials for removal become Contractor's property.
3 Protect, stockpile, store and catalogue salvaged items.
A4 Separate non-salvageable materials from salvaged items. Transport and deliver

non-salvageable items to licensed disposal facility.
5 Protect structural components not removed by project works from movement or damage.

.6 Support affected structures. If safety of any structure is endangered, cease operations and
immediately notify Departmental Representative.

T Protect surface drainage and electrical from damage and blockage.
8 Separate and store materials produced during project works in designated areas.

9 Prevent contamination of materials to be salvaged and recycled and handle materials in
accordance with requirements for acceptance by designated facilities.

| On-site source separation is recommended.

1.7 DISPOSAL OF WASTES
1 Do not bury rubbish or waste materials.

2 Do not dispose of waste into waterways, storm, or sanitary sewers.

3 Keep records of construction waste including:

Number and size of bins.
Waste type of each bin.
Total tonnage generated.

Tonnage reused or recycled.

U W NP

Reused or recycled waste destination.

1.8 USE OF SITE AND FACILITIES

| Execute work with least possible interference or disturbance to normal use of premises
outside of designated work area.

2 Provide temporary security measures approved by Departmental Representative.
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1.9 SCHEDULING

| Co-ordinate Work to ensure that project end date is met.

2 During the permitted 14 day bike path closure, work can be undertaken 24/7.

Part 2 Products
2.1 NOT USED
A Not Used.
Part 3 Execution
3.1 APPLICATION

A Work in compliance with WRW.

2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

3.2 CLEANING

1 Remove tools and waste materials on completion of Work, and leave work area in clean
and orderly condition.

2 Clean-up work area as work progresses.
3 Source separate materials to be reused/recycled into specified sort areas.
3.3 DIVERSION OF MATERIALS
1 From following list, separate materials from general waste stream and stockpile in

separate piles or containers, as reviewed by Departmental Representative, and consistent
with applicable fire regulations.

A Mark containers or stockpile areas.
2 Provide instruction on disposal practices.
2 On-site sale of reusable and/or recyclable materials is not permitted.
3 Waste:
Material Type Recommended Diversion % Actual Diversion %
Rock 100

Wood 100
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34 WASTE REDUCTION WORKPLAN (WRW)

A Schedule B:

Q) (2 3) 4) Actual (5) Actual (6)
Material Person(s) Total Reused Recycled Material(s)
Category  Responsible Quantity Amount Amount Destination
of Waste (units) (unit)
(unit) Projected Projected
Rock
Wood
3.5 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY

FOR THE ENVIRONMENT

Ontario Ministry of 1-800-565-4923
Environment and
Climate Change
Toronto ON M3H 5T4

Canada Environment Canada 1-800-668-6767
Gatineau, QC K1A 0H3

END OF SECTION



