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1.1 RELATED  
SECTIONS             
 
 

.1  Section 01 35 43 - Environment Procedures. 
 
.2  Section 02 41 16 - Sitework, Demolition and 

Removal.  
 
.3  Section 03 30 00 - Cast-in-Place Concrete. 
 
.4  Section 06 05 73 - Wood Treatment.  
 
.5  Section 31 53 13 - Timber Cribwork.  
 
.6  Section 31 53 16 - Structural Timber.  
 
 

1.2 WASTE  
MANAGEMENT PLAN      
 
 

.1  Prior to commencement of work, prepare waste
Management Workplan.  

 
.2  Workplan to include:  

.1  Waste audit.  

.2  Waste reduction practices.  

.3  Material source separation process.  

.4  Procedures for sending recyclables to 
recycling facilities.  
.5  Procedures for sending non-salvageable 
items and waste to approved waste processing
facility or landfill site.  
.6  Training and supervising workforce on 
waste management at site.  

 
.3  Workplan to incorporate waste management 

requirements specified herein and in other 
sections of the Specifications.  

 
.4  Develop Workplan in collaboration with all 

subcontractors to ensure all waste management
issues and opportunities are addressed.  

 
.5  Submit copy of Workplan to Departmental 

Representative for review and approval.  
.1  Make revisions to Plan as directed by 
Departmental Representative.  
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.6  Implement and manage all aspects of Waste 
Management Workplan for duration of work.  

 
.7  Revise Plan as work progresses addressing new

opportunities for diversion of waste from 
landfill.  

 
 

1.3 WASTE AUDIT      
 
 

.1  At project start-up, conduct waste audit of: 
.1  Site conditions identifying salvageable
and non-salvageable items and waste resulting
from demolition and removal work.  
.2  Projected waste resulting from product
packaging and from material leftover after 
installation work.  

 
.2  Develop written list. Record type, 

composition and quantity of various 
salvageable items and waste anticipated, 
reasons for waste generation and operational 
factors which contribute to waste.  

 
 

1.4 WASTE REDUCTION  
 
 

.1  Based on waste audit, develop waste reduction
program.  

 
.2  Structure program to prioritize actions, with

waste reduction as first priority, followed
by salvage and recycling effort, then 
disposal as solid waste.  

 
.3  Identify materials and equipment to be:  

.1  Protected and turned over to 
Departmental Representative when indicated.
.2  Salvaged for resale by Contractor.  
.3  Sent to recycling facility.  
.4  Sent to waste processing/landfill site 
for their recycling effort.  
.5  Disposed of in approved landfill site.
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.4  Reduce construction waste during 
installation work. Undertake practices which
will minimize waste and optimize full use of
new materials on site, such as:  
.1  Use of a central cutting area to allow
for easy access to off-cuts;  
.2  Use of off-cuts for blocking and 
bridging elsewhere.  
.3  Use of effective and strategically 
placed facilities on site for storage and 
staging of left-over or partially cut 
materials to allow for easy incorporation 
into work whenever possible avoiding 
unnecessary waste.  

 
.5  Develop other strategies and innovative 

procedures to reduce waste such as minimizing
the extent of packaging used for delivery of
materials to site, etc.  

 
 

1.5 MATERIAL SOURCE  
SEPARATION PROCESS    
 
 

.1  Develop and implement material source 
separation process at commencement of work 
as part of mobilization and waste management
at site.  

 
.2  Provide on-site facilities to collect, handle 

and store anticipated quantities of reusable, 
salvageable and recyclable materials.  
.1  Use suitable containers for individual
collection of items based on intended 
purpose.  
.2  Locate to facilitate deposit but without
hindering daily operations of existing 
building tenants.  
.3  Clearly mark containers and stockpiles
as to purpose and use.  

 
.3  Perform demolition and removal of existing 

components and equipment following a 
systematic deconstruction process.  
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.1  Separate materials and equipment at 
source, carefully dismantling, labelling and
stockpiling alike items for the following 
purposes:  

.1  Reinstallation into the work where 
indicated.  
.2  Salvaging reusable items not 
needed in project which Contractor may
sell to other parties. Sale of such items
not permitted on site.  
.3  Sending as many items as possible 
to locally available recycling 
facility.  
.4  Segregating remaining waste and 
debris into various individual waste 
categories for disposal in a "non-mixed 
state" as recommended by waste 
processing/landfill sites.  

 
.4  Isolate product packaging and delivery 

containers from general waste stream. Send 
to recycling facility or return to 
supplier/manufacturer.  

 
.5  Send leftover material resulting from 

installation work for recycling whenever 
possible.  

 
.6  Establish methods whereby hazardous and toxic

waste materials, and their containers, 
encountered or used in the course work are 
properly isolated, stored on site and 
disposed in accordance with applicable laws 
and regulations from authorities having 
jurisdiction.  

 
.7  Isolate and store existing materials and 

equipment identified for re-incorporation 
into the Work. Protect against damage.  
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1.6 WORKER TRAINING  
AND SUPERVISION      
 
 

.1  Provide adequate training to workforce, 
through meetings and demonstrations, to 
emphasize purpose and worker 
responsibilities in carrying out the Waste 
Management Plan.  

 
.2  Waste Management Coordinator: designate 

full-time person on site, experienced in 
waste management and having knowledge of the
purpose and content of Waste Management Plan
to:  
.1  Oversee and supervise waste management
during work.  
.2  Provide instructions and directions to
all workers and subcontractors on waste 
reduction, source separation and disposal 
practices.  

 
.3  Post a copy of Plan in a prominent location

on site for review by workers.  
 
 

1.7 CERTIFICATION  
OF MATERIAL  
DIVERSION            
 
 

.1  Submit to Departmental Representative, 
copies of certified weigh bills from 
authorized waste processing sites and sale 
receipts from recycling/reuse facilities 
confirming receipt of building materials and
quantity of waste diverted from landfill.  

 
.2  Submit data at pre-determined project 

milestones as determined by Departmental 
Representative.  

 
.3  Compare actual quantities diverted from 

landfill with projections made during waste
audit.  

 
 

1.8 DISPOSAL  
REQUIREMENTS       
 
 

.1  Burying or burning of rubbish and waste 
materials is prohibited.  
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.2  Disposal of waste, volatile materials, 
mineral spirits, oil, paint, paint thinner 
or unused preservative material into 
waterways, storm, or sanitary sewers is 
prohibited.  

 
.3  Do not dispose of preservative treated wood

through incineration.  
 
.4  Do not dispose of preservative treated wood

with other materials destined for recycling
or reuse.  

 
.5  Dispose of treated wood, end pieces, wood 

scraps and sawdust at a sanitary landfill. 
 
.6  Dispose of waste only at approved waste 

processing facility or landfill sites 
approved by authority having jurisdiction. 

 
.7  Contact the authority having jurisdiction 

prior to commencement of work, to determine
what, if any, demolition and construction 
waste materials have been banned from 
disposal in landfills and at transfer 
stations. Take appropriate action to isolate
such banned materials at site of work and 
dispose in strict accordance with provincial
and municipal regulations.  

 
.8  Transport waste intended for landfill in 

separated condition, following rules and 
recommendations of Landfill Operator in 
support of their effort to divert, recycle 
and reduce amount of solid waste placed in 
landfill.  

 
.9  Collect, bundle and transport salvaged 

materials to be recycled in separated 
categories and condition as directed by 
recycling facility. Ship materials only to 
approved recycling facilities.  
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.10  Sale of salvaged items by Contractor to other
parties not permitted on site.  

 
 

  
 
 


