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PART 1 - GENERAL 
 
 
 
 

 

1.1 RELATED  
REQUIREMENTS    
 
 

 
.1 Section 02 41 13 Selective site demoltion. 
.2 Section 02 81 01 Hazardous materials 
.3    Section 01 74 21  Construction/Demolition Waste 

Management and Disposal 
  
 
 
 

1.2 REFERENCES    
 
 

 
 .1  Not Used. 

 
  
 
 
 
 

1.3 PROJECT  
CLEANLINESS    
 
 

.1  Maintain Work in tidy condition, free from accumulation 
of waste products and debris, including that caused 
by Owner or other Contractors.  

 
.2  Remove waste materials from site at daily regularly 

scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste 
materials on site, unless approved by Departmental 
Representative.  

 
 
.3  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of waste 
and debris.  

 
 
.4  Provide on-site  containers for collection of waste 

materials and debris.  
 
.5  Provide and use marked separate bins for recycling. 

Refer to Section 01 74 21 - Construction/Demolition 
Waste Management and Disposal.  

 
 
.6  Dispose of waste materials and debris off site.  
 
 
.7  Store volatile waste in covered metal containers, and 

remove from premises at end of each working day.  
 
.8  Provide adequate ventilation during use of volatile 

or noxious substances. Use of building ventilation 
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systems is not permitted for this purpose.  
 
.9  Use only cleaning materials recommended by 

manufacturer of surface to be cleaned, and as 
recommended by cleaning material manufacturer.  

 
.10  Schedule cleaning operations so that resulting dust, 

debris and other contaminants will not fall on wet, 
newly painted surfaces nor contaminate building 
systems.  

 
 
 
 

1.4 FINAL CLEANING    
 
 

.1  When Work is Substantially Performed remove surplus 
products, tools, construction machinery and equipment 
not required for performance of remaining Work.  

 
.2  Remove waste products and debris other than that caused 

by others, and leave Work clean and suitable for 
occupancy.  

 
.3  Prior to final review remove surplus products, tools, 

construction machinery and equipment.  
 
.4  Remove waste products and debris.  
 
.5  Remove waste materials from site at regularly scheduled 

times or dispose of as directed by Departmental 
Representative. Do not burn waste materials on site, 
unless approved by Departmental Representative.  

 
.6  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of waste 
and debris.  

 
.7  Broom clean and wash exterior walks, steps and 

surfaces; rake clean other surfaces of grounds.  
 
.8  Remove dirt and other disfiguration from exterior 

surfaces.  
 
.9  Clean and sweep roofs, areaways, and sunken wells.  
 
.10  Sweep and wash clean paved areas.  
 
 
.11  Clean roofs,and drainage systems.  
 
 
 
 
 

1.5 WASTE  
MANAGEMENT AND  

.1  Separate waste materials for recycling in accordance 
with Section [01 74 21 - Construction/Demolition Waste 
Management And Disposal].  
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DISPOSAL    
 
 

 
 
 

PART 2 - PRODUCTS 
 
 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 
 
 

 

3.1 NOT USED    
 
 

.1  Not Used.  
 

  
 


