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PART 1 - GENERAL

1.1 WASTE .1 Prior to start of Work conduct meeting with
MANAGEMENT COALS Departmental Representative to review and discuss
PWGSC's Waste Management Plan and Goals.

.2 PWGSC's Waste Management Goal 75 percent of total
Project Waste to be diverted from landfill sites.
Provide Departmental Representative documentation
certifying that waste management, recycling, reuse of
recyclable and reusable materials have been
extensively practiced.

.3 Accomplish maximum control of solid construction
waste.
.4 Preserve environment and prevent pollution and

environment damage.

1.2 RELATED

REQUIREMENTS .1 Section 02 81 01 Hazardous Materials.

1.3 REFERENCES .1 LEED Canadian Green Building Council (CGBC), Green
Building Rating System, For New Construction and Major
Renovations LEED Canada-NC, Version 1.0 - December
2004.

1.4 DEFINITIONS .1 Class III: non-hazardous waste - construction

renovation and demolition waste.

.2 Cost/Revenue Analysis Workplan (CRAW): based on
information from WRW, and intended as financial
tracking tool for determining economic status of waste
management practices.

.3 Demolition Waste Audit (DWA): relates to actual waste
generated from project.

.4 Inert Fill: inert waste - exclusively asphalt and
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concrete.

.10

11

.12

.13

.14

.15

Materials Source Separation Program (MSSP): consists
of series of ongoing activities to separate reusable
and recyclable waste material into material categories
from other types of waste at point of generation.

Recyclable: ability of product or material to be
recovered at end of its life cycle and re-manufactured
into new product for reuse.

Recycle: process by which waste and recyclable
materials are transformed or collected for purpose of
being transferred into new products.

Recycling: process of sorting, cleansing, treating and
reconstituting solid waste and other discarded
materials for purpose of using in altered form.
Recycling does not include burning, incinerating, or
thermally destroying waste.

Reuse: repeated use of product in same form but not
necessarily for same purpose. Reuse includes:

.1 Salvaging reusable materials from re-modelling
projects, before demolition stage, for resale, reuse
on current project or for storage for use on future
projects.

.2 Returning reusable items including pallets or
unused products to vendors.

Salvage: removal of structural and non-structural
materials from deconstruction/disassembly projects
for purpose of reuse or recycling.

Separate Condition: refers to waste sorted into
individual types.

Source Separation: acts of keeping different types of
waste materials separate beginning from first time they
became waste.

Waste Audit (WA): detailed inventory of materials in
building. Involves quantifying by volume/weight
amounts of materials and wastes generated during
construction, demolition, deconstruction, or
renovation project. Indicates quantities of reuse,
recycling and landfill. Refer to Schedule A.

Waste Management Co-ordinator (WMC) : contractor
representative responsible for supervising waste
management activities as well as coordinating related,
required submittal and reporting requirements.

Waste Reduction Workplan (WRW): written report which
addresses opportunities for reduction, reuse, or
recycling of materials. Refer to Schedule B. WRW is
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1.5 DOCUMENTS -1

1.6 ACTION AND .1

INFORMATIONAL

SUBMITTALS 5
.3

1.7 WASTE AUDIT
(WA)

based on information acquired from WA (Schedule A).

Maintain at job site, one copy of following documents:
.1 Waste Audit.

.2 Waste Reduction Workplan.

.3 Material Source Separation Plan.

.4 Schedules [A] [B] [C] [D] [E] completed for
project.

Submittals in accordance with Section 01 33 00 -
Submittal Procedures.

Prepare and submit following prior to [project

start-upl]:

.1 Submit [2] copies of completed Waste Audit (WA) :
Schedule A.

.2 Submit [2] copies of completed Waste Reduction
Workplan (WRW): Schedule B.

.3 Submit [2] copies of completed Demolition Waste
Audit (DWA): Schedule C.

.4 Submit [2] copies of Cost/Revenue Analysis
Workplan (CRAW): Schedule D.

.5 Submit [2] copies of Materials Source Separation
Program (MSSP) description.

Submit before final payment summary of waste materials
salvaged for reuse, recycling or disposal by project
using deconstruction/disassembly material audit form.
.1 Provide receipts, scale tickets, waybills, and
show quantities and types of materials reused,
recycled[, co-mingled and separated off-site] or
disposed of.

.2 For each material reused, sold or recycled from
project, include amount [in tonnes] [quantities by
number, type and size of items] and the destination.
.3 For each material land filled or incinerated from
project, include amount [in tonnes] of material and
identity of landfill, incinerator or transfer station.

Conduct WA prior to project start-up.
Prepare WA: Schedule A.

Record, on WA - Schedule A, extent to which materials
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1.8 WASTE REDUCTION
WORKPLAN (WRW) -1

1.9 DEMOLITION
WASTE AUDIT (DWA) -1

or products used consist of recycled or reused
materials or products.

Prepare WRW prior to project start-up.

WRW should include but not limited to:

.1 Destination of materials listed.

.2 Deconstruction/disassembly techniques and
sequencing.

.3 Schedule for deconstruction/disassembly.
.4 Location.

.5 Security.

.6 Protection.

.7 Clear labelling of storage areas.

.8 Details on materials handling and removal
procedures.

.9 Quantities for materials to be salvaged for reuse

or recycled and materials sent to landfill.

Structure WRW to prioritize actions and follow 3R's
hierarchy, with Reduction as first priority, followed
by Reuse, then Recycle.

Describe management of waste.
Identify opportunities for reduction, reuse, and
recycling of materials. Based on information acquired

from WA.

Post WRW or summary where workers at site are able to
review content.

Set realistic goals for waste reduction, recognize
existing barriers and develop strategies to overcome
these barriers.

Monitor and report on waste reduction by documenting

total volume and cost of actual waste removed from
project.

Prepare DWA prior to project start-up.

Complete DWA: Schedule C.

Provide inventory of quantities of materials to be
salvaged for reuse, recycling, or disposal.
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1.10 COST/REVENUE

ANALYSIS WORKPLAN -1
(CRAW)
1.11 MATERIALS -1

SOURCE SEPARATION
PROGRAM (MSSP)

1.12 WASTE
PROCESSING SITES -1

1.13 STORAGE,
HANDLING AND -1

Prepare CRAW: Schedule D.

Prepare MSSP and have ready for use prior to project
start-up.

Implement MSSP for waste generated on project in
compliance with approved methods and as reviewed by
[Departmental Representative] [DCC Representative]
[Consultant].

Provide on-site facilities for collection, handling,
and storage of anticipated gquantities of reusable and
recyclable materials.

Provide containers to deposit reusable and recyclable
materials.

Locate containers in locations, to facilitate deposit
of materials without hindering daily operations.

Locate separated material[s] in areal[s] which minimize
material damage.

Collect, handle, store on-site, and transport
off-site, salvaged materials in separate condition.
.1 Transport to [approved and authorized recycling
facility] [to users of material for recycling].

Collect, handle, store on-site, and transport
off-site, salvaged materials in combined condition.

.1 Ship material[s] to [site operating under
Certificate of Approval] [premises of Owner].
.2 Materials must be immediately separated into

required categories for reuse or recycling.

NOT USED

Store, materials to be reused, recycled and salvaged
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PROTECTION in locations as directed by Departmental
Representative.
.2 Unless specified otherwise, materials for removal

become Contractor's property.

.3 Protect, stockpile, store and catalogue salvaged
items.
.4 Separate non-salvageable materials from salvaged

items. Transport and deliver non-salvageable items to
licensed disposal facility.

.5 Protect structural components not removed for
demolition from movement or damage.

.6 Support affected structures. If safety of building is
endangered, cease operations and immediately notify
Departmental Representative.

.7 Protect surface drainage, mechanical and electrical
from damage and blockage.

.8 Separate and store materials produced during
dismantling of structures in designated areas.

.9 Prevent contamination of materials to be salvaged and
recycled and handle materials in accordance with
requirements for acceptance by designated facilities.
.1 On-site source separation is recommended.

.2 Remove co-mingled materials to off-site
processing facility for separation.
.3 Provide waybills for separated materials.

1.14 DISPOSAL OF .1 Do not bury rubbish or waste materials.
WASTES

.2 Do not dispose of waste, volatile materials into
waterways, storm, or sanitary sewers.

.3 Keep records of construction waste including:
.1 Number and size of bins.
.2 Waste type of each bin.
.3 Total tonnage generated.
.4 Tonnage reused or recycled.
.5 Reused or recycled waste destination.

.4 Remove materials from deconstruction as
deconstruction/disassembly Work progresses.

.5 Prepare project summary to verify destination and
quantities on a material-by-material basis as
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identified in pre-demolition material audit.

1.15 USE OF SITE .1 Execute work with least possible interference or
AND FACILITIES disturbance to normal use of premises.
.2 Maintain security measures established by existing

facility approved by Departmental Representative.

1.16 SCHEDULING .1 Co-ordinate Work with other activities at site to
ensure timely and orderly progress of Work.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 SELECTIVE

DEMOLTITTION
.1 removal of roofing materials
3.2 APPLICATION .1 Do Work in compliance with WRW.

.2 Handle waste materials not reused, salvaged, or
recycled in accordance with appropriate regulations
and codes.

3.3 CLEANING .1 Remove tools and waste materials on completion of Work,

and leave work area in clean and orderly condition.

.2 Clean-up work area as work progresses.



PWGSC
Brick Rehab - LTDLC
Project Number:

CONSTRUCTION/DEMOLITION
WASTE MANAGEMENT AND
R.068114.011

Section 01 74 21

Page 8
DISPOSAL

.3
3.4 DIVERSION OF -1
MATERTALS

.2

.3

Material Type

Recommended Diversion

Source separate materials to be reused/recycled into
specified sort areas.

From following list, separate materials from general
waste stream and stockpile in separate piles or
containers, as reviewed by Departmental
Representative, and consistent with applicable fire
regulations.

.1 Mark containers or stockpile areas.

.2 Provide instruction on disposal practices.

On-site sale of salvaged,
recyclable,

recovered, reusable,
materials is not permitted.

Demolition Waste:

Actual Diversion %

Brick [100] [ ]

Metals [100] [ ]

Wood (uncontaminated) [100] [ ]

Other [ ]
.4 Construction Waste:

Material Type

Recommended Diversion

Actual Diversion %

Cardboard [100] [ ]
Plastic Packaging [100] [ 1
Rubble [100] (1
Steel [100] [ ]
Wood (uncontaminated) [100] (1
Other [ ]
3.5 WASTE AUDIT
(WA) .1 Schedule A - Waste Audit (WA):
(1) (2) (3) (4) (5) (6) % (7) %
Material Material Estimate Total Generation Recycled Reused
Category Quantity d Waste Quantity Point
Unit % of Waste
(unit)

Wood
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and
Plastics
Material
Descript
ion

Off-cuts
Warped
Pallet

Forms

Plastic
Packaging

Cardboard
Packaging

Other

Wood
Metal

Other

3.6 WASTE REDUCTION

WORKPLAN (WRW) .1 Schedule B:

(1) (2) (3) (4) Actual (5) Actual

Materia Person Total Reused

1 Quantity Amount

Categor Respons of (units) Amount

\% ible Waste Projected (unit)
(unit) Projected

Recycled

Wood

and
Plastics
Material
Description

Warped
Pallet
Forms

Plastic
Packaging

(6)
Materials

Destination
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Cardboard

Packaging

Other

Wood

Metal

Other

3.7 DEMOLITION

WASTE AUDIT (DWA) .1 Schedule C - Demolition Waste Audit (DWA) :
(1) (2) (3) Unit (4) (5) (6) (7)
Material Quantity Total Volume Weight Remarks
Descript (cum) (cum) and
ion Assumpti

ons
Wood
Wood
Stud
Plywood

3.8 COST/REVENUE

ANALYSTS WORKPLAN .1 Schedule D - Cost/Revenue Analysis Workplan (CRAW) :
(CRAW)

(1) (2) Total (3) Volume (4) Weight (5) (6)

Material Quantity (cum) (cum) Disposal Category

Description (unit) Cost/Credit Sub-Total

$(+/-) $(+/-)
Wood
Plywood

3.9 CANADIAN

GOVERNMENTAL , s
DEPARTMENTS CHIEF .1 Schedule E - Government Chief Responsibility for the

Environment:
RESPONSIBILITY FOR
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THE ENVIRONMENT

Province Address General Fax
Inquires
Québec Ministéere 418-643-3127 418-646-5974

De 1l'Environnement et de la Faune,
Siege social

150, boul, René-Lévesque Est
Québec QC

G1R 4Y1

Conseil de laconservation et de
l'environnement

800, placed'Youville, 19e étage
Québec QC

G1R 3P4



