

| | | | |
|---|------------------|---------|--------|
| PWGSC | List of Contents | Section | 000000 |
| Float Construction | | Page | 1 |
| And Delivery | | | |
| Various Wharves | | | |
| Charlotte and Saint John Counties, N.B. | | | |
| Project No. R.076522.001 | | | |

| <u>Section</u> | <u>Title</u> | <u>Pages</u> |
|---|---|--------------|
| <u>Division 00 - Procurement and Contracting Requirements</u> | | |
| 00 00 01 | List of Drawings | 1 |
| 00 01 12 | Specification Approval Sheet | 1 |
| <u>Division 01 - General Requirements</u> | | |
| 01 10 10 | General Instructions | 9 |
| 01 22 00 | Measurement & Payment | 2 |
| 01 29 83 | Payment Procedures for Testing Laboratory Services | 2 |
| 01 33 00 | Shop Drawings and Other Submittal Procedures | 5 |
| 01 35 29 | Health and Safety Requirements | 11 |
| 01 35 43 | Environmental Procedures | 3 |
| 01 45 00 | Testing and Quality Control | 4 |
| 01 50 00 | Temporary Facilities | 2 |
| 01 56 00 | Temporary Barriers and Enclosures | 2 |
| 01 61 00 | Common Product Requirements | 4 |
| 01 74 11 | Cleaning | 1 |
| 01 74 19 | Construction/Demolition Waste Management and Disposal | 3 |
| 01 77 00 | Closeout Procedures | 2 |
| 01 78 00 | Closeout Submittals | 2 |
| <u>Division 05 - Metals</u> | | |
| 05 50 00 - Miscellaneous Metals | | 9 |
| <u>Division 06 - Wood, Plastics and Composites</u> | | |
| 06 05 73 | Wood Treatment | 3 |
| 06 10 10 | Dimension Timber | 2 |
| 06 49 30 | Floats | 4 |

| | | |
|---|------------------|------------------|
| PWGSC | List of Drawings | Section 00 00 01 |
| Float Construction | | Page 1 |
| And Delivery | | |
| Various Wharves | | |
| Charlotte and Saint John Counties, N.B. | | |
| Project No R.076522.001 | | |

| DRAWING NO. | TITLE | Date |
|-------------|----------------------------------|---------------|
| 1 of 5 | Type 1 Plan Sections and Details | April 01/2015 |
| 2 of 5 | Type 2 Plan Sections and Details | April 01/2015 |
| 3 of 5 | Type 3 Plan Sections and Details | April 01/2015 |
| 4 of 5 | Type 4 Plan Sections and Details | April 01/2015 |
| 5 of 5 | End Floats Plans | April 01/2015 |

PWGSC
Float Construction
And Delivery
Various Wharves
Charlotte and Saint John Counties, N.B.
Project No. R.076522.001

Section 00 01 12
Page 1

SPECIFICATION APPROVALS

1. APPROVED BY:  DATE: April 20/15

2. TENDERED BY:  DATE: 2015/04/20