

CONTRACT ADDENDUM**Replacement of Pedestrian Bridge,
Chelsea QC****Tender file no. NG307****May 1, 2015****ADDENDUM No. 1**

The following shall be read in conjunction with and shall form an integral part of the Tender / Proposal and Contract Documents:

CLARIFICATION

Paragraph 7 – *Construction Time* of the document “Invitation to Tender & Acceptance Form” is amended as follows:

The Contractor shall perform and complete the Work within 14 weeks ~~days~~ from the date of notification of acceptance of the offer.

ADDENDA AU CONTRAT**Remplacement d’un pont piétonnier,
Chelsea QC****Dossier de soumission no. NG307****Le 1 mai 2014****ADDENDA no. 1**

Ce qui suit doit être interprété comme faisant partie intégrante de la proposition/appeal d’offres et des documents relatifs au contrat :

CLARIFICATION

Le paragraphe 7 – *Durée des travaux* du document « Formulaire de soumission et d’acceptation » est modifié comme suit :

L’entrepreneur doit exécuter et compléter les travaux dans les 14 semaines ~~jours~~ à partir de l’avis de l’acceptation de l’offre.

Nicole Galipeau *NGalipeau*
Senior Contract Officer | Agent principal aux contrats
Procurement Services | Services de l’approvisionnement