

Date: Friday May 1, 2015
Project: Fort Henry Curtain Wall

Amendment: 01
Project No: 30026566

This addendum is issued to amplify, correct, change or clarify the contract documents and shall become part of all the contract documents. Contractors shall include all costs associated with this addendum in their bid price. Contractors shall note on their tender submitted with their bid that this addendum is included.

AMENDMENT TO TENDER #1 - ISSUED BY MMM GROUP FOR PARKS CANADA

Cut Stone (Division 04 43 06)

Section 2.1 Materials

- Remove .1:** and selective areas in Ontario and Quebec). Geological maps are available for review in the Departmental Representative's office.
- Remove .2:** Possible Suppliers:
.1 Rideauview Contractors: R.R. #2, Inverary, Ontario, KOH 1X0, (613-546-7779).
and,
...the Petworth and Mount Chesney...
- Remove .2.2:** St. Marc Quebec Limestone: various suppliers.
- Remove .2.3:** of these and other quarries...
- Add .2.4:** Quarries of acceptable stone colour, texture, density, etc. may be very limited. The Contractor is responsible to ensure the pricing of stone includes the quality and colour of stone found though the majority of the original stone found in the heritage fabric. Quarry stone from previously approved stone in some areas of the Redoubt does not appear to be the same colour as original stone. This lighter stone from St Marc Quebec Limestone quarries will not be accepted in this project, unless a better sourced match can be found and approved by Parks Canada.

Sean Ervin
Dipl. T

FILE: 3514043 - FH - Curtain Wall - Amendment 1