

CONTRACT ADDENDUM**Replacement of Pedestrian Bridge,
Chelsea QC****Tender file no. NG307****May 4, 2015****ADDENDUM No. 2**

The following shall be read in conjunction with and shall form an integral part of the Tender / Proposal and Contract Documents:

CLARIFICATION

Paragraph 7 – *Construction Time* of the document “Invitation to Tender & Acceptance Form” is replaced with the following:

The Contractor shall schedule work in order to achieve substantial completion of site work by August 31, 2015.

ADDENDA AU CONTRAT**Remplacement d’un pont piétonnier,
Chelsea QC****Dossier de soumission no. NG307****Le 4 mai 2015****ADDENDA no. 2**

Ce qui suit doit être interprété comme faisant partie intégrante de la proposition/appeal d’offres et des documents relatifs au contrat :

CLARIFICATION

Le paragraphe 7 – *Durée des travaux* du document « Formulaire de soumission et d’acceptation » est remplacé par ce qui suit :

L’entrepreneur devra céduer les travaux en fonction de l’achèvement substantiel des travaux de site par le 31 août 2015.

Nicole Galipeau *NGalipeau*
Senior Contract Officer | Agent principal aux contrats
Procurement Services | Services de l’approvisionnement