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PART 1 - GENERAL

1.1 WASTE MANAGEMENT .1
GOALS

1.2 DEFINITIONS L1

Prior to start of Work conduct meeting with
Departmental Representative to review and
discuss PWGSC's Waste Management Plan and
Goals.

PWGSC's Waste Management Goal 75 percent of
total Project Waste to be diverted from
landfill sites. Provide documentation
certifying that waste management, recycling,
reuse of recyclable and reusable materials have
been extensively practiced.

Accomplish maximum control of solid
construction waste.

Preserve environment and prevent pollution and
environment damage.

Class III: non-hazardous waste - construction
renovation and demolition waste.

Cost/Revenue Analysis Workplan (CRAW): based on
information from WRW, and intended as financial
tracking tool for determining economic status
of waste management practices.

Demolition Waste Audit (DWA): relates to actual
waste generated from project.

Inert Fill: inert waste - exclusively asphalt
and concrete.

Materials Source Separation Program (MSSP):
consists of series of ongoing activities to
separate reusable and recyclable waste material
into material categories from other types of
waste at point of generation.

Recyclable: ability of product or material to
be recovered at end of its life cycle and re-
manufactured into new product for reuse.

Recycle: process by which waste and recyclable
materials are transformed or collected for
purpose of being transferred into new products.

Recycling: process of sorting, cleansing,
treating and reconstituting solid waste and
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.10

.11

.12

.13

.14

.15

1.3 SUBMITTALS .1

other discarded materials for purpose of using
in altered form. Recycling does not include
burning, incinerating, or thermally destroying
waste.

Reuse: repeated use of product in same form but
not necessarily for same purpose. Reuse
includes:

.1 Salvaging reusable materials from re-
modeling projects, before demolition stage, for
resale, reuse on current project or

for storage for use on future projects

.2 Returning reusable items including pallets
or unused products to vendors.

Salvage: removal of structural and non
structural materials from deconstruction/
disassembly projects for purpose of reuse or
recycling.

Separate Condition: refers to waste sorted into
individual types.

Source Separation: acts of keeping different
types of waste materials separate beginning
from first time they became waste.

Waste Audit (WA): detailed inventory of
materials in building. Involves quantifying by
volume/weight amounts of materials

and wastes generated during construction,
demolition, deconstruction, or renovation
project. Indicates quantities of reuse,
recycling and landfill. Refer to Schedule A.

Waste Management Co-coordinator (WMC):
contractor representative responsible for
supervising waste management activities as well
as coordinating related, required submittal and
reporting requirements.

Waste Reduction Workplan (WRW): written
report which addresses opportunities for
reduction, reuse, or recycling of materials.
Refer to Schedule B. WRW is based on
information acquired from WA (Schedule A).

Submittals in accordance with Division 1 -
Submittal Procedures
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1.4 MATERIALS
SOURCE SEPARATION
PROGRAM (MSSP)

1.5 STORAGE, HANDLING,
AND PROTECTION

.1

Prepare and submit following prior to project

start-up:

.1 Submit copies of Materials Source
Separation Program (MSSP) description.

Prepare MSSP and have ready for use prior to
project start-up. »

Implement MSSP for waste generated on project
in compliance with approved methods and as
reviewed by Departmental Representative.

Provide on-site facilities for collection,
handling, and storage of anticipated quantities
of reusable and recyclable materials.

Provide containers to deposit reusable and
recyclable materials.

Locate containers in locations, to facilitate
deposit of materials without hindering daily
operations.

Locate separated materials in area which
minimize material damage.

Collect, handle, store on-site, and transport
off-site, salvaged materials in separate _
condition. Transport to approved and authorized
recycling facility.

Store, materials to be reused, recycled and
salvaged in locations as directed by
Departmental Representative

Unless specified otherwise, materials for
removal become Contractor's property.

Protect, stockpile, store and catalogue
salvaged items.

Separate non-salvageable materials from
salvaged items. Transport and deliver non-
salvageable items ‘to licensed disposal
facility.

Protect structural components not removed for
demolition from movement or damage.
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.6 Protect surface drainage, mechanical and

electrical from damage and blockage.

.7 Separate and store materials produced during
dismantling of structures in designated areas.

.8 Prevent contamination of materials to be
salvaged and recycled and handle materials in
accordance with requirements for acceptance by
designated facilities.

.1 On-site source separation is recommended.
.2 Remove co-mingled materials to off-site
processing facility for separation.

.3 Provide waybills for separated materials.

1.6 DISPOSALS OF WASTES.1 Do not bury rubbish or waste materials.

.2 Do not dispose of waste into waterways, storm,
or sanitary sewers.

.3 Keep records of construction waste including:
.1 Number and size of bins.

.2 Waste type of each bin.

.3 Total tonnage generated.

.4 Tonnage reused or recycled.

.5 Reused or recycled waste destination.
.4 Remove materials from deconstruction as

deconstruction/disassembly Work progresses.

1.7 USE OF SITE AND .1 Execute work with least possible interference
FACILITIES or disturbance to normal use of premises.

.2 Maintain security measures established by
existing facility.

1.8 SCHEDULING .1 Co-ordinate Work with other activities at site
to ensure timely and orderly progress of Work.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 APPLICATION .1 Do Work in compliance with WRW.

.2 Handle waste materials not reused, salvaged, or
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recycled in accordance with appropriate
regulations and codes.

Remove tools and waste materials on completion
of Work, and leave work area in clean and
orderly condition.

Clean-up work area as work progresses.

Source separate materials to be reused/recycled
into specified sort areas.

Separate materials from general waste stream
and stockpile in separate piles or containers,
as reviewed by Departmental Representative and
consistent with applicable fire regulations.

.1 Mark containers or stockpile areas.

.2 Provide instruction on disposal practices.

On-site sale of recyclable materials is not
permitted.



