Cabot Tower Section 04 03 42

Roof Replacement HISTORIC -REPLACEMENT
St. John's, NL ' OF STONE
Contract No: R.073439.001 Page 1 of 3

PART 1 - GENERAL

1.1 RELATED .1 Section 04 05 00 - Common Work Results for

SECTIONS Masonry.
.2 Section 04 03 08 - Historic - Mortaring
1.2 REFERENCES .1 Canadian Standards Association (CSA)
.1 CSA Al179-94, Mortar and Grout for Unit
Masonry.
1.3 SAMPLES .1 Submit samples in accordance with Section

01 33 00 - Submittal Procedures.

.2 Submit mortar samples in quantity and size
specified in CSA A179M.

1.4 CLOSEOUT .1 Provide maintenance data for marble work for
SUBMITTALS incorporation into manual specified in Section
01 78 00 - Closeout Submittals.

1.5 QUALITY .1 Make mason's workshop accessible to Departmental
ASSURANCE Representative for inspection of current
work-in-progress.

.2 Ensure work of this section is executed by
personnel experienced in restoration of historic
masonry.

.3 Employ workers specially trained and experienced

in this type of work.

.4 Ensure repairs involving cement-based stone
restoration mortar are carried out by persons who
have successfully completed the manufacturer's
training course and have been certified by the
manufacturer for the type of work required.
Provide manufacturer's proof of accreditation
before work begins.

.5 Ensure all masons engaged by the Masonry
Contractor have minimum of 10 years experience
with historic masonry, and pass an oral and
hands-on test of skills administered by
Departmental Representative. Departmental
Representative has right to reject any mason who
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1.6 STORAGE AND
PROTECTION

PART 2 - PRODUCTS

2.1 ANCHORS, TIES,
SEALANTS

PART 3 - EXECUTION

3.1 PREPARATION

does not demonstrate appropriate abilities or
experience. :

All masons employed on this project throughout
course of project must meet above requirements.
Where, during course of project, masons leave work
force, any replacement masons must also meet
requirements.

Cover top of completed and partially completed
wall, not enclosed or sheltered, with
weatherproof coverings at end of each working day.
Drape cover over wall and extend 0.5m down both
sides. Anchor securely in position. Prevent
finished work from curing too quickly.

Protect adjacent work from marking or damage due
to work.

Provide temporary bracing of masonry work during
erection until permanent structure provides
adequate bracing.

Anchors, cramps, dowels: stainless steel type 302
or 304.

Asphalt emulsion: to CAN/CGSB-37.2.

Move and 1lift stone units using means to prevent
damage. Do not make holes or indentations for dogs
on face or top side of stone.

Place safety devices and signs near work area,
as directed.

Install shoring and supports as required.
Install scaffolding in accordance with Section
01 50 00 - Temporary Facilities & Controls. Make

preparation for delayed erection of scaffolding.

Cover adjacent plant material and fragile
surfaces.
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3.2 REMOVAL OF
EXISTING STONE

3.3 MOVING STONES

3.4 INSERTING NEW
STONE

END OF SECTION

Remove loose material from deteriorated stones.

Clean dust, mortar and stone fragments from slot.

Use dogs to lift stones to working level.

Clean stone by washing with water and natural
fibre brush before laying.

Dampen surfaces of slot and apply mortar.

Lay heavy stones and projecting stones after
mortar in courses below has hardened sufficiently
to support weight.

Prop and anchor projecting stones until wall above
is set.

Set large stones on water soaked softwood wedges
to support stone in proper alignment until mortar
has set. Remove wedges when dry, do not break off.

Remove mortar dropping from face of stone before
mortar is set. Sponge stone free of mortar along
joints as work progresses.

Use non-corrosive anchors to fix stone face plates

as indicated.
Install anchors, dowels and cramps.

Set stones plumb, true, level in full bed of mortar
with vertical joints flushed full except where
otherwise specified. Completely fill anchor,
dowel and lifting holes and voids left by removed
edges.



