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Les documents français seront disponibles sur demande.

Amendment 007 attached.
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AMENDMENT 007 
 
Amendment 007 has been raised to provide answers to questions received. 
 
Questions received: 
 

1. The Phase 1A pile driving records were previously issued as Attachment (b) to Addendum 005.  
One of the pages was corrupted and may not be legible.  The Phase 1A pile driving records have 
been uploaded separately to Canada’s procurement website at https://buyandsell.gc.ca, along 
with the other tender documents. 

 
2. Could you please confirm the process for providing access to the site for non-cleared personnel 

such as unannounced or unplanned subcontractors.  We understand that they can be 
“Escorted”, is the escort by a contractor who holds the valid security clearance, or is the escort 
by a PWGSC member? 
Canada’s Response: 
The Bidder/Prime Contractor who holds the valid Designated Organization Screening (DOS) is 
required to provide security for all work under the contract.  The Contractor must have 
designated personnel holding a valid Reliability Status who are assigned to escort and monitor 
any and all non-cleared personnel and subcontractors at the EGD Work Site and EGD Facility.  
Contractor passes will not be issued to non-cleared personnel or subcontractors, only daily 
passes.  Having all personnel cleared to a Reliability Status will facilitate the Bidder/Prime 
Contractor’s access to the site; the Bidder/Prime Contractor is solely responsible for any 
additional cost, or any delays, that result from having non-cleared personnel or subcontractors. 

 
As per the solicitation document, Bidders are required to hold a valid Designated Organization 
Screening (DOS) issued by the Canadian Industrial Security Directorate (CISD).  A Bidder not 
holding a valid DOS at the time of bid submission may be considered to be non-compliant with 
the contract requirements, and the Bidder may be disqualified.  However, In the event that the 
Bidder has applied for a DOS but it has not yet been issued, Canada may, solely at its own 
discretion, choose to consider the bid submission.  If a Bidder in this situation is successful (meets 
all other Contract and qualification requirements and is the lowest bidder) and is awarded the 
Contract, but has not received the DOS clearance prior to the July 31, 2015 date for the 
Contractor’s mobilization to the EGD Work Site, the Bidder may be found to be non-compliant 
with the Contract, and the Contract may be awarded to a compliant Bidder with the next lowest 
bid price.  However, Canada may, solely at its own discretion, choose to assume the 
responsibility for providing security for the work at the EGD Work Site and EGD Facility, until the 
Contractor receives the DOS clearance.  In this case Canada, at its own cost, would provide 
Commissionaire’s to escort non-cleared personnel and subcontractors, and monitor the 
Contractor’s work at the EGD Work Site and EGD Facility.   The Contractor will be solely 
responsible for any other additional costs, and any delays, that may result. 
 

3. Is it acceptable for the successful prime contractor to be named as additionally insured by their 
consulting contractor and marine contractor for EO insurance and Marine insurance.  
Additionally, can subcontractors name PWGSC as additionally insured? 
Canada’s Response: 



Esquimalt Graving Dock Waterlot Phase 2   
South Jetty Under-Pier Sediment Remediation   
Project No. R.018400.002 
Solicitation No. EZ899-151108/B 
  

Amendment 007 Page 2 of 4 08 May 2015 

With respect to marine insurance coverage and Errors and Omissions/Professional Liability 
insurance please note that “naming/adding” an additional insured is usually not available under 
the Professional Liability Policy. Most insurers will not have this option available for the insured. 
As noted in clauses included in the G2002C, there is no option to include in the policy: Additional 
Insured as in the G5003C Marine Liability insurance clauses.  
 
G2002C Errors and Omission Liability Insurance (Professional Liability)              
https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-
manual/5/G/G2002C/1 
 
G5003C Marine Liability Insurance     
https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-
manual/5/G/G2001C/1 
 
As the Contractor will not be performing professional services, you do not assume the risks that 
the PL policy is designed to cover. Unlike other types of insurance policies, the PL policy does not 
make payments to the insured. Instead, the PL policy pays on behalf of the insured in the event 
that the insured’s negligence in rendering professional services causes damage or injury. If the 
additional insured was named as an insured under the PL policy, they would be unable to collect 
damages since an insured cannot make a claim against itself and recover under the PL policy. 
There is a common misunderstanding with regards to additional insured under different 
insurance policies in that there is better protection against third-party claims by being included 
as a named insured or an additional insured on the PL policy. 
 

4. Insurance Requirements – page 116 – last paragraph indicates that Errors and Omissions 
Liability Insurance is required. Since the Contractor will be using the services of a 
consulting/engineering firm, would an insurance certificate issued by the hired 
Consulting/Engineering firm be in good standing? The certificate will be issued in accordance 
with the terms and conditions set in the bid documents and will be addressed to Canada, Public 
Works and Government Services Canada. 
Canada’s Response: 
For this type of requirement it is strongly recommended that the contractor ensures that 
appropriate coverage is acquired for the entire scope of the work. They are encouraged to work 
with their subcontractors to have adequate insurance coverage in place taking into 
consideration the regulatory environmental compliance context involved, the gray areas in 
respects to the roles in responsibilities and the exposure to possible liabilities in case an incident 
occurs – including business interruption liability. 

It is not sufficient to require a certificate of insurance with the parties listed. The safest course of 
action is for the contractor to do its due diligence by reviewing the subcontractor’s insurance 
policies in case there is a disclaimer added in the certificate. 
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5. Per Drawing CSM4, the width of the Contractor's Work Area is given as nominally 18m on the 
south and west sides, and 15m along the north side.  This is barely the width of one barge.  For 
some work it would be more efficient to position barges two wide, or perpendicular to the 
wharf edges.  Will the Contractor be allowed to have barges protrude beyond the Work Area 
boundaries during working hours as long as it doesn't interfere with EGD or Naval operations 
and ship movements? 
Canada’s Response: 
The EGD Work Site (exterior limits of which are shown on Drawing CSM4) lies wholly within the 
EGD Waterlot legal boundary.  Canada confirms that all Contractor on-site equipment and 
facilities are to be located within the EGD Work Site, as stipulated by the definition of EGD Work 
Site per Clause 1.3.27 of Section 01 11 55 (General Instructions).  Temporary expansion of the 
EGD Work Site (also described in the definition of EGD Work Site) is specifically to accommodate 
land-side construction activities, and Canada clarifies that temporary expansion of the EGD Work 
Site will not be permitted at the water-side boundaries.  This clarification does not alter any 
requirements or add any restrictions to the transit of personnel, materials or waterborne 
equipment, to/from the EGD Work Site.   
 

6. Can the third party surveyor use the contractors crew and equipment or does the third party 
surveyor have to supply their own crew and equipment? 
Canada’s Response: 
The designated third-party surveyor may utilize Contractor staff and equipment for completion 
of required surveys, provided the third-party surveyor ensures the Contractor-owned equipment 
is calibrated/inspected for accuracy, manages the implementation of the survey work, and 
completes the survey activities in accordance with all requirements of the Specifications. 
 

7. Barge displacement measurements for all dredged materials leaving the EGD worksite are 
typically done by a Hydrographic Surveyor or Contractor’s Surveyor as they are on site as the 
work proceeds. Marine Surveyor’s generally survey the sea-worthiness of vessels at the 
beginning of the project.       Please confirm the requirement for a Certified Marine Surveyor to 
perform a displacement measurement for all barges leaving the EGD worksite per Specification 
Section 35 20 23, Clause 3.4.3. 
Canada’s Response: 
A certified marine surveyor (or other Contractor representative such as a hydrographic surveyor 
or Contractor surveyor) may obtain barge displacement measurements for all barges leaving the 
EGD Work Site (see pending Addendum 005 for changes to the Specifications). 
 

8. Does a Certified Marine Surveyor, Hydrographic Surveyor (previously referred to as the 
Contractors “Third-Party Marine Surveyor”) or Contractor’s Surveyor perform barge 
displacement measurements for all engineered capping materials entering the EGD worksite? 
Canada’s Response: 
Specification Section 35 37 10 – Engineered Capping (Clause 1.5.6 and Clause 3.2.1) require 
barge displacement measurements be collected for all loaded material barges as they arrive at 
the EGD Work Site and to estimate quantity of Engineered Capping materials that are placed at 
the EGD Work Site on a daily basis.  The barge displacement information may be collected by a 
certified marine surveyor, hydrographic surveyor, or Contractor surveyor and shall be provided as 
part of the Daily Construction Report. 
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9. There is the potential for a significant number of pile stubs to be present, and that are not 

identified on the drawings. This presents a risk for the contractor and Canada in terms of 
schedule and also price. One way to address this is for Canada to add a unit pay item for 
unmarked pile stubs encountered during dredging to be removed or cut. This would protect 
both sides, and enable a better bid budget to be assessed. Will Canada consider adding such a 
pay item?  If a unit price item is not added, please provide a number of unmark / unknown pile 
stubs to be carried by the bidder.   
Canada’s Response: 
Canada will not add a payment item to the Unit Price Table for removal of unmarked / unknown 
pile stubs encountered during dredging.  This work is covered under the Required Dredging and 
Contingency Re-Dredging payment items 26a / 26b (as indicated in answer to question 4 in 
Amendment 005).  Canada will not provide an estimate of unmarked / unknown pile stubs. 
 

10. It’s anticipated that there may be a high number of piles that have been cut or snapped off 
during previous operations in this area. Given that it appears these are not identified on the 
drawings, would these be considered as pipe pile obstruction and paid under the hourly rate? As 
some contractors have varying levels of firsthand experience in this area, the potential for 
extreme price difference could be very high and as such, we want ensure we are pricing on the 
same basis. 
Canada’s Response: 
See response to question 9 above. 
 

 
 
All other terms and conditions remain unchanged. 
 


