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Part 1 General

11 UNIT OR LUMP SUM PRICE

A The total contract amount is broken down into a description of the work paid on a lump
sum basis (lump sum price schedule) and the work paid on a unit price basis (schedule
of unit prices included).

2 The total bid includes, in addition to the contract amount, an allocation for optional
work, paid on a lump sum basis, which is broken down in the "Lump Sum Price
Schedule - Optional ". This allocation is used to determine the unit cost of additional
work that could be required exclusively by the Departmental Representative.

3 The total bid includes, in addition to the contract amount, an allocation for optional
work, paid on a unit price basis, which is broken down in the "Unit Price Schedule -
Optional”. This allocation is used to determine the unit cost of additional work that
could be required exclusively by the Departmental Representative.

4 Each of the broken down unit or lump sum prices shall include all expenses, all work,
disbursements, payments, direct or indirect costs, mobilization, demobilization;
Contractor’s actions and deeds, and all liabilities, obligations, omissions and errors
related to the performance of this work. These prices also include the transportation and
roll-out of materials, as well as all the costs of doing business: administration,
insurance, contributions, interest, rent, taxes and other incidental expenses. Prices must
cover the losses and damages resulting from the nature of the work, the fluctuation of
prices and wages, business risk, strikes, delays not caused by the Departmental
Representative, restrictions on transport, accidents and the action of natural forces.

1.2 DEFINITIONS

1 Lump sum price (fixed): work is globally determined with accuracy and in detail and a
price is agreed upon and accepted by both parties.

2 Unit price: work specifications are determined accurately and in detail and all quantities
on the bid form are estimates.
1.3 DESCRIPTION OF ITEMS IN THE LUMP SUM PRICE SCHEDULE
1 Site layout and demobilization

.1 Item 1) includes temporary signage, flaggers, construction trailers, relocating traffic
signs, dust abatement, protection of existing utilities, all the elements described in
this section and all requirements described in Division 1 (General Requirements) of
this specification, including work site demobilization This item finally includes all
other work not included in other items of the bid form.

.2 Payment of this item to be made as follows:
1 25% with the first monthly payment.

.2 50% evenly distributed among payments of subsequent steps.
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3 25% with the payment at issuance of the “Certificate of substantial
(provisional) completion”.

2 Excavation, borings, backfilling and site remediation at the end of work

1

Item 2) includes all the work involved with excavation as shown on the drawings,
cross sections, elevations and details, lawn removal, stripping of top soil and hard
surfaces, saw cuts into concrete sidewalks and required patching for the new drains
at the base of the downspouts located in the sunken court, borings for grounding the
new lightning protection system, dewatering and drainage of excavation bottoms,
backfilling with specified materials for the new stone bed at the base of the
downspouts located in the backyard, as well as returning the grounds in good
condition (lawn and landscaping). This item also includes the stockpiling of
materials for environmental characterisation, and the removal and disposal off site
of non-contaminated materials in excess, and any incidental expense. Costs related
to preservation of the historic and archaeological character of the site specified in
Section 01 11 01 (Work Related General Information) are also included in this
item.

3 Removal of hazardous substances

1

Item 3) includes all precautions to be implemented as required for the removal of
the painted galvanized steel roofing and accessories (work described in Section 02
83 10 - Lead Abatement - Minimum Precautions), the removal of the fire separation
in the attic (work described in Section 02 82 00.01- Asbestos Abatement -
Minimum Precautions) and the removal of the wood framing components damaged
by water and moulds (02 85 00.02 - Mould Remediation - Medium Precautions).
This item also includes the disposal off of contaminated materials, and any
incidental expense.

4 Chimney pots

.1 Item 4) includes the removal of the vermiculite which fills a number of smoke
shafts, supply and installation of new clay chimney pots, and any incidental
expense.

5 Concrete copings
.1 Item 5) includes the removal of the existing concrete copings, the recording of the

original stone copings (still in place underneath), the removal and disposal off site
of non-contaminated materials in excess, the survey of existing and special
conditions, preparation of shop drawings and samples, supply and placement of
new reinforced concrete copings, including the anchors required for the new fall
protection system, the plywood panels, membrane and stainless steel flashing for
waterproofing the copings as a whole, as well as any incidental expense

.6 Chimney stalks
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.1 Item 6) includes supplying all the required equipments, materials and labour, raking

.10

A1

A2

of mortar joints in the zone to be dismantled, measuring stones to be replaced and
noting data in the schedules provided in the architectural drawings, dismantling the
masonry elements (limestone and sandstone veneers, masonry core behind and
brick smoke shafts) of the existing chimney stalks to sound masonry or in
accordance with depths and heights as indicated, the removal and storage as
required, the disposal off site of materials in excess not reusable for reconstructing
masonry cores and for filling the openings in the attic floor, preparation of shop
drawings and samples, supply and dressing of new veneer units in limestone and
sandstone, of a new masonry core and new brick smoke shafts, installation of
specified anchors, placing mortar and repointing of the surfaces (reconstruction of
the chimney as indicated), as well as the repointing of the sandstone veneer kept in
place around the chimneys on depth and height indicated. Cost of work also
includes protection of the structures during curing, cleaning of the surfaces at the
end of work, and any incidental expense.

Other exterior masonry work

1

Item 7) includes repairing the stone veneer following the removal of the existing
downspouts and conductive cables, therefore the supply and installation of repair
mortar to fill in holes, and any incidental expense.

Other interior masonry work

.1 Item 8) includes filling in the existing irregular openings in the attic masonry floor
with stones recycled from the dismantled chimney stalks, filling in with bricks the
openings in the existing fire wall to ensure its integrity and fire resistance, and any
incidental expense.

Roofing
.1 Item 9) includes removing the existing roofing and accessories (ladder, lightning

protection system), supplying and installing new plywood panels, membrane, wood
battens and new copper roofing, and any incidental expense.

Ventilation and vents

1

Item 10) includes modifying the existing vents located in the attic and those
attached to the facades, painting the latter, cutting new openings in the roof decking
to install new fans, drilling new ventilation openings into the existing wood, the
removal and disposal off site of non-contaminated materials in excess, the survey of
existing and special conditions, preparation of shop drawings and samples,
supplying new copper roof fans and vents, and any incidental expense.

Roof hatches

1

Item 11) includes dismantling existing roof hatches, the removal and disposal off
site of non-contaminated materials in excess, the survey of existing and special
conditions, preparation of shop drawings and samples, supplying and installing the
new copper covered roof hatches, and any incidental expense.

Gutters
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1 Item 12) includes removing, repairing and reinstalling the existing wrought iron

13

14

15

.16

A7

18

brackets, supplying and installing one new wrought iron bracket replicating the
existing ones, the survey of existing and special conditions, preparation of shop
drawings and samples, supplying and installing new copper gutters (three different
types) and leaf guards, and any incidental expense.

Downspouts

1

Item 13) includes the survey of existing and special conditions, preparation of shop
drawings and samples, supplying and installing new copper downspouts and
stainless steel hangers, and any incidental expense

Framing

1

Item 14) includes removing the existing wood frame components that are damaged
by water and moulds (roof trusses, purlins and decking), the survey of existing and
special conditions, preparation of shop drawings and samples, supplying and
installing wood splicing and new framing components as required. This also
includes supplying and installing protection panels on top of original carpenters’
signatures, and any incidental expense.

Fire separation

1

Item 15) includes removing the existing fire separation in the attic, the survey of
existing and special conditions, preparation of shop drawings and samples
supplying and installing a new fire separation and a new door, relocating the
existing hardware, and any incidental expense.

Heat detection

1

Item 16) includes removing the two existing fire detection networks in the attic, the
removal and disposal off site of materials in excess, the survey of existing and
special conditions, preparation of shop drawings and samples, supplying and
installing two new heat detection networks, all connections to the existing fire
protection systems, drilling and patching of interior finishes, and any incidental
expense.

Electrical

1

Item 17) includes the removal of existing components that are no longer required,
the removal and disposal off site of materials in excess, the survey of existing and
special conditions, preparation of shop drawings and samples, supplying and
installing new electrical fixtures as indicated on the electrical drawings, the
extension of the existing access control (door contact) to new door in the fire
separation, and any incidental expense.

Heating cables

1

Item 18) includes temporarily removing some sections of heating cables to allow
for roofing work, the removal and disposal off site of materials in excess, the
survey of existing and special conditions, preparation of shop drawings and
samples, reinstalling theses sections of heating cables, supplying and installing new
heating cables, all connections to the existing electrical systems, and any incidental
expense.
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19 Lightning protection system (conventional system)

| Item 19) includes removing the existing system, the removal and disposal off site
of materials in excess, the survey of existing and special conditions, preparation of
shop drawings and samples, supplying and installing a new lightning protection
system in the southern half of the roof (work described in Section 26 41 13 -
Lightning Protection for Structures and the architectural drawings), and any
incidental expense.

.20 Lightning protection system (Early Streamer Emission)

.1 Item 20) includes the survey of existing and special conditions, preparation of shop
drawings and samples, supplying and installing a new lightning protection system
in the northern half of the roof (work described in Section 26 41 13.01 — Early
Streamer Emission Lightning Protection System and the architectural drawings),
and any incidental expense.

21 Fall protection systems

.1 Item 21) includes removing the existing lifeline, the removal and disposal off site of
materials in excess, the survey of existing and special conditions, preparation of
shop drawings and samples, supplying and installing of the new fall protection
systems (work described in the drawings of this specialty), and any incidental
expense.

14 DESCRIPTION OF ITEMS IN THE LUMP SUM PRICE SCHDULE - OPTIONAL

1 Item A22) includes the MAXIMUM precautions to be implemented for removing the
lead contaminated mortar during the dismantlement of the existing chimney stacks
(work described in Section 02 83 12 - Lead Abatement - Maximum Precautions). This
option will be retained only if the balanced average exposure value measured at the
beginning of the work exceeds the standard.

2 Item 23) includes soil disposal following the excavation required to put place the new
stone beds at the base of some of the water leaders, should lab tests indicate that this
soil is contaminated.

15 DESCRIPTION OF ITEMS IN THE UNIT PRICE SCHEDULE - OPTIONAL

1 Item 24) will be paid per square metre (m?) surface area of replaced sandstone veneer.
The unit price includes supplying the stone and any incidental expense.

2 Item 25) will be paid per square metre (m?) surface area of replaced brick veneer. The
unit price includes supplying the brick and any incidental expense.

3 Item 26) will be paid per square metre (m?) surface area of repointed sandstone veneer.
The unit price includes raking additional masonry joints identified on site by the
Departmental Representative, disposal off site of materials in excess, measuring of
joints to be repointed, preparing samples, jointing and finishing in stages, supplying
equipments, materials (such as mortar) and labor, and any incidental expense (such as
scaffolding or other installation).
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A4 Item 27) will be paid per square metre (m?) surface area of replaced sandstone veneer.

The unit price includes raking masonry joints, removing additional stones identified on
site by the Departmental Representative, disposal off site of materials in excess,
measuring of stones to be replaced, preparing shop drawings, preparing samples,
supplying and building the new masonry core, mortar and anchors, putting in place the
new stone veneer, jointing and finishing in stages. Cost of work also includes the
required cleaning of surfaces, protection of the structures during the curing period and
any incidental expense (such as scaffolding or other installation).

5 Item 28) will be paid per square metre (m?) surface area of replaced brick veneer. The
unit price includes raking masonry joints, removing additional bricks identified on site
by the Departmental Representative, disposal off site of materials in excess, measuring
of bricks to be replaced, supplying and installing the new bricks and mortar, and their
anchors, jointing and finishing in stages. Cost of work also includes the required
cleaning of surfaces, preparation of samples, protection of the structures during the
curing period and any incidental expense (such as scaffolding or other installation).

.6 Item 29) will be paid per square metre (m?) surface area of replaced wood decking. The
unit price includes removing the additional decking identified on site by the
Departmental Representative, the measurement of planks to be replaced, supplying the
equipments, materials and labor, installing the new decking as required and any
incidental expense (such as scaffolding or other installation).

T Item 30) will be paid per wrought iron gutter bracket replaced. The unit price includes
supplying all required equipments, materials and labor, as well as fabricating a new
gutter bracket, respecting the characteristics of the existing ones and any incidental
expense.

1.6 SUBSTANTIAL PERFORMANCE OF WORK

A Prepare and submit to Departmental Representative comprehensive list of items to be
completed or corrected and apply for a review by Departmental Representative to
establish Substantial Performance of Work or substantial performance of designated
portion of Work when Work is substantially performed if permitted by lien legislation
applicable to Place of Work designated portion which Departmental Representative
agrees to accept separately is substantially performed. Failure to include items on list
does not alter responsibility to complete Contract.

2 No later than 10 days after receipt of list and application, Departmental Representative
will review Work to verify validity of application, and no later than 7 days after
completing review, will notify Contractor if Work or designated portion of Work is
substantially performed.

3 Departmental Representative: state date of Substantial Performance of Work or
designated portion of Work in certificate.

A4 Immediately following issuance of certificate of Substantial Performance of Work, in
consultation with Departmental Representative, establish reasonable date for finishing
Work.

1.7 FINAL PAYMENT
A Submit application for final payment when Work is completed.
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2 Departmental Representative will, no later than 10 days after receipt of application for

final payment, review Work to verify validity of application. Departmental
Representative will give notification that application is valid or give reasons why it is
not valid, no later than 7 days after reviewing Work.

3 Departmental Representative will issue final certificate for payment when application
for final payment is found valid.
Partie 2 - Products

2.1 NOT USED
A Not Used.

Partie 3 - Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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