
 
PWGSC CONSTRUCTION/DEMOLITION WASTE Section 01 74 21 
P/N R. 076536.001 MANAGEMENT AND DISPOSAL Page 1 
Development Of Dildo Harbour 
Dildo South, NL 
 
1.1 RELATED SECTIONS 
 

.1 Section 01 35 43 - Environment 
Procedures. 

 
.2 Section 03 30 00 - Cast-in-Place 

Concrete. 
 
.3 Section 06 05 73 - Wood Treatment. 
 
.4 Section 31 53 13 - Timber Cribwork. 
 
.5 Section 31 53 16 - Structural 

Timber. 
 
 

1.2 WASTE MANAGEMENT 
PLAN  
 
 

.1 Prior to commencement of work, 
prepare waste Management Workplan. 

 
.2 Workplan to include: 

.1 Waste audit. 

.2 Waste reduction practices. 

.3 Material source separation 
process. 
.4 Procedures for sending 
recyclables to recycling facilities. 
.5 Procedures for sending non-
salvageable items and waste to 
approved waste processing facility 
or landfill site. 
.6 Training and supervising 
workforce on waste management at 
site. 

 
.3 Workplan to incorporate waste 

management requirements specified 
herein and in other sections of the 
Specifications. 

 
.4 Develop Workplan in collaboration 

with all subcontractors to ensure 
all waste management issues and 
opportunities are addressed. 

 
.5 Implement and manage all aspects of 

Waste Management Workplan for 
duration of work. 
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.6 Revise Plan as work progresses 
addressing new opportunities for 
diversion of waste from landfill. 

 
 

1.3 WASTE AUDIT 
 

.1 At project start-up, conduct waste 
audit of: 
.1 Site conditions identifying 
salvageable and non-salvageable 
items and waste resulting from 
demolition and removal work. 
.2 Projected waste resulting from 
product packaging and from material 
leftover after installation work. 

 
.2 Develop written list. Record type, 

composition and quantity of various 
salvageable items and waste 
anticipated, reasons for waste 
generation and operational factors 
which contribute to waste. 

 
 

1.4 WASTE REDUCTION 
 
 

.1 Based on waste audit, develop waste 
reduction program. 

 
.2 Structure program to prioritize 

actions, with waste reduction as 
first priority, followed by salvage 
and recycling effort, then disposal 
as solid waste. 

 
.3 Identify materials and equipment to 

be: 
.1 Protected and turned over to 
Departmental Representative when 
indicated. 
.2 Salvaged for resale by 
Contractor. 
.3 Sent to recycling facility. 
.4 Sent to waste 
processing/landfill site for their 
recycling effort. 
.5 Disposed of in approved 
landfill site. 
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.4 Reduce construction waste during 
installation work. Undertake 
practices which will minimize waste 
and optimize full use of new 
materials on site, such as: 
.1 Use of a central cutting area 
to allow for easy access to off-
cuts; 
.2 Use of off-cuts for blocking 
and bridging elsewhere. 
.3 Use of effective and 
strategically placed facilities on 
site for storage and staging of 
left-over or partially cut materials 
 to allow for easy incorporation 
into work whenever possible avoiding 
unnecessary waste. 

 
.5 Develop other strategies and 

innovative procedures to reduce 
waste such as minimizing the extent 
of packaging used for delivery of 
materials to site, etc. 

 
 

1.5 MATERIAL SOURCE 
SEPARATION PROCESS  
 
 

.1 Develop and implement material 
source separation process at 
commencement of work as part of 
mobilization and waste management at 
site. 

 
.2 Provide on-site facilities to 

collect, handle and store 
anticipated quantities of reusable, 
salvageable and recyclable 
materials. 
.1 Use suitable containers for 
individual collection of items based 
on intended purpose. 
.2 Locate to facilitate deposit 
but without hindering daily 
operations of existing building 
tenants. 
.3 Clearly mark containers and 
stockpiles as to purpose and use. 
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.3 Perform demolition and removal of 
existing structure components and 
equipment following a systematic 
deconstruction process. 
.1 Separate materials and 
equipment at source, carefully 
dismantling, labelling and 
stockpiling alike items for the 
following purposes: 

.1 Reinstallation into the 
work where indicated. 
.2 Salvaging reusable items 
not needed in project which 
Contractor may sell to other 
parties. Sale of such items not 
permitted on site. 
.3 Sending as many items as 
possible to locally available 
recycling facility. 
.4 Segregating remaining 
waste and debris into various 
individual waste categories for 
disposal in a "non-mixed state" 
as recommended by waste 
processing/landfill sites. 

 
.4 Isolate product packaging and 

delivery containers from general 
waste stream. Send to recycling 
facility or return to 
supplier/manufacturer. 

 
.5 Send leftover material resulting 

from installation work for recycling 
whenever possible. 

 
.6 Establish methods whereby hazardous 

and toxic waste materials, and their 
containers, encountered or used in 
the course work are properly 
isolated, stored on site and 
disposed in accordance with 
applicable laws and regulations from 
authorities having jurisdiction. 
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.7 Isolate and store existing materials 
and equipment identified for re-
incorporation into the Work. Protect 
against damage. 

 
 

1.6 WORKER TRAINING 
AND SUPERVISION  
 
 

.1 Provide adequate training to 
workforce, through meetings and 
demonstrations, to emphasize purpose 
and worker responsibilities in 
carrying out the Waste Management 
Plan. 

 
.2 Waste Management Coordinator: 

designate full-time person on site, 
experienced in waste management and 
having knowledge of the purpose and 
content of Waste Management Plan to:  
.1 Oversee and supervise waste 
management during work. 
.2 Provide instructions and 
directions to all workers and 
subcontractors on waste reduction, 
source separation and disposal 
practices. 

 
.3 Post a copy of Plan in a prominent 

location on site for review by 
workers. 

 
 

1.7 CERTIFICATION OF 
MATERIAL DIVERSION  
 

.1 Submit to Departmental 
Representative, copies of certified 
weigh bills from authorized waste 
processing sites and sale receipts 
from recycling/reuse facilities 
confirming receipt of building 
materials and quantity of waste 
diverted from landfill. 

 
.2 Submit data at pre-determined 

project milestones as determined by 
Departmental Representative. 
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.3 Compare actual quantities diverted 
from landfill with projections made 
during waste audit. 

 
 

1.8 DISPOSAL 
REQUIREMENTS 
 
 

.1 Burying or burning of rubbish and 
waste materials is prohibited. 

 
.2 Disposal of waste, volatile 

materials, mineral spirits, oil, 
paint, paint thinner or unused 
preservative material into 
waterways, storm, or sanitary sewers 
is prohibited. 

 
.3 Do not dispose of preservative 

treated wood through incineration. 
 
.4 Do not dispose of preservative 

treated wood with other materials 
destined for recycling or reuse. 

 
.5 Dispose of treated wood, end pieces, 

wood scraps and sawdust at a 
sanitary landfill. 

 
.6 Dispose of waste only at approved 

waste processing facility or 
landfill sites approved by authority 
having jurisdiction. 

 
.7 Contact the authority having 

jurisdiction prior to commencement 
of work, to determine what, if any, 
demolition and construction waste 
materials have been banned from 
disposal in landfills and at 
transfer stations. Take appropriate 
action to isolate such banned 
materials at site of work and 
dispose in strict accordance with 
provincial and municipal 
regulations. 
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.8 Transport waste intended for 
landfill in separated condition, 
following rules and recommendations 
of Landfill Operator in support of 
their effort to divert, recycle and 
reduce amount of solid waste placed 
in landfill. 

 
.9 Collect, bundle and transport 

salvaged materials to be recycled in 
separated categories and condition 
as directed by recycling facility. 
Ship materials only to approved 
recycling facilities. 

 
.10 Sale of salvaged items by Contractor 

to other parties not permitted on 
site. 

 
 
 


