

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
**Bid Receiving Public Works & Government
Services Canada/Réception des souissions Travaux
publics et Services gouvernementaux Canada**
1713 Bedford Row
Halifax, N.S./Halifax,(N.E.)
B3J 1T3
Halifax
Bid Fax: (902) 496-5016

**SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
**Raison sociale et adresse du
fournisseur/de l'entrepreneur**

Issuing Office - Bureau de distribution
Atlantic Region Acquisitions/Région de l'Atlantique
Acquisitions
1713 Bedford Row
Halifax, N.S./Halifax, (N.E.)
B3J 3C9
Halifax
Nova Scot

Title - Sujet Fishway Design/Repair	
Solicitation No. - N° de l'invitation EA007-160077/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client EA007-16-0077	Date 2015-05-26
GETS Reference No. - N° de référence de SEAG PW-\$PWA-219-5222	
File No. - N° de dossier PWA-5-74006 (219)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2015-06-02	Time Zone Fuseau horaire Atlantic Daylight Saving Time ADT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Richard (PWA), Linda	Buyer Id - Id de l'acheteur pwa219
Telephone No. - N° de téléphone (902) 496-5261 ()	FAX No. - N° de FAX (902) 496-5016
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

AMENDMENT 002

This amendment is issued in response to the following questions.

1. On page 30, RS1.1 Feasibility Studies/Option Analysis - Not required. On Page 41, RS2.1 and 2.2 indicates at this stage you want design options and analysis. Please verify.

Answer: We are not looking for a feasibility study/option analysis, but we are pointing out/requesting that you look at different options where required to accomplish the work within the budget to accomplish the goals. Most of the work is repairs to ensure the useful life of the structures can be extended by 25 years. If this is not possible, then offer what repairs/replacements will be required to accomplish this and a cost associated with this work so that the client can make a decision on the path to follow and seek additional funding if needed.

2. In the Grand Falls condition report the reconstruction option does not reference the demolition of the existing structure. Can you verify?

Answer: From all indications the lower part of the Grand Falls fishway needs to be replaced (to what degree we do not know, ie just the entrance way, or several of the lower pools or all of the lower pools), DFO would like to keep the fishway operation if at all possible, therefore the repairs may involve constructing new lower pools adjacent to the existing and then do the change over or replacing the existing in the same footprint, whatever decision/recommendation is made all abandoned pools or parts of pools not in use shall be demolished.

3. We would request at least an additional week to closing to have time to respond in a professional manner.

Answer: There is a lot of work to do within DFO's time frame (all construction must be completed by March 31, 2017), therefore I cannot extend the closing date at this time. If anyone is unsure about the scope or work or needs clarification, please advise the Contracting Officer in writing, and we will do our best to respond.

All other terms and conditions remain unchanged.