

PART 1 - GENERAL

- | | | |
|--------------------------------|----|--|
| <u>1.1 Precedence</u> | .1 | For Federal Government projects, Division 1 Sections take precedence over technical specification sections in other Divisions of this Project Manual. |
| <u>1.2 Related Section</u> | .1 | Section 01 77 00 - Closeout Procedures. |
| <u>1.3 Project Cleanliness</u> | .1 | Maintain Work in tidy condition, free from accumulation of waste products and debris, including that caused by Owner or other Contractors. |
| | .2 | Remove waste materials from site at regularly scheduled times or dispose of as directed by Departmental Representative. Do not burn waste materials on site. |
| | .3 | Make arrangements with and obtain permits from authorities having jurisdiction for disposal of waste and debris. |
| | .4 | Provide on-site containers for collection of waste materials and debris. |
| | .5 | Provide and use clearly marked separate bins for recycling. |
| | .6 | Remove waste material and debris from site and deposit in waste container at end of each working day. |
| | .7 | Store volatile waste in covered metal containers, and remove from premises at end of each working day. |
| | .8 | Dispose of waste materials, and debris off site at approved facilities. |
| <u>1.4 Final Cleaning</u> | .1 | When Work is Substantially Performed, remove surplus products, tools, construction machinery and equipment not required for performance of remaining Work. |
-

- .2 Remove waste products and debris and leave Work clean.
- .3 Prior to final review, remove surplus products, tools, construction machinery and equipment.
- .4 Rake clean surfaces of grounds as required.
- .5 Sweep and wash clean paved areas if required.