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PART 1 - GENERAL

1.1 Precedence .1
1.2 Related Section .1
1.3 Project .1
Cleanliness
.2
.3
.4
.5
.6
7
.8
1.4 Final Cleaning .1

For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of this
Project Manual.

Section 01 77 00 - Closeout Procedures.

Maintain Work in tidy condition, free from
accumulation of waste products and debris,
including that caused by Owner or other
Contractors.

Remove waste materials from site at regularly
scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste
materials on site.

Make arrangements with and obtain permits from
authorities having jurisdiction for disposal of
waste and debris.

Provide on-site containers for collection of
waste materials and debris.

Provide and use clearly marked separate bins for
recycling.

Remove waste material and debris from site and
deposit in waste container at end of each working
day.

Store volatile waste in covered metal containers,
and remove from premises at end of each working
day.

Dispose of waste materials, and debris off site
at approved facilities.

When Work is Substantially Performed, remove
surplus products, tools, construction machinery
and equipment not required for performance of
remaining Work.
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.2 Remove waste products and debris and leave Work
clean.
.3 Prior to final review, remove surplus products,

tools, construction machinery and equipment.
.4 Rake clean surfaces of grounds as required.

.5 Sweep and wash clean paved areas if required.

END



