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PART 1 - GENERAL   
 
 
 
1.1   SCOPE OF WORK   .1 The work covered under this project consist

of the furnishing of all plant, labour,
equipment, hardware and materials for "Wharf
Reconstruction", structure No. 403 located at
Miscou, Gloucester County, N.B., in strict
accordance with Specifications and
accompanying drawings and subject to all terms
and conditions of contract.

 
 
 
1.2   DESCRIPTION OF  .1 In general, work under this Contract shall
WORK                 consist of but not be limited to the

following:
.1 The complete removal of existing SSP
structure to limits as shown on drawings to
permit new work. This will include asphalt
pavement surface, timber wheelguard and
chocks, reinforced concrete anchor blocks,
steel tie-rods , C-channel wale system,
ladders c/w all fasteners, holdfasts, and all
items that interfere with the new work as
directed.
.2 All necessary excavation of backfill
material and proper disposal to complete the
work.
.3 The removal of electrical services such
as poles, panel, wires, cables, conduit,
receptacle outlets, and any other services to
allow for new work.
.4 The transportation and proper disposal
of un-recyclable treated (CCA and Creosote)
timber materials to an approved regional land
fill site.
.5 The supply and installation of steel
H-piles and miscellaneous steel.
.6 The supply and installation of new
concrete panels, H-piles, tie-back system and
all miscellaneous steel, concrete deck and
asphalt to complete the work.
.7 Supply and installation of granular fill
materials, filter fabric, metal wheelguard and
mooring holdfasts as shown on drawings.
.8 Supply and installation of new
electrical services as shown on drawings.
.9 Carry out work as per Environmental
requirements.
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1.2   DESCRIPTION OF  .1 (Cont'd)                                      
WORK                 .10 Supply and installation of a floating                    
  (Cont'd)           boom/silt curtain surrounding the work area

during work.
 
 
 
1.3  FAMILIARIZATION  .1 Before submitting a bid, it is recommended
WITH SITE            that bidders inspect and examine the site of

work and satisfy themselves as to the form and
nature of the work, materials, the means of
access the site, and the temporary facilities
required for completion of the work.

 
.2 Obtain prior permission from the Departmental

Representative before carrying out such site
inspection.

 
.3 Bidders are required to review the list of

potential site hazards provided in Section 01
35 28.

 
.4 Bidders are required to wear all appropriate

personal protective equipment and take all
precautionary measures necessary to ensure
their safety during any pre-tender site visit.

 
.5 Contractor shall make own assessment of the

site conditions, and the difficulties in
carrying out the work as specified.

 
 
 
1.4  CODES AND        .1 Perform work in accordance with the National
STANDARDS            Building Code of Canada and any other code of

provincial or local application including all
amendments up to project tender closing date
provided that in any case of conflict or
discrepancy, the more stringent requirements
shall apply.

 
.2 Materials and workmanship must meet or exceed

requirements of specified standards, codes and
referenced documents.

 
 
 
1.5  INTERPRETATION   .1 Supplementary to the Order of Precedence
OF DOCUMENTS         article of the General Conditions, the

Division 01 Sections take precedence over the
technical division sections of these
Specifications.
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1.6  TERM ENGINEER    .1 Unless specifically stated otherwise, the

term Engineer when used in the Specifications
and on the Drawings shall mean the
Departmental Representative as defined in the
General Conditions of the Contract.

 
 
 
1.7  SETTING OUT      .1 Assume full responsibility for and execute
WORK                 complete layout of work to locations, lines

and elevations indicated.
 

.2 Provide devices needed to lay out and
construct work.

 
.3 Supply such devices as straight edges and

templates required to facilitate Departmental
Representative's inspection of work.

 
.4 Supply stakes and other survey markers

required for laying out work.
 

.5 Setting out the work, mob, demob, and other
costs associated with the work but not
included as part of specific bid items will be
considered as incidental to the
Construction/Demolition lump sum bid item in
section 01 74 21.

 
 
 
1.8  MEASUREMENT FOR  .1 Notify Departmental Representative
PAYMENT              sufficiently in advance of operations to

permit required measurements for payment.
 
 
 
1.9   DOCUMENTS       .1 Maintain at job site, one copy each of the
REQUIRED             following:

.1 Contract Drawings

.2 Specifications

.3 Addenda

.4 Reviewed Shop Drawings

.5 List of outstanding Shop Drawings

.6 Change Orders

.7 Other modifications to Contract

.8 Field Test Reports

.9 Copy of Approved Work Schedule

.10 Health and Safety Plan and other safety
related documents
.11 Electrical Lock-Out
.12 Fire Safety Hot Work Permit



PWGSC                     GENERAL INSTRUCTIONS          Section 01 10 10
Wharf Reconstruction 403                                Page 4
Miscou, NB
R.073265.001                                            2015-04-28      
 
 
 
1.9   DOCUMENTS       .1 (Cont'd)                                      
REQUIRED             .13 Permits, Codes and Acts.                                 
  (Cont'd)           .14 Waste Management Plan

.15 Other documents as stipulated elsewhere
in the Contract Documents, Drawings and these
Specifications.

 
 
 
1.10  PERMITS         .1 In accordance with the the General

Conditions, obtain and pay for building
permit, certificates, licenses and other
permits as required by municipal, provincial
and federal authorities.

 
.2 Provide appropriate notifications of project

to municipal and provincial inspection
authorities.

 
.3 Obtain compliance certificates as prescribed

by legislative and regulatory provisions of
municipal, provincial and federal authorities
as applicable to the performance of work.

 
.4 Submit to Departmental Representative, copy

of application forms and approval documents
received from above referenced authorities.

 
 
 
1.11   EXISTING       .1 Before commencing work, establish location
SERVICES             and extent of service lines and notify

Departmental Representative of findings in
writing.

 
.2 Submit schedule to and obtain approval from

Departmental Representative for any shut-down
or closure of active service or facility. This
includes disconnection of electrical power and
communication services to tenant's operational
areas. Adhere to approved schedule and provide
notice to affected parties.

 
.3 Be aware that the Harbour Facilities must be

kept operational for the full duration of Work
of this Contract. Services to areas used by
the public, fishers and harbour users must
also be maintained at all times as directed.

 
.4 Protect, relocate or maintain existing active

services as required. When inactive services
are encountered, cap off in manner approved by
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1.11   EXISTING       .4 (Cont'd)                                      
SERVICES             authorities having jurisdiction over service.                 
  (Cont'd)           Record locations of maintained, re-routed and

abandoned service lines.
 

.5 Removal and reinstatement of pipes, services,
utilities, poles, etc., (in accordance with
service provider's or owner's requirements)
will be incidental to the Work.

 
 
 
1.12  Site            .1 Existing section and detail shown on drawings
Conditions           are provided solely as general information

only and actual construction details and
configurations, elevations and dimensions may
differ.

 
.2 Contractor shall make own assessment of the

actual construction details and the
difficulties in carrying out the work as
specified.

 
 
 
1.13  Existing Soil   .1 Results of various geotechnical investigation
Conditions           done are also available for viewing at Public

Works and Government Services Canada, Unit
100, 4th floor, 1045 Main Street, Moncton,
N.B., during the following business hours:
8:30 to 12:00 noon and from 13:00 to 16:00,
Monday to Friday.

 
.2 Any information pertaining to soils and all

borehole logs are furnished by the
Departmental Representative as a matter of
general information only. Borehole
descriptions shown on the logs are only
descriptive of conditions at locations
described by the boreholes themselves.

 
.3 The Contractor must make his own evaluation

of soil conditions.
 
 
 
1.14  Ice and Snow    .1 Assume full responsibility for snow and ice
Removal              removal to gain access to the construction

site, access to the wharf and storage areas,
if required.
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1.15  Site Utilities  .1 Provide sanitary facilities, fresh water and

electricity, in accordance with governing
regulations and ordinances. Contractor will
make his own arrangements for utilities at
contractor's own expense.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  SUBMITTALS       .1 Upon award of contract and prior to

commencement of work, submit to Departmental
Representative the following work management
documents:
.1 Work Schedule as specified herein.
.2 Shop Drawing Submittal Schedule
specified in section 01 33 00
.3 Health and Safety Plan specified in
section 01 35 28
.4 Hot Work Procedures specified in section
01 35 24
.5 Lockout Procedures specified in section
01 35 25

 
 
 
1.2  WORK SCHEDULE    .1 The contractor will coordinate his work with

the Harbour Authority's directives.
 

.2 Upon acceptance of bid submit:
.1 Detailed work schedule submitted within
7 calendar days of contract award.

 
.3 Schedule to indicate all calendar dates from

commencement to completion of all work within
the time stated in the accepted bid.

 
.4 Provide sufficient details in schedule to

clearly illustrate entire implementation plan,
depicting efficient coordination of tasks and
resources, to achieve completion of work on
time and permit effective monitoring of work
progress in relation to established
milestones.

 
.5 Work schedule content to include as a minimum

the following:
.1 Bar (GANTT) Charts, indicating all work
activities, tasks and other project elements,
their anticipated durations, planned dates for
achieving key activities and major project
milestones supported with;

 
.6 Work schedule must take into consideration

and reflect the work phasing, and operational
restrictions as indicated on drawings.
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1.2  WORK SCHEDULE    .7 Schedule work in cooperation with the                         
  (Cont'd)           Departmental Representative. Incorporate

within Work Schedule, items identified by
Departmental Representative during review of
schedule.

 
.8 Completed schedule shall be reviewed by

Departmental Representative. Take necessary
measures to complete work within scheduled
time. Do not change schedule without
Departmental Representative's approval.

 
.9 Ensure that all sub trades and subcontractors

are made aware of the work restraints and
operational restrictions specified.

 
.10 Schedule Updates:

.1 Submit when requested by Departmental
Representative.
.2 Provide information and pertinent
details explaining reasons for necessary
changes to implementation plan.
.3 Identify problem areas, anticipated
delays, impact on schedule and proposed
corrective measures to be taken.

 
.11 Departmental Representative will make interim

reviews and evaluate progress of work based on
most currant schedule. Frequency of such
reviews will be as decided by Departmental
Representative. Address and take corrective
measures on items identified by reviews and as
directed by Departmental Representative.
Update schedule accordingly.

 
.12 In every instance, change or deviation from

the Work Schedule, no matter how minimal the
risk or impact on safety or inconvenience to
tenant or public might appear, will be subject
to prior review and approval by the
Departmental Representative.

 
 
 
1.3  OPERATIONAL
RESTRICTIONS       

.1 The Contractor must recognize that Harbour
activities and occupants will be affected by
implementation of this Contract. The
Contractor must perform the work with utmost
regard to the safety and convenience of all
Harbour users. All work activities must be
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1.2  WORK SCHEDULE    .1 (Cont'd)                                      
  (Cont'd)           planned and scheduled with this in mind. The

Contractor will not be permitted to disturb
any portion of the Harbour without providing
temporary facilities as necessary to ensure
safe and direct passage through disturbed or
otherwise affected areas.

 
.2 Facility circulation maintained:

.1 Ensure that entrances, roadways, loading
zones and other circulation routes are
maintained free and clear providing safe and
uninterrupted passage for Facility users and
public at all times during the entire Work.

 
 
 
1.4  PROJECT          .1 Schedule and administer project meetings,
MEETINGS             held on a minimum bi-monthly basis, for entire

duration of work and more often when directed
by Departmental Representative as deemed
necessary due to progress of work or
particular situation.

 
.2 Prepare agenda for meetings

 
.3 Notify participants 4 working days in advance

of meeting date.
.1 Ensure attendance of all subcontractors.
.2 Departmental Representative will provide
list of other attendees to be notified.

 
.4 Hold meetings at project site or where

approved by Departmental Representative.
 
 
 
1.5    WORK           .1 The General Contractor is responsible for
COORDINATION         coordinating the work of the various trades

and predetermining where the work of such
trades interfaces with each other.
.1 Designate one person from own employ
having overall responsibility to review
contract documents and shop drawings, plan and
manage such coordination.

 
.2 Work Cooperation:

.1 Ensure cooperation between trades in
order to facilitate the general progress of
the work and avoid situations of spatial
interference.
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1.5    WORK           .2 Work Cooperation:(Cont'd)                     
COORDINATION         .2 Ensure that each trade provides all                      
  (Cont'd)           other trades reasonable opportunity for the

completion of the work and in such a way as to
prevent unnecessary delays and the need to
remove and replace completed work.

 
.3 No extra costs to the Contract will be

considered by the Departmental Representative
as a result of Contractor's failure to
effectively coordinate all portions of the
Work. Disputes between the various trades as a
result of their not being informed of the
areas and extent of interface work shall be
the sole responsibility of the General
Contractor to be resolved at his own cost.

 
 
 
1.6  OTHER CONTRACTS  .1 Further contracts may be let during the

period that this Contract is in progress.
 

.2 Cooperate with other Contractors in carrying
out their respective work and carry out all
instructions from the Departmental
Representative in this regard.

 
.3 Connect properly and coordinate work with

that of other Contractors.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  RELATED          .1 Section 01 78 00 - Closeout Submittals.
SECTIONS           
 
 
 
1.2  SUBMITTAL        .1 Submit to Departmental Representative for
GENERAL REQUIREMENTS review requested submittals specified in

various sections of the Specifications
including shop drawings, samples, permits,
compliance certificates, test reports, work
management plans and other data required as
part of the work.

 
.2 Submit with reasonable promptness and in

orderly sequence so as to allow for
Departmental Representative's review and not
cause delay in Work. Failure to submit in
ample time will not be considered sufficient
reason for an extension of Contract time.

 
.3 Do not proceed with work until relevant

submissions have been reviewed.
 

.4 Present shop drawings, product data, samples
and mock-ups in SI Metric units.

 
.5 Review submittals prior to submission. Ensure

that necessary requirements have been
determined and verified and that each
submittal has been checked and co-ordinated
with requirements of Work and Contract
Documents.

 
.6 Verify field measurements and affected

adjacent Work are coordinated.
 

.7 Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

 
.8 Contractor's responsibility for errors,

omissions or deviations in submission from
requirements of Contract Documents is not
relieved by Departmental Representative's
review.
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1.2  SUBMITTAL        .9 Make changes or revision to submissions which                 
GENERAL REQUIREMENTS Departmental Representative may require,                      
  (Cont'd)           consistent with Contract Documents and

resubmit as directed by Departmental
Representative. When resubmitting, identify in
writing of any revisions other than those
requested.

 
.10 Keep one reviewed copy of each submittal

document on site for duration of Work.
 
 
 
1.3   SHOP DRAWINGS   .1 The term "shop drawings" means drawings,
AND PRODUCT DATA     diagrams, illustrations, schedules,

performance charts, technical product data,
brochures and other data to be provided by
Contractor to illustrate details of a portion
of Work.

 
.2 Shop Drawing Submittal Schedule:

.1 Submit, within 10 working days of
contract award, in format acceptable to
Departmental Representative, a submittal
schedule listing all shop drawings to be
submitted for project as specified in various
sections of the Specifications.
.2 Schedule to indicate proposed submission
date for each item, status of review and
anticipated product delivery date to site.
Track all submissions for entire project.
.3 As work progresses, revise schedule
identifying items which have been reviewed and
finalized and indicating those outstanding.
.4 Update schedule at stipulated dates or
project time intervals predetermined and
agreed upon with Departmental Representative
at commencement of Work.

 
.3 Shop Drawing Quantities: submit sufficient

copies required by the General Contractor and
sub-contractors plus 3 copies which will be
retained by Departmental Representative.

 
.4 Shop Drawings Format:

.1 Opaque white prints or photocopies of
original drawings or standard drawings
modified to clearly illustrate work specific
to project requirements. Maximum sheet size to
be 1000 x 707 mm.
.2 Product Data from manufacturer's
standard catalogue sheets, brochures,
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1.3   SHOP DRAWINGS   .4 Shop Drawings Format:(Cont'd)                 
AND PRODUCT DATA     .2 (Cont'd)                                 
  (Cont'd)           literature, performance charts and diagrams,

used to illustrate standard manufactured
products, to be original full colour
brochures, clearly marked indicating
applicable data and deleting information not
applicable to project.
.3 Non or poorly legible drawings,
photocopies or facsimiles will not be accepted
and returned not reviewed.

 
.5 Shop Drawings Content:

.1 Indicate materials, methods of
construction and attachment or anchorage,
erection diagrams, connections, explanatory
notes and other information necessary for
completion of Work. Where items or equipment
attach or connect to other items or equipment,
confirm that all interrelated work have been
coordinated, regardless of section or trade
from which the adjacent work is being supplied
and installed.
.2 Supplement manufacturer's standard
drawings and literature with additional
information to provide details applicable to
project.
.3 Delete information not applicable to
project on all submittals.

 
.6 Allow 14 calendar days for Departmental

Representative's review of each submission.
 

.7 Adjustments or corrections made on shop
drawings by Departmental Representative are
not intended to change Contract Price. If
adjustments affect value of Work, advise
Departmental Representative in writing prior
to proceeding with Work.

 
.8 If upon review by Departmental

Representative, no errors or omissions are
discovered or if only minor corrections and
comments are made, fabrication and
installation may proceed upon receipt of shop
drawings. If shop drawings are rejected and
noted to be Resubmitted, do not proceed with
that portion of work until resubmission and
review of corrected shop drawings, through
same submission procedures indicated above.
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1.3   SHOP DRAWINGS   .9 Be advised that costs and expenses incurred                   
AND PRODUCT DATA     by Departmental Representative to conduct more                
  (Cont'd)           than one review of incorrectly prepared shop

drawing submittal for a particular material,
equipment or component of work may be assessed
against the Contractor in the form of a
financial holdback to the Contract.

 
.10 Accompany each submissions with transmittal

letter containing:
.1 Date.
.2 Project title and project number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop
drawing, product data and sample.
.5 Other pertinent data.

 
.11 Submissions shall include:

.1 Date and revision dates.

.2 Project title and project number.

.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.

.4 Contractor's stamp, signed by
Contractor's authorized Representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.
.5 Cross references to particular details
of Contract Drawings and Specifications
section number for which shop drawing
submission addresses.
.6 Details of appropriate portions of Work
as applicable:

.1 Fabrication.

.2 Layout, showing dimensions,
including identified field dimensions,
and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Relationship to adjacent work.

 
.12 After Departmental Representative's review,

distribute copies.
 

.13 The review of shop drawings by Public Works
and Government Services Canada (PWGSC) or its
authorized Consultant is for sole purpose of
ascertaining conformance with general concept.
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1.3   SHOP DRAWINGS   .13 (Cont'd)                                      
AND PRODUCT DATA     This review shall not mean that PWGSC approves                
  (Cont'd)           the detail design inherent in the shop

drawings, responsibility for which shall
remain with Contractor submitting same, and
such review shall not relieve Contractor of
responsibility for errors or omissions in shop
drawings or of responsibility for meeting all
requirements of the construction and Contract
Documents. Without restricting generality of
foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at
job site, for information that pertains solely
to fabrication processes or to techniques of
construction and installation and for
co-ordination of Work of all sub-trades.

 
 
 
1.4  SAMPLES          .1 Submit for review samples as specified in

respective specification Sections. Label
samples with origin and intended use.

 
.2 Deliver samples to Departmental

Representative's office or to other address as
directed. Do not drop off samples at
construction site unless pre-approved.

 
.3 Reviewed and accepted samples will become

standard of workmanship and material against
which installed Work will be verified.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  Section          .1 Informational and Warning Devices.
Includes           

.2 Protection and Control of Public Traffic.
 

.3 Operational Requirements.
 
 
 
1.2  References       .1 Uniform Traffic Control Devices for Canada,

(UTCD) (distributed by Transportation
Association of Canada).

 
.2 Manual of Uniform Traffic Control Devices for

Streets and Highways, US FHWA, Part IV.
 
 
 
1.3  Protection of    .1 Comply with requirements of Acts, Regulations
Public Traffic       and By-Laws in force for regulation of traffic

or use of roadways upon or over which it is
necessary to carry out Work or haul materials
or equipment.

 
.2 When working on travelled way:

.1 Place equipment in position to present
minimum of interference and hazard to
travelling public and harbour users.
.2 Keep equipment units as close together
as working conditions permit and preferably on
same side of travelled way.
.3 Do not leave equipment on travelled way
overnight.

 
.3 Provide and maintain road access and egress

to property fronting along Work under Contract
and in other areas as indicated, unless other
means of road access exist that meet approval
of Departmental Representative.

 
 
 
1.4  Informational    .1 Provide and maintain signs, flashing warning
and Warning Devices  lights and other devices required to indicate

construction activities or other temporary and
unusual conditions resulting from Work which
requires road user response.
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1.4  Informational    .2 Supply and erect signs, delineators,                          
and Warning Devices  barricades and miscellaneous warning devices                  
  (Cont'd)           as specified in Part D of UTCD.
 

.3 Place signs and other devices in locations
recommended in UTCD manual.

 
.4 Meet with Departmental Representative prior

to commencement of Work to prepare list of
signs and other devices required for project.
If situation on site changes, revise list to
approval of Departmental Representative.

 
.5 Continually maintain traffic control devices

in use by:
.1 Checking signs daily for legibility,
damage, suitability and location. Clean,
repair or replace to ensure clarity and
reflectance.
.2 Removing or covering signs which do not
apply to conditions existing from day to day.

 
 
 
1.5  Control of       .1 Provide competent flag persons, trained in
Public Traffic       accordance with, and properly equipped as

specified in, UTCD in following situations:
.1 When public traffic is required to pass
working vehicles or equipment which block all
or part of travelled roadway.
.2 In situations where complete protection
for workers, working equipment and public
traffic is not provided by other traffic
control devices.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  SECTION          .1 Fire Safety Requirements
INCLUDES           

.2 Hot Work Permit
 
 
 
1.2  RELATED WORK     .1 Section 01 35 28 - Health and Safety

Requirements.
 
 
 
1.3  REFERENCES       .1 Fire Protection Standards issued by Fire

Protection Services of Human Resources
Development Canada as follows:
.1 FCC No. 301-(08.2011) Standard for
Construction Operations.
.2 FCC No. 302-(08.2011) Standard for
Welding and Cutting.
.3 FCC standards, may be viewed at the
Regional Fire Protection Services' office
(previously known as the Fire Commissioner of
Canada) located at 99 Wyse Road, 8th Floor,
Dartmouth, NS, Tel: (902) 426-6053.

 
 
 
1.4  DEFINITIONS      .1 Hot Work defined as:

.1 Welding work

.2 Cutting of materials by use of torch or
other open flame devices
.3 Grinding with equipment which produces
sparks.
.4 Use of open flame torches.

 
 
 
1.5  SUBMITTALS       .1 Submit copy of Hot Work Procedures and sample

of Hot Work permit to Departmental
Representative for review, within 14 calendar
days after contract award.

 
 
 
1.6   FIRE SAFETY     .1 Implement and follow fire safety measures
REQUIREMENTS         during Work. Comply with following:

.1 National Fire Code

.2 Fire Protection Standards FCC 301 and
FCC 302.
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1.6   FIRE SAFETY     .1 (Cont'd)                                      
REQUIREMENTS         .3 Federal and Provincial Occupational                      
  (Cont'd)           Health and Safety Acts and Regulations.
 

.2 In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.

 
 
 
1.7  HOT WORK         .1 Obtain Departmental Representative's written
AUTHORIZATION        "Authorization to Proceed" before conducting

any form of Hot Work on site.
 

.2 To obtain authorization submit to
Departmental Representative:
.1 Contractor's typewritten Hot Work
Procedures to be followed on site as specified
below.
.2 Description of the type and frequency of
Hot Work required.
.3 Sample Hot Work Permit to be used.

 
.3 Upon review and confirmation that effective

fire safety measures will be implemented and
followed during performance of hot work,
Departmental Representative will give
authorization to proceed as follows:
.1 Issue one written "Authorization to
Proceed" covering the entire project for
duration of work or;
.2 Subdivide the work into pre-determined,
individual activities, each activity requiring
a separately written authorization to proceed.

 
.4 Requirement for individual authorization will

be based on:
.1 Nature or phasing of work;
.2 Risk to Facility operations;
.3 Quantity of various trades needing to
perform hot work on project or;
.4 Other situation deemed necessary by
Departmental Representative to ensure fire
safety on premises.

 
.5 Do not perform any Hot Work until receipt of

Departmental Representative's written
"Authorization to Proceed" for that portion of
work.
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1.8  HOT WORK         .1 Develop and implement safety procedures and
PROCEDURES           work practices to be followed during the

performance of Hot Work.
 

.2 Hot Work Procedures to include:
.1 Requirement to perform hazard assessment
of site and immediate work area before hand
for each hot work event in accordance with
Safety Plan specified in section 01 35 28.
.2 Use of a Hot Work Permit system with
individually written permit issued by
Contractor's Superintendent to specific worker
or subcontractor granting permission to
proceed with Hot Work.
.3 Permit required for each Hot Work event.
.4 Designation of a person on site as a
Fire Safety Watcher responsible to conduct a
fire safety watch for a minimum duration of 60
minutes immediately following the completion
of the Hot Work.
.5 Compliance with fire safety codes,
standards and occupational health and safety
regulations specified.

 
.3 Generic procedures, if used, must be edited

and supplemented with pertinent information
tailored to reflect specific project
conditions. Label document as being the Hot
Work Procedures for this contract.

 
.4 Procedures shall clearly establish

responsibilities of:
.1 Worker performing hot work,
.2 Person issuing the Hot Work Permit,
.3 Fire Safety Watcher,
.4 Subcontractor(s) and Contractor.

 
.5 Brief all workers and subcontractors on Hot

Work Procedures and of Permit system.
Stringently enforce compliance.

 
.6 Failure to comply with fire safety procedures

may result in the issue of a Non-Compliance
notification as specified in Section 01 35 28.

 
 
 
1.9   HOT WORK        .1 Hot Work Permit to include the following:
PERMIT             

.1 Project name and project number;

.2 Area where hot work will be performed;

.3 Date of issue;
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1.9   HOT WORK        .1 (Cont'd)                                      
PERMIT               .4 Description of hot work type needed;                     
  (Cont'd)           .5 Special precautions to be followed,

including type of fire extinguisher needed;
.6 Name and signature of permit issuer.
.7 Name of worker to which the permit is
issued.
.8 Permit validity period not to exceed 8
hours. Indicate start time/date and
termination time/date.
.9 Worker's signature with time/date of hot
work completion.
.10 Stipulated time period of safety watch.
.11 Fire Safety Watcher's signature with
time/date.

 
.2 Permit to be typewritten form. Industry

Standard forms shall only be used if all data
specified above is included on form.

 
.3 Each Hot Work Permit to be completed in full,

signed and returned to Contractor's
Superintendent for safe keeping on site.

 
 
 
1.10  DOCUMENTS ON    .1 Keep Hot Work Permits and Hazard assessment
SITE                 documentation on site for duration of Work.
 

.2 Upon request, make these available to
Departmental Representative or to authorized
safety Representative for inspection.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  SECTION          .1 Procedures to isolate and lockout electrical
INCLUDES             facility and other equipment from energy

sources.
 
 
 
1.2  RELATED WORK     .1 Section 01 35 28: Health and Safety
 
 
 
1.3  REFERENCES       .1 CSA C22.1-2012 - Canadian Electrical Code,

Part 1, Safety Standard for Electrical
Installations.

 
.2 CSA C22.3 No. 1-2010) - Overhead Systems.

 
.3 CSA C22.3 No. 7-2010 - Underground Systems.

 
.4 COSH: Canada Occupational Health and Safety

Regulations made under Part II of the Canada
Labour Code.

 
 
 
1.4  DEFINITIONS      .1 Electrical Facility: means any system,

equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is
used for the generation, transformation,
transmission, distribution, storage, control,
measurement or utilization of electrical
energy, and that has an amperage and voltage
that is dangerous to persons.

 
.2 Guarantee of Isolation: means a guarantee by

a competent person in control or in charge
that a particular facility or equipment has
been isolated.

 
.3 De-energize: in the electrical sense, that a

piece of equipment is isolated and grounded,
e.g. if the equipment is not grounded, it
cannot be considered de-energized (DEAD).

 
.4 Guarded: means that an equipment or facility

is covered, shielded, fenced, enclosed,
inaccessible by location, or otherwise
protected in a manner that, to the extent that
is reasonably practicable, will prevent or
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1.4  DEFINITIONS      .4 Guarded:(Cont'd)                              
  (Cont'd)           reduce danger to any person who might touch or

go near such item.
 

.5 Isolate: means that an electrical facility,
mechanical equipment or machinery is separated
or disconnected from every source of
electrical, mechanical, hydraulic, pneumatic
or other kind of energy that is capable of
making it dangerous.

 
.6 Live/alive: means that an electrical facility

produces, contains, stores or is electrically
connected to a source of alternating or direct
current of an amperage and voltage that is
dangerous or contains any hydraulic, pneumatic
or other kind of energy that is capable of
making the facility dangerous to persons.

 
 
 
1.5  COMPLIANCE       .1 Comply with the following in regards to
REQUIREMENTS         isolation and lockout of electrical facilities

and equipment:
.1 Canadian Electrical Code
.2 Federal and Provincial Occupational
Health and Safety Acts and Regulations.
.3 Regulations and code of practice as
applicable to mechanical equipment or other
machinery being de-energized.
.4 Procedures specified herein.

 
.2 In event of conflict between any provisions

of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.

 
 
 
1.6  SUBMITTALS       .1 Submit copy of proposed lockout procedures

and sample of lockout permit or lockout tags
to Departmental Representative for review,
within 14 calendar days after contract award.
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1.7  ISOLATION OF     .1 Obtain Departmental Representative's written
EXISTING SERVICES    authorization prior to working on existing

live or active electrical facilities and
equipment and before proceeding with isolation
of such item.

 
.2 To obtain authorization, submit to

Departmental Representative the following
documentation:
.1 Written request to isolate the
particular service or facility and;
.2 Copy of Contractor's Lockout Procedures.

 
.3 Make a Request for Isolation for each event,

unless directed otherwise by Departmental
Representative, as follows:
.1 Make written request indicating:

.1 The equipment, system or service to
be isolated and it's location;
.2 Duration of isolation period (ie:
start time & date and completion time &
date).
.3 Voltage of service feed to system
or equipment being isolated.
.4 Name of person making the request.

 
.4 Do not proceed with isolation until receipt

of written notification from Departmental
Representative granting the Isolation Request
and authorization to proceed with the work.

 
.5 Conduct safe, orderly shut down of equipment

or facility. De-energize, isolate and lockout
power and other sources of energy feeding the
equipment or facility.

 
.6 Determine in advance, as much as possible, in

cooperation with the Departmental
Representative, the type and frequency of
situations which will require isolation of
existing services.

 
.7 Plan and schedule shut down of existing

services in consultation with the Departmental
Representative. Minimize impact and downtime
of Facility operations. Follow Departmental
Representative's directives in this regard.

 
.8 Conduct hazard assessment as part of the

process in accordance with health and safety
requirements specified Section 01 35 28.
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1.8  LOCKOUTS         .1 De-energize, isolate and lockout electrical

facility, mechanical equipment and machinery
from all potential sources of energy prior to
working on such items.

 
.2 Develop and implement clear and specific

lockout procedures to be followed as part of
the Work.

 
.3 Prepare typed written Lockout Procedures

describing safe work practices, procedures,
worker responsibilities and sequence of
activities to be followed on site by work
force to safely isolate an active piece of
equipment or electrical facility and
effectively lockout and tag out it's sources
of energy.

 
.4 Include as part of the Lockout Procedures a

system of lockout permits managed by
Contractor's Superintendent or other qualified
person designated by him/her as being
"in-charge" at the site.
.1 A lockout permit shall be issued to
specific worker providing a Guarantee of
Isolation before each event when work must be
performed on a live equipment or electrical
facility.
.2 Duties of person managing the permit
system to include:

.1 Issuance of permits and lockout
tags to workers.
.2 Determining permit duration.
.3 Maintaining record of permits and
tags issued.
.4 Making a Request for Isolation to
Departmental Representative when required
as specified above.
.5 Designating a Safety Watcher, when
one is required based on type of work.
.6 Ensuring equipment or facility has
been properly isolated.
.7 Collecting and safekeeping lockout
tags returned by workers as a record of
the event.

 
.5 Clearly establish, describe and allocate

responsibilities of:
.1 Workers.
.2 Person managing the lockout permit
system.
.3 Safety Watcher.



PWGSC                     SPECIAL PROCEDURES ON         Section 01 35 25
Wharf Reconstruction 403  LOCKOUT REQUIREMENTS          Page 5
Miscou, NB
R.073265.001                                            2015-04-28      
 
 
 
1.8  LOCKOUTS         .5 (Cont'd)                                      
  (Cont'd)           .4 Subcontractor(s) and General Contractor.
 

.6 Generic procedures, if used, must be edited
and supplemented with pertinent information to
reflect specific project requirements.
.1 Clearly label the document as being the
Lockout procedures applicable to work of this
contract.

 
.7 Use energy isolation lockout devices

specifically designed and appropriate for type
of facility or equipment being locked out.

 
.8 Use industry standard lockout tags.

 
.9 Provide appropriate safety grounding and

guards as required.
 
 
 
1.9   CONFORMANCE     .1 Brief all workers and subcontractors on

requirements of this section. Stringently
enforce use and compliance.

 
.2 Failure to follow lockouts procedures

specified herein may result in the issuance of
a Non-Compliance notification as specified in
section 01 35 28.

 
 
 
1.10  DOCUMENTS ON    .1 Post Lockout Procedures on site in common
SITE                 location for viewing by workers.
 

.2 Keep copies of Request for Isolation forms
and lockout permits and tags issued to workers
on site for full duration of Work

 
.3 Upon request, make these available to

Departmental Representative or to authorized
safety Representative for inspection.

 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  DEFINITIONS      .1 COSH: Canada Occupational Health and Safety

Regulations made under Part II of the Canada
Labour Code.

 
.2 Competent Person: means a person who is:

.1 Qualified by virtue of personal
knowledge, training and experience to perform
assigned work in a manner that will ensure the
health and safety of persons in the workplace,
and;
.2 Knowledgeable about the provisions of
occupational health and safety statutes and
regulations that apply to the Work and;
.3 Knowledgeable about potential or actual
danger to health or safety associated with the
Work.

 
.3 Medical Aid Injury: any minor injury for

which medical treatment was provided and the
cost of which is covered by Workers'
Compensation Board of the province in which
the injury was incurred.

 
.4 PPE: personal protective equipment

 
.5 Work Site: where used in this section shall

mean areas, located at the premises where Work
is undertaken, used by Contractor to perform
all of the activities associated with the
performance of the Work.

 
 
 
1.2  SUBMITTALS       .1 Make submittals in accordance with Section

01 33 00.
 

.2 Submit site-specific Health and Safety Plan
prior to commencement of Work.
.1 Submit within five 5 work days of
notification of Bid Acceptance. Provide 2
copies.
.2 Departmental Representative will review
Health and Safety Plan and provide comments.
.3 Revise the Plan as appropriate and
resubmit within 5 work days after receipt of
comments.
.4 Departmental Representative's review and
comments made of the Plan shall not be
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1.2  SUBMITTALS       .2 (Cont'd)                                      
  (Cont'd)           .4 (Cont'd)                                 

construed as an endorsement, approval or
implied warranty of any kind by Canada and
does not reduce Contractor's overall
responsibility for Occupational Health and
Safety of the Work.
.5 Submit revisions and updates made to the
Plan during the course of Work.

 
.3 Submit name of designated Health & Safety

Site Representative and support documentation
specified in the Safety Plan.

 
.4 Submit building permit, compliance

certificates and other permits obtained.
 

.5 Submit copy of Letter in Good Standing from
Provincial Workers Compensation or other
department of labour organization.
.1 Submit update of Letter of Good Standing
whenever expiration date occurs during the
period of Work.

 
.6 Submit copies of reports or directions issued

by Federal, Provincial and Territorial health
and safety inspectors.

 
.7 Submit copies of incident reports.

 
.8 Submit WHMIS MSDS - Material Safety Data

Sheets.
 
 
 
1.3  COMPLIANCE       .1 Comply with Occupational Health and Safety
REQUIREMENTS         Act for Province of New Brunswick, and General

Regulations made pursuant to the Act.
 

.2 Comply with Canada Labour Code - Part II
(entitled Occupational Health and Safety) and
the Canada Occupational Health and Safety
Regulations (COSH) as well as any other
regulations made pursuant to the Act.
.1 The Canada Labour Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/
.2 COSH can be viewed at:
www.http://laws.justice.gc.ca/eng/SOR-86-304/
n e .html
.3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government Services Canada Ottawa, Ontario,
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1.3  COMPLIANCE       .2 (Cont'd)                                      
REQUIREMENTS         .3 A copy may be obtained at:(Cont'd)       
  (Cont'd)           K1A 0S9 Tel: (819) 956-4800 (1-800-635-7943)

Publication No. L31-85/2000 E or F)
 

.3 Observe construction safety measures of:
.1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances.

 
.4 In case of conflict or discrepancy between

above specified requirements, the more
stringent shall apply.

 
.5 Maintain Workers Compensation Coverage in

good standing for duration of Contract.
Provide proof of clearance through submission
of Letter in Good Standing.

 
.6 Medical Surveillance: Where prescribed by

legislation or regulation, obtain and maintain
worker medical surveillance documentation.

 
 
 
1.4  RESPONSIBILITY   .1 Be responsible for health and safety of

persons on site, safety of property on site
and for protection of persons and environment
adjacent to the site to extent that they may
be affected by conduct of Work.

 
.2 Comply with and enforce compliance by all

workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents, applicable
federal, provincial, and local by-laws,
regulations, and ordinances, and with
site-specific Health and Safety Plan.

 
 
 
1.5  SITE CONTROL     .1 Control the Work and entry points to Work
AND ACCESS           Site. Approve and grant access only to workers

and authorized persons. Immediately stop and
remove non-authorized persons.
.1 Departmental Representative will provide
names of those persons authorized by
Departmental Representative to enter onto Work
Site and will ensure that such authorized
persons have the required knowledge and
training on Health and Safety pertinent to
their reason for being at the site, however,
Contractor remains responsible for the health
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1.5  SITE CONTROL     .1 (Cont'd)                                      
AND ACCESS           .1 (Cont'd)                                 
  (Cont'd)           and safety of authorized persons while at the

Work Site.
 

.2 Isolate Work Site from other areas of the
premises by use of appropriate means.
.1 Erect fences, hoarding, barricades and
temporary lighting as required to effectively
delineate the Work Site, stop non-authorized
entry, and to protect pedestrians and
vehicular traffic around and adjacent to the
Work and create a safe environment.
.2 Post signage at entry points and other
strategic locations indicating restricted
access and conditions for access.
.3 Use professionally made signs with
bilingual message in the 2 official languages
or international known graphic symbols.

 
.3 Provide safety orientation session to persons

granted access to Work Site. Advise of hazards
and safety rules to be observed while on site.

 
.4 Ensure persons granted site access wear

appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or perform inspections.

 
.5 Secure Work Site against entry when inactive

or unoccupied and to protect persons against
harm.

 
 
 
1.6   PROTECTION      .1 Give precedence to safety and health of

persons and protection of environment over
cost and schedule considerations for Work.

 
.2 Should unforeseen or peculiar safety related

hazard or condition become evident during
performance of Work, immediately take measures
to rectify situation and prevent damage or
harm. Advise Departmental Representative
verbally and in writing.
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1.7   FILING OF       .1 File Notice of Project with pertinent
NOTICE               provincial health and safety authorities prior

to beginning of Work.
.1 Departmental Representative will assist
in locating address if needed.

 
 
 
1.8   PERMITS         .1 Post permits, licenses and compliance

certificates.
 

.2 Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying out
applicable portion of work.

 
 
 
1.9   HAZARD          .1 Perform site specific health and safety
ASSESSMENTS          hazard assessment of the Work and its site.
 

.2 Carryout initial assessment prior to
commencement of Work with further assessments
as needed during progress of work, including
when new trades and subcontractors arrive on
site.

 
.3 Record results and address in Health and

Safety Plan.
 

.4 Keep documentation on site for entire
duration of the Work.

 
 
 
1.10  PROJECT/SITE    .1 Following are potential health, environmental
CONDITIONS           and safety hazards at the site for which Work

may involve contact with:
 

.2 .1 Existing hazardous and controlled products
stored on site:

.1 none identified
.2 Existing hazardous substances or
contaminated materials:

.1 none identified
.3 Known latent site and environmental
conditions:

.1 Working near and over water.

.2 Cold weather and exposure.

.3 Public access to the site.

.4 Heavy Equipment.
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1.10  PROJECT/SITE    .2 (Cont'd)                                      
CONDITIONS           .3 (Cont'd)                                 
  (Cont'd)           .5 Working with lights.

.6 Load losses Roll overs.
.4 Facility on-going operations:

.1 none identified
 

.3 Above items shall not be construed as being
complete and inclusive of potential health and
safety hazards encountered during Work.

 
.4 Include above items in the hazard assessment

of the Work.
 

.5 MSDS Data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

 
 
 
1.11  MEETINGS        .1 Attend pre-construction health and safety

meeting, convened and chaired by Departmental
Representative, prior to commencement of Work,
at time, date and location determined by
Departmental Representative. Ensure attendance
of:
.1 Superintendent of Work
.2 Designated Health & Safety Site
Representative
.3 Subcontractors

 
.2 Conduct regularly scheduled tool box and

safety meetings during the Work in conformance
with Occupational Health and Safety
regulations.

 
.3 Keep documents on site.

 
 
 
1.12  HEALTH AND      .1 Prior to commencement of Work, develop
SAFETY PLAN          written Health and Safety Plan specific to the

Work. Implement, maintain, and enforce Plan
for entire duration of Work and until final
demobilization from site.

 
.2 Health and Safety Plan shall include the

following components:
.1 List of health risks and safety hazards
identified by hazard assessment.
.2 Control measures used to mitigate risks
and hazards identified.
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1.12  HEALTH AND      .2 (Cont'd)                                      
SAFETY PLAN          .3 On-site Contingency and Emergency                        
  (Cont'd)           Response Plan as specified below.

.4 On-site Communication Plan as specified
below.
.5 Name of Contractor's designated Health &
Safety Site Representative and information
showing proof of his/her competence and
reporting relationship in Contractor's
company.
.6 Names, competence and reporting
relationship of other supervisory personnel
used in the Work for occupational health and
safety purposes.

 
.3 On-site Contingency and Emergency Response

Plan shall include:
.1 Operational procedures, evacuation
measures and communication process to be
implemented in the event of an emergency.
.2 Evacuation Plan: site and floor plan
layouts showing escape routes, marshalling
areas. Details on alarm notification methods,
fire drills, location of fire fighting
equipment and other related data.
.3 Name, duties and responsibilities of
persons designated as Emergency Warden(s) and
deputies.
.4 Emergency Contacts: name and telephone
number of officials from:

.1 General Contractor and
subcontractors.
.2 Pertinent Federal and Provincial
Departments and Authorities having
jurisdiction.
.3 Local emergency resource
organizations.

.5 Harmonize Plan with Facility's Emergency
Response and Evacuation Plan. Departmental
Representative will provide pertinent data
including name of PWGSC and Facility
Management contacts.

 
.4 On-site Communication Plan:

.1 Procedures for sharing of work related
safety information to workers and
subcontractors, including emergency and
evacuation measures.
.2 List of critical work activities to be
communicated with Facility Manager which have
a risk of endangering health and safety of
Facility users.
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1.12  HEALTH AND      .5 Address all activities of the Work including                  
SAFETY PLAN          those of subcontractors.                                      
  (Cont'd)         

.6 Review Health and Safety Plan regularly
during the Work. Update as conditions warrant
to address emerging risks and hazards, such as
whenever new trade or subcontractor arrive at
Work Site.

 
.7 Departmental Representative will respond in

writing, where deficiencies or concerns are
noted and may request re-submission of the
Plan with correction of deficiencies or
concerns.

 
.8 Post copy of the Plan, and updates,

prominently on Work Site.
 
 
 
1.13   SAFETY         .1 Employ Health & Safety Site Representative
SUPERVISION          responsible for daily supervision of health

and safety of the Work.
 

.2 Health & Safety Site Representative may be
the Superintendent of the Work or other person
designated by Contractor and shall be assigned
the responsibility and authority to:
.1 Implement, monitor and enforce daily
compliance with health and safety requirements
of the Work
.2 Monitor and enforce Contractor's
site-specific Health and Safety Plan.
.3 Conduct site safety orientation session
to persons granted access to Work Site.
.4 Ensure that persons allowed site access
are knowledgeable and trained in health and
safety pertinent to their activities at the
site or are escorted by a competent person
while on the Work Site.
.5 Stop the Work as deemed necessary for
reasons of health and safety.

 
.3 Health & Safety Site Representative must:

.1 Be qualified and competent person in
occupational health and safety.
.2 Have site-related working experience
specific to activities of the Work.
.3 Be on Work Site at all times during
execution of the Work.
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1.13   SAFETY         .4 All supervisory personnel assigned to the                     
SUPERVISION          Work shall also be competent persons.                         
  (Cont'd)         

.5 Inspections:
.1 Conduct regularly scheduled safety
inspections of the Work on a minimum bi-weekly
basis. Record deficiencies and remedial action
taken.

 
 
 
1.14   TRAINING       .1 Use only skilled workers on Work Site who are

effectively trained in occupational health and
safety procedures and practices pertinent to
their assigned task.

 
.2 Maintain employee records and evidence of

training received. Make data available to
Departmental Representative upon request.

 
.3 When unforeseen or peculiar safety-related

hazard, or condition occur during performance
of Work, follow procedures in place for
Employee's Right to Refuse Work in accordance
with Acts and Regulations of Province having
jurisdiction and advise Departmental
Representative verbally and in writing.

 
 
 
1.15   MINIMUM SITE   .1 Not withstanding requirement to abide by
SAFETY RULES         federal and provincial health and safety

regulations; ensure the following minimum
safety rules are obeyed by persons granted
access to Work Site:
.1 Wear appropriate PPE pertinent to the
Work or assigned task; minimum being hard hat,
safety footwear, safety glasses and hearing
protection.
.2 Immediately report unsafe condition at
site, near-miss accident, injury and damage.
.3 Maintain site and storage areas in a
tidy condition free of hazards causing injury.
.4 Obey warning signs and safety tags.

 
.2 Brief persons of disciplinary protocols to be

taken for non compliance. Post rules on site.
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1.16  CORRECTION OF   .1 Immediately address health and safety
NON-COMPLIANCE       non-compliance issues identified by authority

having jurisdiction or by Departmental
Representative.

 
.2 Provide Departmental Representative with

written report of action taken to correct
non-compliance of health and safety issues
identified.

 
.3 Departmental Representative will stop Work if

non-compliance of health and safety
regulations is not corrected in a timely
manner.

 
 
 
1.17  INCIDENT        .1 Investigate and report the following
REPORTING            incidents to Departmental Representative:

.1 Incidents requiring notification to
Provincial Department of Occupational Safety
and Health, Workers Compensation Board or to
other regulatory Agency.
.2 Medical aid injuries.
.3 Property damage in excess of $10,000.00,
.4 Interruptions to Facility operations
resulting in an operational lost to a Federal
department in excess of $5000.00.

 
.2 Submit report in writing.

 
 
 
1.18  HAZARDOUS       .1 Comply with requirements of Workplace
PRODUCTS             Hazardous Materials Information System

(WHMIS).
 

.2 Keep MSDS data sheets for all products
delivered to site.
.1 Post on site.
.2 Submit copy to Departmental
Representative.

 
 
 
1.19  BLASTING        .1 Blasting or other use of explosives is not

permitted on site without prior receipt of
written permission and instructions from
Departmental Representative.
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1.20  POWDER          .1 Use powder actuated fastening devices only
ACTUATED DEVICES     after receipt of written permission from

Departmental Representative.
 
 
 
1.21  CONFINED        .1 Abide by occupational health and safety
SPACES               regulations regarding work in confined spaces.
 
 
 
1.22  SITE RECORDS    .1 Maintain on Work Site copy of safety related

documentation and reports stipulated to be
produced in compliance with Acts and
Regulations of authorities having jurisdiction
and of those documents specified herein.

 
.2 Upon request, make available to Departmental

Representative or authorized Safety Officer
for inspection.

 
 
 
1.23  POSTING OF      .1 Ensure applicable items, articles, notices
DOCUMENTS            and orders are posted in conspicuous location

on Work Site in accordance with Acts and
Regulations of Province having jurisdiction.

 
.2 Post other documents as specified herein,

including:
.1 Site specific Health and Safety Plan.
.2 WHMIS data sheets.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1-GENERAL     
 
 
 
1.1  REFERENCES       .1 WHMIS: Workplace Hazardous Materials

Information System, Health Canada.
 

.2 Transportation of Dangerous Goods Act.
Transport Canada, updated 2008-02-21.

 
.3 Guidelines for the Use of Explosives In or

Near Canadian Fisheries Waters, Department of
Fisheries and Oceans Canada, 1998.

 
.4 MBCA: Migratory Birds Convention Act,

Environment Canada, 1994.
 

.5 Canadian Coast Guard Regulations, Department
of Fisheries and Oceans Canada.

 
.6 Canadian Shipping Act, Transport Canada,

2001.
 

.7 AWPA: American Wood Preserver Association
 
 
 
1.2  DEFINITIONS      .1 Hazardous Materials: Product, substances, or

organism that is used for its original
purpose; and that is either dangerous goods or
a material that may cause adverse impact to
the environment or adversely affect health of
persons, animals, or plant life when released
into the environment.

 
.2 Wetlands: land where the water table is at,

near or above the surface or which is
saturated for a long enough period to promote
such features as wet-altered soils and water
tolerant vegetation. Wetlands include organic
wetlands or "peatlands," and mineral wetlands
or mineral soil areas that are influenced by
excess water but produce little or no peat

 
.3 Watercourse: refers to the bed and shore of a

river, stream, lake, creek, pond, marsh,
estuary or salt-water body that contains water
for at least part of each year.

 
.4 Alien species: refers to a species or

subspecies introduced outside its normal
distribution whose establishment and spread
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1.2  DEFINITIONS      .4 Alien species:(Cont'd)                        
  (Cont'd)           threaten ecosystems, habitats or species with

economic or environmental harm.
 

.5 Buffer zone: a vegetated land that protects
watercourses from adjacent land uses. It
refers to the land adjacent to watercourses,
such as streams, rivers, lakes, ponds, oceans,
and wetlands, including the floodplain and the
transitional lands between the watercourse and
the drier upland areas.

 
 
 
1.3  TRANSPORTATION   .1 Transport hazardous materials and hazardous

waste in compliance with Federal
Transportation of Dangerous Goods Act.

 
.2 Do not overload trucks when hauling material.

Secure contents against spillage.
 

.3 Maintain trucks clean and free of mud, dirt
and other foreign matter.

 
.4 Avoid potential release of contents and of

any foreign matter onto highways, roads and
access routes used for the Work. Take extra
care when hauling dredged material and other
hazardous materials. Immediately clean any
spillage and soils.

 
.5 Before commencement of work, advise the

Departmental Representative of the existing
roads and temporary routes proposed to be used
to access work areas and to haul material to
and from the site, including roads to the
dredged disposal field.

 
 
 
1.4  HAZARDOUS        .1 Handle and store hazardous materials on site
MATERIAL HANDLING    in accordance with WHMIS procedures and

requirements.
 

.2 Store all hazardous liquids in location and
manner to prevent their spillage into the
environment.

 
.3 Maintain written inventory of all hazardous

materials kept on site. List product name,
quantity and storage date.
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1.4  HAZARDOUS        .4 Keep MSDS data sheets on site for all items.                  
MATERIAL HANDLING    
  (Cont'd)         
 
 
 
 
1.5  PETROLEUM, OIL   .1 Comply with Federal and Provincial laws,
AND LUBRICANTS       regulations, codes and guidelines for the

storage of fuel and petroleum products on
site.

 
.2 Do not place fuel storage tanks and store

fuel or other petroleum products within a 30
metre buffer zone of watercourses and
wetlands. Do not fuel or lubricate equipment
within this 30 metre buffer zone. Obtain
approval from Departmental Representative of
acceptable location on site for fuel storage
and equipment service.

 
.3 Do not dump petroleum products or any other

deleterious substances on ground or in the
water.

 
.4 Be diligent and take all necessary

precautions to avoid spills and contaminate
the soil and water (both surface and
subsurface) when handling petroleum products
on site and during fuelling and servicing of
vehicles and equipment.

 
.5 Maintain on site appropriate emergency spill

response equipment consisting of at least one
250-litre (55 gallon) overpack spill kit for
containment and cleanup of spills.

 
.6 Maintain vehicles and equipment in good

working order to prevent leaks on site.
 

.7 In the event of a petroleum spill,
immediately notify the Departmental
Representative and the Canadian Coast Guard
(CCG) at 1-800-565-1633 (24 hour report line).
Perform clean-up in accordance with all
regulations and procedures stipulated by
authority having jurisdiction.
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1.6  DISPOSAL OF      .1 Do not bury rubbish, demolition debris and
WASTES               waste materials on site.
 

.2 Dispose and recycle demolition debris and
waste materials to Waste Facility.

 
.3 Do not dispose of hazardous waste, volatile

materials (such as mineral spirits, paints,
thinners etc...) and petroleum products into
waterways, storm or sanitary sewers or in
waste landfill sites.

 
.4 Dispose of hazardous waste in accordance with

applicable federal and provincial laws,
regulations, codes and guidelines.

 
.5 Concrete waste:

.1 Do not discharge residual or rejected
concrete on site.
.2 Immediately clean any accidental release
of concrete on site prior to solidification.
.3 Do not wash and clean concrete vehicles
on site.
.4 Perform dumping of residual material and
truck cleaning operations only at the concrete
plant. Follow environmental regulations and
good practices as approved by the Provincial
Department of the Environment and other
authorities having jurisdiction.

 
 
 
1.7  WATER QUALITY    .1 Conduct excavation work of a watercourse or

wetland in such a manner to limit turbidity
and reduce sediment suspension in the water to
an absolute minimum at all times.
.1 Maintain appropriate production speed
and momentum of the excavation equipment. Make
adjustments as required and as approved by
Departmental Representative.
.2 Strategically position excavator
equipment and haul vehicles to avoid over the
water swings of excavated material whenever
possible.

 
.2 Where work may affect the water quality

adjacent to water intake lines used by Lobster
Holding Facilities, Fish Processing Facilities
and other harbour users, schedule work in
cooperation with the Harbour Authority as
directed by Departmental Representative to
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1.7  WATER QUALITY    .2 (Cont'd)                                      
  (Cont'd)           minimize interference and impact to harbour

users.
 

.3 Visually monitor the water turbidity of the
surrounding areas adjacent to the work and up
to the established dredge limit of 200 metre.
.1 Should excessive change occur in the
turbidity beyond the dredge limit which
differs from existing conditions of the
surrounding water bodies, such as a distinct
color difference; notify the Departmental
Representative to obtain appropriate
mitigation measures to be followed.

 
.4 Water quality during suction dredging:

.1 Minimize out-fall of the dredge material
at the disposal site by placing the pipeline
outfall at or near the water level surface.
.2 Restrict vessel traffic adjacent to the
disposal site to an absolute minimum to avoid
the re-suspension of dredged material from
propeller wash.

 
.5 Water contamination by preservative treated

wood:
.1 Preservative treated lumber and timber,
whether plant or site treated, shall be cured
for a minimum of 30 days from date of the
treatment application before their
installation in areas which will be in contact
with the water.
.2 Do not cut treated wood lumber over the
surface of a watercourse or wetland.
.3 Do not use liquid applied preservative
products over the surface of a watercourse or
wetland.
.4 Wood treated with Chromate Copper
Arsenate (CCA) or Ammoniac Copper Zinc
Arsenate (ACZA) must be CSA or AWPA approved.
.5 Do not use timber and lumber treated
with creosote, petroleum and pentachlorophenol
for any part of the Work.

 
.6 Do not washdown equipment within a 30 metre

buffer zone of a wetland, watercourse or other
identified environmentally sensitive area.

 
 
 
 
 



PWGSC                     ENVIRONMENTAL PROTECTION      Section 01 35 44
Wharf Reconstruction 403                                Page 6
Miscou, NB
R.073265.001                                            2015-04-28      
 
 
 
1.8  SOCIOECONOMIC    .1 Abide by municipal and provincial regulations
RESTRICTIONS         for any restrictions on work performed during

the night time and on flood lighting of the
site. Obtain applicable permits.

 
.2 Place flood lights in opposite direction of

adjacent residential and business areas.
 

.3 Equip equipment and machinery with purposely
designed mufflers to reduce noise on site to
lowest possible level. Maintain mufflers in
good operating condition at all times.

 
 
 
1.9   BIRD AND BIRD   .1 Become knowledgeable with abide by the
HABITAT              Migratory Birds Convention Act (MBCA) in

regards to the protection of migratory birds,
their eggs, nests and their young encountered
on site and in the vicinity.

 
.2 Minimize disturbance to all birds on site and

adjacent areas during the entire course of the
Work.

 
.3 Do not approach concentrations of seabirds,

waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies.

 
.4 During night time work, position flood lights

in opposite direction of nearby bird nesting
habitat.

 
.5 Do not use beaches, dunes and other natural

previously undisturbed areas of the site to
conduct work unless specifically approved by
the Departmental Representative.

 
.6 Should nests of migratory birds in wetlands

be encountered during work, immediately notify
Departmental Representative for directives to
be followed.
.1 Do not disturb nest site and
neighbouring vegetation until nesting is
completed.
.2 Minimize work immediately adjacent to
such areas until nesting is completed.
.3 Protect these areas by following
recommendations of Canadian Wildlife Service.

 
 



PWGSC                     ENVIRONMENTAL PROTECTION      Section 01 35 44
Wharf Reconstruction 403                                Page 7
Miscou, NB
R.073265.001                                            2015-04-28      
 
 
 
1.10  FISH AND FISH   .1 Be aware of the risk for contamination of the
HABITAT              fish habitat at the site as a result of alien

species being introduced in the water.
 

.2 To minimize the possibility of fish habitat
contamination, all construction equipment
which will be immersed into the water of a
watercourse, or has the possibility of coming
into contact with such water during the course
of the work, must be cleaned and washed to
ensure that they are free of marine growth and
alien species.
.1 Equipment shall include boats, barges,
cranes, excavators, haul trucks, pumps, pipe
lines and other all miscellaneous tools and
equipment previously used in a marine
environment.

 
.3 Cleaning and washing of equipment shall be

performed immediately upon their arrival at
the site and before use in or over the body of
water.

 
.4 Conduct cleaning and washing operations as

follows:
.1 Scrap and remove heavy accumulation of
mud and dispose appropriately.
.2 Wash all surfaces of equipment by use of
a pressurized fresh water supply.
.3 Immediately follow with application of a
heavy sprayed coating of undiluted vinegar or
other environmentally approved cleaning agent
to thoroughly remove all plant matter, animals
and sediments.
.4 Check and remove all plant, animal and
sediment matter from the all bilges and
filters.
.5 Drain standing water from equipment and
let fully dry before use.
.6 Upon removal from the water, drain
standing water from equipment and let fully
dry before removal off the site.

 
.5 Do not perform cleaning and washdown within a

30 metre buffer zone of a wetland, watercourse
or other identified environmentally sensitive
area.

 
.6 Record of Assurance Logbook:

.1 Maintain an on-going log of past and
present usage and washdowns of all equipment
to illustrate mitigation measures undertaken
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1.10  FISH AND FISH   .6 Record of Assurance Logbook:(Cont'd)          
HABITAT              .1 (Cont'd)                                 
  (Cont'd)           against fish habitat contamination by alien

species.
.2 Write data in a hard cover bound
logbook,
.3 Include the following:

.1 Date and location where equipment
was previously used in a watercourse or
wetland;
.2 Type of work performed.
.3 Dates of washdown for each piece of
equipment;
.4 Cleaning method and cleaning
agent(s) used.

 
.7 Keep Record of Assurance Logbook updated from

project to project. Upon request, submit
logbook to Departmental Representative for
review.

 
.8 Abide by requirements and recommendations of

the Federal Department of Environment and the
Department of Fisheries and Oceans - Habitat
Protection and Sustainable Development Branch
in cleaning and washdown of equipment.

 
 
 
1.11  AIR QUALITY     .1 Keep airborne dust and dirt resulting from

the work on site to an absolute minimum.
 

.2 Apply dust control measures to roads, parking
lots and work areas.

 
.3 Spray surfaces with water or other

environmentally approved product. Use
purposely suited equipment or machinery and
apply in sufficient quantity and frequency to
provide effective result and continued dust
control during the entire course of the work.

 
.4 Do not use oil or any other petroleum

products for dust control.
 
 
 
1.12  FIRES           .1 Fires and burning of rubbish on site is not

permitted.
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 END 
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PART 1 - GENERAL   
 
 
 
1.1  INSPECTION       .1 Give timely notice requesting inspection of

Work designated for special tests, inspections
or approvals by Departmental Representative or
by inspection authorities having jurisdiction.

 
.2 In accordance with the General Conditions,

Departmental Representative may order any part
of Work to be examined if Work is suspected to
be not in accordance with Contract Documents.

 
.3 If Contractor covers or permits to be covered

Work designated for special tests, inspections
or approvals before such is made, uncover Work
until particular inspections or tests have
been fully and satisfactorily completed and
until such time as Departmental Representative
gives permission to proceed.

 
.4 Pay costs to uncover and make good work

disturbed by inspections and tests.
 
 
 
1.2  TESTING          .1 Tests on materials as specified in various

sections of the Specifications is the
responsibility of the Departmental
Representative except where stipulated
otherwise.

 
.2 Unspecified tests may also be made by

Departmental Representative, at the discretion
of the Departmental Representative. The costs
of these tests will be paid for by the
Department.

 
.3 Where tests or inspections reveal work not in

accordance with contract requirements,
Contractor shall pay costs for additional
tests and inspections incurred by Departmental
Representative as required to verify
acceptability of corrected work.
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1.3  INDEPENDENT      .1 Departmental Representative may engage and
INSPECTION AGENCIES  pay for service of Independent Inspection and

Testing Agencies for purpose of inspecting and
testing portions of Work except for the
following which remain part of Contractor's
responsibilities:
.1 Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.
.2 Inspection and testing performed
exclusively for Contractor's convenience.
.3 Tests as specified within various
sections designated to be carried out by
Contractor under the supervision of
Departmental Representative.

 
.2 Provide sufficient advance notice to

Departmental Representative of time when the
Work will be ready for testing by designated
Testing Agency in order for Departmental
Representative to make attendance arrangements
with such Agency. When directed by
Departmental Representative notify the Agency
directly.

 
.3 When specified or directed, submit

representative samples of materials, in
required quantities, to Testing Agency for
testing purposes. Submit with reasonable
promptness and in an orderly sequence so as
not to cause delay in Work.

 
.4 Provide labour and facilities to obtain,

handle and deliver samples.
 

.5 Provide sufficient space on site for Testing
Agency's exclusive use to store equipment and
cure test samples.

 
.6 Employment of Independent Inspection and

Testing Agencies by Departmental
Representative does not relax responsibility
to perform Work in accordance with Contract
Documents.

 
 
 
1.4  ACCESS TO WORK   .1 Facilitate Departmental Representative's

access to Work. If part of Work is being
fabricated at locations other than
construction site, make preparations to allow
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1.4  ACCESS TO WORK   .1 (Cont'd)                                      
  (Cont'd)           access to such Work whenever it is in

progress.
 

.2 Furnish labour and facility to provide access
to the work being inspected and tested.

 
.3 Co-operate to facilitate such inspections and

tests.
 
 
 
1.5  REJECTED WORK    .1 Remove and replace defective Work, whether

result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
Departmental Representative as failing to
conform to Contract Documents.

 
.2 Make good damages to new and existing

subtrades and finishes resulting from removal
or replacement of defective work.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1   SITE ACCESS     .1 Parking facilities at site are limited. Make
AND PARKING          arrangements for Contractor's vehicles

including those of subcontractors and workers.
 

.2 Provide snow removal and dust control during
period of work for all roads and paved areas.

 
.3 Maintain roads and parking areas at site,

where used by Contractor, for duration of
contract.
.1 Keep clean and free of mud and dirt by
washing on a regular basis.
.2 Make good and repair damage resulting
from Contractor's use of roads, asphalted
areas and lawns on site.

 
 
 
1.2  CONTRACTOR'S     .1 Be responsible for and provide own site
SITE OFFICE          office, if required, including electricity,

heat, lights and telephone. Locate site office
as advised by Departmental Representative.

 
.2 Provide all required facilities and shelter

by legislation or code for use of workers and
Departmental Representative and/or their
identified field staff.

 
 
 
1.3  MATERIAL         .1 Locate site storage trailers in location of
STORAGE              least interference with existing Facility

operations.
 

.2 Material storage space on site is limited.
Contractor to make arrangements.

 
 
 
1.4  SANITARY         .1 Provide sanitary facilities for work force
FACILITIES           and Departmental Representative and/or their

identified field staff in accordance with
governing regulations and ordinances.

 
.2 Post notices and take such precautions as

required by local health authorities. Keep
area and premises in sanitary condition.
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1.5   POWER           .1 Arrange, pay for and maintain temporary

electrical power supply in accordance with
governing regulations and ordinances.

 
.2 Supply and install all temporary facilities

for power such as pole lines, meter socket,
underground cables, etc...as required and to
approval of local power supply authority.

 
 
 
1.6   WATER SUPPLY    .1 Arrange, pay for and maintain temporary water

supply in accordance with governing
regulations and ordinances.

 
 
 
1.7  CONSTRUCTION     .1 Upon request by Departmental Representative,
 SIGN AND NOTICES    erect a self supporting project sign in

location indicated.
 

.2 Departmental Representative will provide a
vinyl sign facing for installation by
Contractor on sign framework. Sign frame to be
plywood face of approximately 1200 x 2400 mm
in size complete with required wood framing at
400 mm o.c and support posts.

 
.3 Install sign plumb and level in neat wood

framework and securely anchor in ground by
posts to withstand wind pressure of 160 km/h.

 

 
.4 Contractor or subcontractor advertisement

signboards are not permitted on site.
 

.5 Safety and Instruction Signs and Notices:
.1 Signs and notices for safety and
instruction shall be in both official
languages or commonly understood graphic
symbols conforming to CAN3-Z321-95.

 
.6 Maintenance and Disposal of Site Signs:

.1 Maintain approved signs and notices in
good condition for duration of project and
dispose of off site on completion of project
or earlier if directed by Departmental
Representative.
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1.8   REMOVAL OF      .1 Remove temporary facilities from site when
TEMPORARY            Work is complete.
FACILITIES         
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  GENERAL          .1 Conduct cleaning and disposal operations to

comply with local ordinances and
anti-pollution laws.

 
.2 Store volatile waste in covered metal

containers, and remove from premises at end of
each working day.

 
 
 
1.2  CLEANING DURING  .1 Maintain work site in a tidy condition, free
CONSTRUCTION         from accumulations of waste material and

debris. Clean areas on a daily basis.
 

.2 Provide on-site containers for collection of
waste materials and debris.

 
.3 Use separate collection bins, clearly marked

as to purpose, for source separation and
recycling of waste and debris in accordance
with waste management requirements specified.

 
.4 Remove waste materials, and debris from site

on a daily basis.
 
 
 
1.3  FINAL CLEANING   .1 In preparation for acceptance of the project

on an interim or final certificate of
completion perform final cleaning.

 
.2 Broom clean and wash exterior paved surfaces

and walks; rake clean other surfaces of
grounds.

 
.3 Ensure work site and adjacent access and

wharf structures are returned to
pre-construction conditions.

 
 
 

 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1   RELATED WORK    .1 Environment Procedures: Section 01 35 43
 
 
 
1.2   GENERAL         .1 Carry out work placing maximum emphasis on

the areas of:
.1 Waste reduction;
.2 Diversion of waste from landfill and;
.3 Material Recycling.

 
 
 
1.3  MEASUREMENT      .1 Site Work Removal: Costs associated with this
PROCEDURES           Section, unless indicated otherwise, including

all labour, plant, equipment and necessary
materials will constitute a fixed price item,
and shall consist of but not be limited to the
following:
.1 The removal, temporary storage and
reinstatement of all material(s) and equipment
that interferes with the installation of the
new work.
.2 Temporary services are included in this
section.
.3 The complete removal of existing SSP
(Steel Sheet Piling) structure to limits as
shown on drawings to permit new work. This
will include complete extraction of the SSP
pilings and the cost of the mechanical
vibro-extractor to complete the work if
necessary, asphalt pavement surface, timber
wheelguard, reinforced concrete anchor blocks,
tie-rods, C-channel wales, ladders c/w all
fasteners, holdfasts, and all items that
interfere with the new work as directed.
.4 All necessary excavation and disposal of
unsuitable materials to complete the work.
.5 Supply and installation of temporary
shoring as required.
.6 The removal of existing electrical
services such as poles, panel, wires, cables,
conduit, receptacle outlets, and any other
services to allow for new work.
.7 The transportation, recycling and/or
proper disposal of materials and debris as
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1.3  MEASUREMENT      .1 (Cont'd)                                      
PROCEDURES           .7 (Cont'd)                                 
  (Cont'd)           directed or to an approved regional land fill

site or any approved sub-stations.
.1 Asphalt, concrete debris and steel
to be dispose of at the contractor's
construction and disposal site.
.2 Excavated existing backfill
material to be stockpiled on site as
directed.

.8 Carry out work as per Environmental
requirements.
.9 The supply and installation of a
floating boom/silt curtain surrounding the
work area throughout the duration of the work
to prevent any floating debris from escaping
the waters. Any debris beyond the floating
boom will be removed from the waters
immediately by the contractor.

 
.2 Electrical: All costs associated with new

electrical work will be paid under electrical
pay item as a fixed price item.

 
 
 
1.4  WASTE REDUCTION  .1 Develop waste reduction strategy for work.
 

.2 Structure program to prioritize actions, with
waste reduction as first priority, followed by
salvage and recycling effort, then disposal as
solid waste.

 
.3 Identify materials and equipment to be:

.1 Salvaged for resale by Contractor.

.2 Sent to recycling facility.

.3 Sent to waste processing/landfill site
for their recycling effort
.4 Disposed of in approved landfill site.

 
.4 Reduce construction waste during installation

work. Undertake practices which will minimize
waste and optimize full use of new materials
on site, such as:
.1 Use of a central cutting area to allow
for easy access to off-cuts;
.2 Use of off-cuts for blocking and
bridging elsewhere.
.3 Use of effective and strategically
placed facilities on site for storage and
staging of left-over or partially cut
materials (such as plywood, dimension timber,
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1.4  WASTE REDUCTION  .4 (Cont'd)                                      
  (Cont'd)           .3 (Cont'd)                                 

etc...) to allow for easy incorporation into
work whenever possible avoiding unnecessary
waste.

 
.5 Develop other strategies and innovative

procedures to reduce waste.
 
 
 
1.5  MATERIAL SOURCE  .1 Develop and implement material source
SEPARATION PROCESS   separation process at commencement of work as

part of mobilization and waste management at
site.

 
.2 Provide on-site facilities to collect, handle

and store anticipated quantities of reusable,
salvageable and recyclable materials.

 
.3 Establish methods whereby hazardous and toxic

waste materials, and their containers,
encountered or used in the course work are
properly isolated, stored on site and disposed
in accordance with applicable laws and
regulations from authorities having
jurisdiction.

 
 
 
1.6  DISPOSAL         .1 Dispose of waste only at approved waste
REQUIREMENTS         processing facility or approved landfill sites

by authority having jurisdiction.
 

.2 Contact the authority having jurisdiction
prior to commencement of work, to determine
what, if any construction waste materials have
been banned from disposal in landfills. Take
appropriate action to isolate such banned
materials at site of work and dispose in
strict accordance with provincial and
municipal regulations.

 
.3 Collect, bundle and transport salvaged

materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only to
approved recycling facilities.

 
.4 Sale of salvaged items by Contractor to other

parties not permitted on site.
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1.7  REMOVAL          .1 Remove in their entirety all materials and

objects specified for removal including all
fastenings. Carefully remove materials
designated to be reused.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  SECTION          .1 Administrative procedures preceding
INCLUDES             inspection and acceptance of Work by

Departmental Representative.
 
 
 
1.2  RELATED          .1 Section 01 78 00 - Closeout Submittals.
SECTIONS           
 
 
 
1.3  INSPECTION AND   .1 Contractor's Inspection: Coordinate and
DECLARATION          perform, in concert with subcontractors, an

inspection and check of all Work. Identify and
correct deficiencies, defects, repairs and
perform outstanding items as required to
complete work in conformance with Contract
Documents.
.1 Notify Departmental Representative in
writing when deficiencies from Contractor's
inspection have been rectified and that Work
is deemed to be complete and ready for
Departmental Representative's inspection of
the completed work.

 
.2 Departmental Representative's Inspection:

Accompany Departmental Representative during
all interim and final inspections of the Work.
.1 Address defects, faults and outstanding
items of work identified by such inspections.
.2 Advise Departmental Representative when
all deficiencies identified have been
rectified.

 
.3 Note that Departmental Representative will

not issue a Certificate of Substantial
Completion of the Work until such time that
Contractor performs following work and turns
over the specified documents:
.1 Project record as-built documents
Section 01 78 00.

 
.4 Correct all discrepancies before Departmental

Representative will issue the Certificate of
Completion.

 
 

 END 
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PART 1 - GENERAL   
 
 
 
1.1  SECTION          .1 Project Record Documents.
INCLUDES           
 
 
 
1.2  PROJECT RECORD   .1 Departmental Representative will provide 2
DOCUMENTS            white print sets of contract drawings and 2

copies of Specifications Manual specifically
for "as-built" purposes.

 
.2 Maintain at site one set of the Contract

Drawings and Specifications to record actual
as-built site conditions.

 
.3 Maintain up-to-date, real time as-built

drawings and specifications in good condition
and make available for inspection by the
Departmental Representative upon request.

 
.4 As-Built Drawings:

.1 Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of work, neatly transfer notations
to second set (also by use of red ink).
.2 Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Completion.
.3 Stamp all drawings with "As-Built
Drawings". Label and place Contractor's
signature and date.
.4 Show all modifications, substitutions
and deviations from what is shown on the
contract drawings or in specifications.
.5 Record following information:

.1 Depths of various elements in
relation to survey datum.
.2 Field changes of dimension and
detail;
.3 Location of all capped or
terminated services and utilities.
.4 All design elevations, sections and
details dimensioned and marked-up to
consistently report finished installation
conditions;
.5 Any details produced in the course
of the contract by the Departmental
Representative to supplement or to change
existing design drawings;
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1.2  PROJECT RECORD   .4 As-Built Drawings:(Cont'd)                    
DOCUMENTS            .5 Record following information:(Cont'd)    
  (Cont'd)           .6 All change orders issued over the

course of the contract must be documented
on the finished as-built documents,
accurately and consistently depicting the
changed condition as it applies to all
affected drawing details.

 
.5 As-built Specifications: legibly mark in red

each item to record actual construction,
including:
.1 Manufacturer, trade name, and catalogue
number of each product actually installed,
particularly items substituted from that
specified.
.2 Changes made by Addenda and Change
Orders.
.3 Mark up both copies of specifications;
stamp "as-built", sign and date similarly to
drawings as per above clause.

 
.6 Maintain As-built documents current as the

contract progresses. Departmental
Representative will conduct reviews and
inspections of the documents on a regular
basis. Failure to maintain as-builts current
and complete to satisfaction of the
Departmental Representative shall be subject
to financial penalties in the form of progress
payment reductions and holdback assessments.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 


