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General

INSTALLATION AND REMOVAL

Provide temporary controls in order to execute Work expeditiously.
Remove from site all such work after use.

Do not bury any foreign materials on site.

HOARDING

Provide temporary portable metal fence barriers around construction site and material
storage area.

GUARD RAILS AND BARRICADES

Provide secure, rigid guard rails and barricades around live operating equipment.

Provide as required by governing authorities.

ACCESS TO SITE

Provide and maintain access roads, sidewalk crossings, ramps and construction runways as
may be required for access to Work and as directed by the Departmental Representative.

PUBLIC TRAFFIC FLOW

Provide and maintain competent signal flag operators, traffic signals, barricades and flares,
lights, or lanterns as required to perform Work and protect the public.

FIRE ROUTES

Maintain access to property including overhead clearances for use by emergency response
vehicles.

PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

Protect surrounding private and public property from damage during performance of Work.

Be responsible for damage incurred.

PROTECTION OF BUILDING FINISHES

Provide protection for finished and partially finished, new, and existing building finishes and
equipment during performance of Work.

Provide necessary screens, covers, and hoardings.

Confirm with The Departmental Representative locations and installation schedule three (3)
days prior to installation.
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4 Be responsible for damage incurred due to lack of or improper protection.
Part 2 Products
2.1 NOT USED
1 Not Used.
Part 3 Execution
3.1 NOT USED
1 Not Used.

END OF SECTION



