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GENERAL NOTES:

1.

2.

ALL NEW PIPING TO BE SEISMICALLY BRACED.

LOUD MACHINERY IN OPERATION AT ALL TIMES WITHIN HYDRAULIC BUILDING.
USE CAUTION AND PROTECT EQUIPMENT AT ALL TIMES.

CONTROL VALVES, THERMAL WELLS AND FLOW METER PROVIDED BY DIV. 25 AND
INSTALLED BY DIV. 23. SUPPLY AND INSTALL NIPPLES FOR STATIC PRESSURE
SENSOR.

DRAWING NOTES:

QO OO ©

EXISTING 8090 CGLY-S & 800 CGLY-R UNDERGROUND TO MAIN BUILDING TO
REMAIN.

SEE DETAIL FOR INTERCONNECTION OF TEMPORARY CHILLER.

THE INTERCONNECTIONS SHALL BE SCHEDULED AND PERFORMED DURING
POWER SHUTDOWN. SEE STAGING DRAWINGS.

FLOW METER.
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