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DRAWING NOTES:
EXISTING DDC POINTS.  RE-TERMINATE AND VERIFY AS REQUIRED BY ELECTRODE HUMIDIFIER REPLACEMENT, AND
COORDINATE WITH DIVISION 23 FOR THIS WORK.

START/STOP
STATUS

OUTDOOR AIR

RETURN AIR

SPACE MOUNTED HUMIDIFIER IN SIM BAY
TYPICAL OF 1 UNITS

1

GENERAL NOTES:
1. ALL DDC FIELD DEVICES SHALL BE NEW, CONNECTING TO POINT CAPACITY IN EXISTING FIELD CONTROLLERS TO BE

RE-USED.  ADD FIELD CONTROLLERS OR POINT EXPANSION AS REQUIRED TO CONNECT ALL POINTS INDICATED.

2. DIVISION 25 TO INSTALL FIELD DEVICES BOTH IN THE NEW RTU AND IN THE BUILDING AS REQUIRED, AND PROVIDE ALL
REQUIRED CONTROL WIRING, POWER, AND TERMINATIONS.

NTS

GENERAL NOTES:
1. REMOVE AND DEMOLISH ALL MOTORIZED DAMPER ACTUATORS INCLUDING

ALL CABLING, CONDUIT, LINE VOLTAGE THERMOSTATS (USED AND
ABANDONED) AND LINE VOLTAGE POWER SUPPLY.  REMOVE POWER CABLE
AND CONDUIT BACK TO PANEL.

RETURN AIR

SUPPLY AIR

OUTDOOR AIR

EXHAUST AIR
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0-25 Pa

GENERAL NOTES:
1. ALL EXISTING POINTS FOR THIS RTU ARE TO BE RETAINED.  ADDITIONAL POINTS ARE REQUIRED.  NEW GRAPHICS FOR

THE OPERATOR WORKSTATION ARE ALSO REQUIRED TO REFLECT THE UNIT ARRANGEMENT AND NEW CONTROL POINTS

DRAWING NOTES:
NEW CONTROL POINT TO BE ADDED.

NEW VFD POINTS SHALL BE ADDED TO EXISTING VFDS INSIDE UNIT.

NEW BUILDING STATIC PRESSURE SENSOR TO BE ADDED TO BUILDING.  PLACE ONE LEG REFERENCED TO OUTSIDE, WITH
THE OTHER LEG REFERENCED TO THE CEILING PLENUM INSIDE NEARBY THE RTU.

NEW FREEZE-STAT.  DIVISION 25 TO PROVIDE INTERLOCK WIRING TO VFD STARTER CIRCUIT FOR FAN-SHUTDOWN IF
FREEZE-STAT TRIPS (SET-POINT 5 C).  FREEZE-STAT CONTACTS TO PROVIDE DIGITAL INPUT TO DDC SYSTEM FOR ALARM
PURPOSES.

POINT IS AVAILABLE AT MANUFACTURER'S TERMINAL STRIP.

EXISTING POINT TO BE RE-USED.
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