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CANOPY BUILDING IS N.I.C. CONTRACTOR
SHALL PROVIDE EMPTY CONDUITS

c/w PULL CORD CAPPED AND SEALED FOR
ELECTRICAL PROVISIONS IN CANOPY BUILDING.

®
®

@b LPA-7

LPA-7
o I e = ;
EM1
= LPC-32
Lppy —— F]
}@' 9 LPC-32 LPC-32
i | Fl F
. LPA-7 ) g 3
— T} T
2asg” O
Adjustable Table h
¥ LPA-7
"@LPa7 - [1e3 , ©
Higig_[LepekiPesist o
h PROVIDE 21mm MIN. CONDUIT Rl
@LPAJ FOR EMERGENCY LIGHTING WP A an T
I ] } 1 1 N b \\/Zj |_| (TYPICAL)
Y — LPC-1 I — LPC-32 LPC-32
< |e < |p sowe LPC-30
EF=e——=a=====c===FE\=3 Aa EM1 LDC_3@U§1§E\@T§E\@ | 35 | g |
5
i O
——H (TYPICAL)
‘:| Adjustable Table
LPC1 PROVIDE 21mm MIN. CONDUIT ——_]
1 FORNORMAL LIGHTING Concrei@s)
Paving
PROVIDE 21mm MIN. CONDUIT
FOR EXIT LIGHTS
1 LPC-1 LPC-1 [102]
<o < b Wa/dkk Stations s LPC-32 LPC-32
4 [Pc-30
101 R @ [ \ | 5 OVERRIDE ! ! H
T LPA-
A1 PRasic Tobboy _ s ® 3 S
L LPC-1 = % /‘ V?EM1
< |e
~_ 167
Xl 3eb 1 LPA5 LPA5
% u i
- ol EPC-1
LPC-3 LPC-32 LPC-32 LPC-32
A ————F)] [ =1 =
b g g g
EM1
3
} I CoQeverdd|mspectionr abene
T ortC] Jound
—\_ B
P -3
EM1
(5teff Kitw leastiete oo 4 (PA.7
LPC-32 LPC-32
Trarapiedier EMA I Fgl Fgl
Procdssin — ° JiC
LPA-3
LPC-3
LPC:3 ] |
TT = \
LPA-7 i;j K ij LPA-7
| (14 MAX HEIGHT SIGN FIXTURE h
a |H taff VW LOCATION TO BE COORDINATED
— [P} WITH SIGN BELOW
=h © ®
L] | omridar |
qm- | 11 S]LPC-3
h@ ] \ ragge A
LPA7 | LPA-3 \
LPA-3 l*ﬂos:}j :ngq ‘
i o LPC-3
A | o
= | < —
Bl |
LPATE ]
HI ’MO‘ oom o|LPC-3
MMlecdanical Rdéoom LAN Fo;@rmfj
LPA-18 S EM . G
e ‘ bAnh Al
LPC-3 =B |
o5 EM1 1440 T LPAS g
o g A& 0NN $ i
P g\ [P q @
EXTERIOR h
PA-7 LP.
OVERRIDE

KEYNOTES:

G) TYPE 'F' FIXTURES TO BE RECESSED IN CANOPY SOFFIT.

@) PROVIDE TIMER IN LV-LPA PANEL TO PROVIDE SCHEDULED SHUTDOWN
TO MEET ASHREA 90.1 REQUIREMENTS. COORDINATE SCHEDULE WITH
OWNER.

@) CONNECT EXIT LIGHTS TO LV RELAY PANEL TO TURN ON DURING
LOSS OF POWER AND EM1 FOR DC POWER (TYPICAL FOR ALL).

(&) THESE THREE (3) SWITCHES SHALL BE KEYED.
(5)> DAMP LOCATION RATED.

PHOTOCELL SHALL BE MOUNTED AT 3048mm A.F.G. AND SHADED
FROM ARTIFICIAL SOURCES OF LIGHT. PHOTOCELL SHALL CONTROL
EXTERIOR WALL MOUNTED FIXTURES.

G) DAY LIGHT SENSORS SHALL PROVIDE AUTOMATIC DIMMING CONTROL
FOR TYPE 'F' CANOPY FIXTURES.

PROVIDE CONDUIT FROM NEAREST DEVICE, JUNCTION BOX OR PANEL
BOARD FOR ELECTRICAL DEVICES IN CANOPY BUILDING.

Public Works and
Government Services

Travaux publics et
Services gouvernementaux
Canada Canada

REAL PROPERTY SERVICES
Pacific Region
SERVICES IMMOBILIERS

Région de Pacifique

pmWSP

400-401 GARBALLY ROAD
VICTORIA (BRITISH COLUMBIA) CANADA V8T 5M3
TEL.: 250-384-5510 | FAX: 250-386-2844 | WWW.WSPGROUP.COM

PROJECT: 131-12992-04

NOT FOR CONSTRUCTION FOR
INFORMATION PURPOSES ONLY

5

4

3 RE—ISSUED FOR CONCEPTUAL DESIGN 15/05/12
2 RE—ISSUED FOR CONCEPTUAL DESIGN 15/05/05
1 ISSUED FOR CONCEPTUAL DESIGN 15/04/21
0 ISSUED FOR 60% REVIEW 14/12/10

m,{ Description/Description Date/Date]
Client/client
CANADA BORDER
SERVICES AGENCY

Project title/Titre du projet

STEWART PORT OF ENTRY

REDEVELOPMENT
STEWART, B.C.

Consultant

Signature Only

Designed by/Concept par

J.d.B./T.D.

Drawn by/Dessine par
T.D./P.P./S.

G.

PWGSC Project Manager/Administrateur de Projets TPSGC

Julian Ho

Reglonal Manager, Architectural and Engineering Services

Gestionnaire
Preetipal P

glonale, Services d’architectural et de génie, TPSGC
aul

Drawing title/Titre du dessin

ELECTRICAL

LIGHTI
PLAN

NG

Project No./No. du

projet

R.071365.001

Sheet/ Feuille Revision no./
La Révision

no.

EB-002 3

PWGSC — A1 — 841X594

OF 06
DMBXXXXXX h





